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SECTION 00 11 13 

ADVERTISEMENT FOR BIDS 
 

FULLERTON PIKE – PHASE III  WATER MAIN RELOCATION 
 

 
NOTICE IS HEREBY GIVEN THAT THE UTILITIES SERVICE BOARD OF THE CITY 
OF BLOOMINGTON, INDIANA WILL RECEIVE SEALED BIDS FOR THE BELOW-
DESCRIBED WORK AT THE LOCATION INDICATED. 
 

Work includes but is not limited to, the relocation of water main. This project is a 
result of a road reconstruction project involving a round-about installation. As a 
result of the road reconstruction, relocation of existing water utilities are required. 
The relocations shall include approximately 500 lineal feet of 12-inch water main, 
940 lineal feet of 8-inch water main, and 55 lineal feet of 6-inch water main as 
well as reinstating all existing services, and all other related work and 
appurtenances necessary to complete the work shown on the Drawings and 
described in the Specifications.   

 
Sealed bids shall be received by the Utilities Department, at 600 E. Miller Drive, 
Bloomington, Indiana, 47401, at or before 4:45 PM local time on March 27, 2023.  Any 
bids received after the designated time will be returned unopened.  Bids will be publicly 
opened and read aloud by the Utilities Service Board which begins at 5:00 PM local 
time on March 27, 2023.  The meeting will be held at the service center board room 
located at 600 E. Miller Drive. Bids will be reviewed after the meeting and the award 
may be made at the following regular Utilities Service Board meeting on April 10, 2023 
or a subsequent meeting of the Board. 
 
All Bids must be in accordance with the Bidding Documents contained in the project 
documents on file with the Director of Utilites, City of Bloomington, 600 E. Miller Dr. 
Bloomington, Indiana 47401.  
 
Complete digital project bidding documents are available at 
https://bloomington.in.gov/utilities/bids. You may download the digital plan and specification 
documents from the website. Paper sets of project documents will also be made 
available for inspection only at the City of Bloomington Utilities office. 
 
Neither the Owner or Engineer has any responsibility for the accuracy, completeness or 
sufficiency of any bid documents obtained from any other source other than the sources 
listed herein. Obtaining these documents from any other source(s) may result in 
obtaining incomplete and inaccurate information. Obtaining these documents from any 
other source other than directly from the sources listed herein may also result in failure 
to receive addenda, corrections, or other revisions to the Bidding Documents that may 
be issued. 
 

https://bloomington.in.gov/utilities/bids
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A mandatory virtual pre-bid conference will be held prior to the Bid opening on March 
13, 2023 at 10:00 a.m to familiarize Bidders with this Project. Bidders can join via Zoom 
by using the link https://structurepoint.zoom.us/j/82067570194 or by calling in at 1-669-
444-9171 Meeting ID: 820 6757 0194. The meeting is expected to review a number of 
topics and include some screen sharing.   
 
Each Bidder shall file with his or her sealed bid:  

(1) Questionnaire Form 96 of the State Board of Accounts; including a properly 
executed Non-collusion Affidavit as required by the laws of the State of Indiana;  
(2) a cashier’s check or certified check drawn on an acceptable bank or a Bid 
bond equal to five (5) percent of the total amount of bid;  
(3) a properly executed Trench Safety Systems Affidavit, if project may require 
creation of a trench of at least five (5) feet in depth;  
(4) a properly executed Employee Drug Testing Program Affidavit for a public 
works project estimated to cost at least $150,000;  
(5) a copy of the bidder’s written plan for an employee drug testing program to 
test the employees of the bidder for drugs; 
(6) a responsible bidder affidavit form: 
(7) E-Verify affidavit form; 
(8) Certification from the State evidencing of Bidder’s authority and qualification 
to do business in the State of Indiana. 
(9) Living wage Ordinance certification 

 
For bids of $100,000.00 or more, the successful bidder shall furnish performance and 
payment bonds for one hundred percent (100%) of the contract amount prior to the 
execution of the contract, and said bonds shall remain in effect for a period of one (1) 
year after final acceptance of the work. 
 
Each Bidder must ensure that to the greatest extent feasible, opportunities for training 
and employment should be given to lower income residents of the project area and 
purchases and/or contracts for work in connection with the project should be awarded to 
small business concerns which are located in, or owned in substantial part, by persons 
residing in the area of the project. 
 
The City of Bloomington is an equal opportunity employer, and Bidder shall meet all 
requirements for equal employment under Title VII of the 1964 Civil Rights Act as 
amended and under the Bloomington Human Rights Ordinance, as amended. 
 
Each Bidder for proposals over $10,000.00 shall submit and have approved by the City 
of Bloomington Contract Compliance Officer, Audrey Brittingham, his/her written 
Affirmative Action Plan at least twenty-four (24) hours prior to the deadline for 
submission of bid.  Each Bidder must insure that all employees and applicants for 
employment are not discriminated against because of race, religion, color, sex, national 
origin, ancestry, disability, sexual orientation, gender identity, veteran status or housing 
status.  All the protected classes must be included in your Affirmative Action Plan for it 
to be acceptable.  In addition to other requirements, your plan MUST include a 

https://structurepoint.zoom.us/j/82067570194
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workforce breakdown, an internal grievance procedure, a non-retaliation statement, 
designation of a person by name or position who is responsible for implementation of 
the Plan, applicability to both applicants and employees, recruitment of minorities, equal 
access to training programs, and an explanation of your method of communicating the 
operations of your affirmative action plan to employees and prospective applicants.  For 
Affirmative Action Plan information and approval only, contact Audrey Brittingham, 
Contract Compliance Officer, at (812) 349-3429, 8:00 a.m. to 5:00 p.m. Monday through 
Friday.  All other project inquires should be directed to Jane Fleig, City of Bloomington 
Utilities Engineer, at (812) 349-3631 or fleigj@bloomington.in.gov. 
 
In accordance with Indiana Code 4-13-18-5, each Contractor that submits a bid for a 
public works project that is estimated to cost $150,000 or more shall submit with his/her 
bid a written plan for an employee drug testing program to test the employees of the 
Contractor and Subcontractors for drugs. 
  
The Utility Service Board reserves the right to waive any informality and to accept or 
reject any or all bids submitted.  Bids may be held by the Utility Service Board for a 
period not-to-exceed ninety (90) days from the date of the opening of Bids for the 
purpose of reviewing the Bids, investigating the qualifications of the Bidders prior to 
awarding the contract, and awarding the contract. 
 
 

Utilities Service Board, City of Bloomington, Indiana 

Amanda Burnham, President 
 
 
 

END OF SECTION 00 11 13 

ADVERTISEMENT FOR BIDS 
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SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 
 

ARTICLE 1 - DEFINED TERMS 
 
1.01. Terms used in these Instructions to Bidders shall have the meanings assigned to them in 
the General Conditions and in the Supplementary Conditions. Additional terms used in these 
Instructions to Bidders shall have the meanings indicated below, which are applicable to both 
the singular and plural thereof. 
 

A.  Bidder - The individual or entity who submits a Bid directly to Owner. 
 
B.  Successful Bidder - The lowest qualified, responsible, and responsive Bidder to 

whom Owner (on the basis of Owner's evaluation as herein provided) makes an 
award. 

 
ARTICLE 2 - QUALIFICATIONS OF BIDDERS 
 
2.01. Each Bid must contain evidence of Bidder’s authority and qualification to do business in 

the State of Indiana.  Evidence shall consist of a certification from the state in accordance with 

IC 4-13.6-4 or IC 8-23-10 if the value of the contract is greater than $300,000. 

2.02. The City of Bloomington is an equal opportunity employer, and Bidder shall meet all 
requirements for equal employment under Title VII of the 1964 Civil Rights Act as amended and 
under the Bloomington Human Rights Ordinance, as amended. 
 
2.03. A Contract for Work under this Bid shall obligate the Contractor and Subcontractors not to 
discriminate in employment practices. Each Bidder for proposals over $10,000.00 shall submit 
and have approved by the City of Bloomington Contract Compliance Officer, Barbara McKinney, 
his/her written Affirmative Action Plan at least twenty-four (24) hours prior to the deadline for 
submission of bid. Bids received that do not have an approved Affirmative Action Plan may be 
returned unopened.   Each Bidder must insure that all employees and applicants for 
employment are not discriminated against because of race, religion, color, sex, national origin, 
ancestry, disability, sexual orientation, gender identity, veteran status or housing status.  All the 
protected classes must be included in your Affirmative Action Plan for it to be acceptable.  In 
addition to other requirements, your plan MUST include a workforce breakdown, an internal 
grievance procedure, a non-retaliation statement, designation of a person by name or position 
who is responsible for implementation of the Plan, applicability to both applicants and 
employees, recruitment of minorities, equal access to training programs, and an explanation of 
your method of communicating the operations of your affirmative action plan to employees and 
prospective applicants.  For Affirmative Action Plan information and approval, contact Barbara 
McKinney, Contract Compliance Officer, at (812) 349-3429, 8:00 a.m. to 5:00 p.m. Monday 
through Friday. 
 
2.04. A Contract for Work under this Bid shall obligate the Contractor and Subcontractors to 
comply with the City of Bloomington Living Wage Ordinance. 
 
2.05. A Contract for Work under this Bid shall obligate the Contractor and Subcontractors to 
comply with the City of Bloomington Responsible Bidder Ordinance. 
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2.06. In accordance with Indiana Code 4-13-18-5, each Contractor that submits a bid for a 
public works project that is estimated to cost $150,000 or more shall submit with his/her bid a 
written plan for an employee drug testing program to test the employees of the Contractor and 
Subcontractors for drugs. 
 
2.07. All bidders seeking to do business with the City of Bloomington Utilities must enroll in, and 
verify, the work eligibility status of newly hired employees of the Contractor through the United 
States government’s E-Verify program.   A declaration form must be submitted with the bid 
documents.  
 
2.08. In accordance with Indiana Code 36-1-12-20, if project may require creation of a trench of 
at least five (5) feet in depth, a City of Bloomington Trench Safety Compliance Affidavit must be 
executed. 
 
2.09. To demonstrate Bidder’s qualifications to perform the Work, Owner also requires Bidders 
to submit a performance record, giving a description, location and telephone numbers of 
contacts on similar projects constructed by the Bidder.  Include in this list projects currently 
under contract, the approximate contract amount, and a percent of completion of each project, 
and a list of any contracts defaulted. 
 
ARTICLE 3 - COPIES OF BIDDING DOCUMENTS 
 
3.01. The Bidding Documents, including Specifications, are on file for inspection at the City of 
Bloomington Utilities, 600 East Miller Drive, Bloomington, Indiana.  Copies of any type will not 
be made available. Complete digital project bidding documents are available at 
https://bloomington.in.gov/utilities/bids. You may download the digital plan and specification 
documents from the website.  
 
3.02. Complete sets of Bidding Documents must be used in preparing Bids; Owner and 
Engineer will assume no responsibility for errors or misrepresentations resulting from the use of 
incomplete sets of Bidding Documents. 
 
3.03. Owner and Engineer, in making copies of Bidding Documents available on the above 
terms, do so only for the purpose of obtaining Bids for the Work and do not confer a license or 
grant for any other use. 
 
3.04. Neither Owner nor Engineer has any responsibility for the accuracy, completeness or 
sufficiency of any bid documents obtained from any source other than the source indicated in 
these documents. Obtaining these documents from any other source(s) may result in obtaining 
incomplete and inaccurate information. Obtaining these documents from any source other than 
directly from the source listed herein may also result in failure to receive any addenda, 
corrections, or other revisions to these documents that may be issued. 
 
ARTICLE 4 - EXAMINATION OF BIDDING DOCUMENTS AND SITE 
 
4.01. On request 24 hours in advance, Owner will provide each Bidder access to the Site to 
conduct such explorations and tests as each Bidder deems necessary for submission of a Bid. 
Bidder shall fill all holes and clean up and restore the Site to its former condition upon 
completion of such explorations. Arrangements for Site visits shall be made by contacting Jane 
Fleig, City of Bloomington Utilities Capital Projects Manager, at (812) 349-3631 or 
fleigj@bloomington.in.gov. 
 

https://bloomington.in.gov/utilities/bids
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4.02. Project location: 
 

On public right of way W. Gordon Pike from Wickens Street to Clearview Drive 
 
4.03. It is the responsibility of each Bidder before submitting a Bid to: 
 

A. Examine and carefully study the Bidding Documents, including any Addenda and 
other related data identified in the Bidding Documents; 
 
B. Visit the Site and become familiar with and satisfy Bidder as to the general, local, and 
Site conditions that may affect cost, progress, and performance of the Work; 
 
C. Become familiar with and satisfy Bidder as to all Federal, state, and local Laws and 
Regulations that may affect cost, progress, or performance of the Work; 
 
D. Correlate the information known to Bidder, information and observations obtained 
from visits to the Site, reports and drawings identified in the Bidding Documents, and all 
additional examinations, investigations, explorations, tests, studies, and data with the 
Bidding Documents; 
 
E. Promptly give Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder discovers in the Bidding Documents and confirm that the 
written resolution thereof by Engineer is acceptable to Bidder; and 
 
F. Determine that the Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance of the Work. 
 

4.04. The submission of a Bid will constitute an incontrovertible representation by Bidder that 
Bidder has complied with every requirement concerning examination of the Bidding Documents 
and the Site; that without exception the Bid is premised upon performing and furnishing the 
Work required by the Bidding Documents and applying any specific means, methods, 
techniques, sequences, and procedures of construction that may be shown or indicated or 
expressly required by the Bidding Documents; that Bidder has given Engineer written notice of 
all conflicts, errors, ambiguities, and discrepancies that Bidder has discovered in the Bidding 
Documents and the written resolutions thereof by Engineer are acceptable to Bidder and that 
the Bidding Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for performing and furnishing the Work. 
 
ARTICLE 5 - PRE-BID CONFERENCE 
 
5.01. A mandatory virtual pre-bid conference will be held prior to the Bid opening on March 13, 

2023 at 10:00 a.m to familiarize Bidders with this Project. Bidders can join via Zoom by using the 

link https://structurepoint.zoom.us/j/82067570194 or by calling in at 1-669-444-9171 Meeting ID: 

820 6757 0194. The meeting is expected to review a number of topics and include some screen 

sharing.  Representatives of OWNER and ENGINEER will be present to discuss the Project. 

Bidders must attend and are encouraged to participate in the conference. Engineer will transmit 

to all prospective Bidders of record such Addenda as Engineer considers necessary in response 

to questions arising at the conference. Oral statements may not be relied upon and will not be 

binding or legally effective. 

 

https://structurepoint.zoom.us/j/82067570194
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ARTICLE 6 - INTERPRETATIONS AND ADDENDA 
 
6.01. All questions about the meaning or intent of the Contract Documents are to be directed in 
writing to the Engineer (Kaitlyn Currie at kcurrie@structurepoint.com ). Interpretations or 
clarifications considered necessary by the Engineer in response to such questions will be issued 
by Addenda e-mailed at least five days prior to the receipt of Bids (March 22, 2023) to all parties 
recorded as having attended the mandatory pre-bid meeting.  Questions received less than ten 
days prior (March 17, 2023 at 4PM) to the date for opening of Bids may not be answered.  Only 
questions answered by formal written Addenda will be binding upon the Owner.  Oral and other 
interpretations or clarifications will be without legal effect. 
 
6.02. Addenda may also be issued to modify the Bidding Documents as deemed advisable by 
Owner or Engineer. 
 
ARTICLE 7 - BID SECURITY 
 
7.01. Each Bid must be accompanied by Bid Security made payable without condition to Owner 
in an amount of five percent (5%) of Bidder's maximum Bid and in the form of a certified check, 
bank check, or a bid bond issued by a surety meeting the requirements set forth in the 
Supplementary Conditions. The bid bond, if used, shall be submitted on the form included in the 
Bidding Documents. 
 
7.02. The Bid Security of the Successful Bidder will be retained until such Bidder has executed 
the Agreement, furnished the required contract security, and met the other conditions of the 
Notice of Award, whereupon the Bid security will be returned. If the Successful Bidder fails to 
execute and deliver the Agreement and to furnish the required contract security within the 
number of days set forth in the Bid Form, Owner may annul the Notice of Award and the Bid 
security of that Bidder will be forfeited, The Bid security of other Bidders whom Owner believes 
to have a reasonable chance of receiving the award may be retained by Owner until the earlier 
of 7 days after the Effective Date of the Agreement or the day after the last day the Bids remain 
subject to acceptance as set forth in the Bid Form, whereupon Bid security furnished by such 
Bidders will be returned. 
 
7.03. The Bid Security of other Bidders, whom Owner believes to have a reasonable chance of 
receiving the award, may be retained by Owner for a period of 90 days after the Bid opening. 
The Bid Security of each unsuccessful Bidder will be returned when his/her Bid is rejected. 
 
ARTICLE 8 - CONTRACT TIMES 
 
8.01. The numbers of days within which, or the dates by which, the Work is to be substantially 
completed and also completed and ready for final payment (the Contract Times) are set forth in 
the Bid Form. 
 
ARTICLE 9 - LIQUIDATED DAMAGES 
 
9.01. Provisions for liquidated damages are set forth in the Standard Form of Agreement and 
Supplementary Conditions which is a part of the Bid Documents. 
 
ARTICLE 10 - SUBSTITUTE AND "OR-EQUAL" ITEMS 
 
10.01 The Contract, if awarded, will be on the basis of materials and equipment specified or 
described in the Bidding Documents, or those substitute or "or-equal" materials and equipment 

mailto:kcurrie@structurepoint.com
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approved by Engineer and identified by Addendum. The materials and equipment described in 
the Bidding Documents establish a standard of required type, function and quality to be met by 
any proposed substitute or "or-equal" item. No item of material or equipment will be considered 
by Engineer as a substitute or "or-equal" unless written request for approval has been submitted 
by Bidder and has been received by Engineer at least 15 days prior to the date for receipt of 
Bids. Each such request shall conform to the requirements of Article 7.04 of the General 
Conditions. The burden of proof of the merit of the proposed item is upon Bidder. Engineer's 
decision of approval or disapproval of a proposed item will be final. If Engineer approves any 
proposed item, such approval will be set forth in an Addendum issued to all prospective Bidders. 
Bidders shall not rely upon approvals made in any other manner. 
 
ARTICLE 11 - SUBCONTRACTORS, SUPPLIERS, AND OTHERS 
 
11.01. If the Bidding Documents require the identity of certain Subcontractors, Suppliers, and 
other individuals or entities to be submitted to Owner, each Bidder shall submit to Owner with its 
Bid the List of Subcontractors, completed with the names of all such Subcontractors, Suppliers, 
and other individuals and entities proposed for those portions of the Work for which such 
identification is required. The list shall be accompanied by an experience statement with 
pertinent information regarding similar projects and other evidence of qualification for each such 
Subcontractor, Supplier, individual, or entity, if requested by Owner. If, after due investigation, 
Owner or Engineer has reasonable objection to any proposed Subcontractor, Supplier, or other 
individual or entity, Owner may, before the Notice of Award is given, request the apparent 
Successful Bidder to submit an acceptable substitute without an increase in the Bid amount. 
 
11.02. If the apparent Successful Bidder declines to make any such substitution, Owner may 
award the Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, 
Suppliers, and other individuals and entities. Declining to make requested substitutions will not 
constitute grounds for sacrificing the bid security of any Bidder. Any Subcontractor, Supplier, or 
other individual or entity so listed and against which Owner or Engineer makes no written 
objection prior to the giving of the Notice of Award will be deemed acceptable to Owner and 
Engineer, subject to revocation of such acceptance after the Effective Date of the Agreement as 
provided in Article 7.06 of the General Conditions. 
 
11.03. Contractor shall not be required to employ any Subcontractor, individual, or entity against 
whom Contractor has a reasonable objection. 
 
11.04. Any Bid conditioned upon furnishing equipment or materials which are not responsive to 
the Bidding Documents will be rejected. 
 
ARTICLE 12 - PREPARATION OF BIDS 
 
12.01. The Proposal form is included with the Bidding Documents. All Bids shall be submitted 
on this form. 
 
12.02. All blanks in the Proposal form shall be legibly completed with ink or by typewriter. 
 
12.03. Bidders shall submit a Bid on a Unit Price Bid basis as set forth in the Proposal form. 
 
12.04. A Bid by a corporation shall be executed in the corporate name by the president or the 
vice-president or by another corporate officer, accompanied by evidence of authority to sign for 
the corporation. The corporate address and state of incorporation shall be shown below the 
signature. 
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12.05. A Bid by a partnership shall be executed in the partnership name and signed by a partner 
(whose title must appear under the signature), accompanied by evidence of authority to sign. 
The official address of the partnership shall be shown below the signature. 
 
13.06. A Bid by a limited liability company shall be executed in the name of the firm by a 
member and accompanied by evidence of authority to sign. The state of formation of the firm 
and the official address of the firm shall be shown below the signature. 
 
12.07. A Bid by an individual shall show the Bidder's name and official address. 
 
12.08. The names of all persons signing shall be legibly printed or typed below their signatures. 
 
12.09. The Bid shall contain an acknowledgment of receipt of all Addenda, the Addenda 
numbers and dates of which shall be filled in on the Proposal Form. 
 
12.10. The address and telephone number for communications regarding the Bid shall be given. 
 
ARTICLE 13 – SUBMISSION OF BIDS 
 
13.01. Bids shall be submitted no later than the time and at the place indicated in the 
Advertisement for Bids, or at the modified time and place indicated by Addendum. 
 
13.02. Bids shall be enclosed in an opaque, sealed envelope or wrapping, addressed to: 
 

Office of the Director 
City of Bloomington Utilities 
600 E. Miller Drive 
Bloomington, Indiana 47401 

 
13.03. Bid envelopes or packages shall be marked with the name and address of the 
Bidder. In addition each shall be identified on the outside with the words “Bid for Fullerton Pike – 
Phase III, Water Main Relocation”. 
 
13.04. If the Bid is sent through the mail or other delivery system, the sealed envelope shall be 
enclosed in a separate envelope with the notation "SEALED BID ENCLOSED" on the face of it. 
 
13.05. Oral, telephone, facsimile, electronic mail, or telegraph Bids are invalid and will not 
receive consideration. 
 
13.06. No Bidder may submit more than one Bid. Multiple Bids under different names will not be 
accepted from one firm or association. 
 
13.07. Bidder shall assume full responsibility for timely delivery at the location designated for 
receipt of Bids. Bids received after the time and date for receipt of Bids will be returned 
unopened. 
 
13.08. Each Bid package is to include the following: 
 

A. Proposal Form – completed and signed 
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B. Form 96 (Revised 2013), “Contractors Bid For Public Works”, including Non-
Collusion Affidavit, completely executed, signed, and notarized as prescribed by 
the Indiana State Board of Accounts, and Section III of Part II of Form 96 titled, 
"Contractor's Financial Statement" 
 

C. Evidence of Bidder’s authority and qualification to do business in the State of 
Indiana. Evidence shall consist of a certification from the state in accordance with 
IC 4-13.6-4 or IC 8-23-10 if the value of the contract is greater than $300,000 for 
all Tier 1 contractors. 

 
D. Bidder’s Qualifications as described in Sections I and II of Part II of Form 96 and 

other information that may be appropriate. 
 
E. Bid Security - acceptable Bidder's bond or certified check in an amount of not 

less than 5% of the total Bid price 
 

F. City of Bloomington Living Wage Ordinance form – Completed form 
 
G. City of Bloomington Responsible Bidder Affidavit form – Completed form 
 
H. Trench Safety Compliance Affidavit form – Completed if applicable 
 
I. Employee Drug Testing Compliance Affidavit form – Completed form 
 
J. E-Verify Affidavit form – Completed form 

 
ARTICLE 14 - MODIFICATION OR WITHDRAWAL OF BID  
 
14.01. A Bid may be modified or withdrawn by an appropriate document duly executed in the 
manner that a Bid must be executed, and delivered to the place where Bids are to be submitted 
prior to the date and time for the opening of Bids. 
 
14.02. If, within 24 hours after Bids are opened, any Bidder files a duly signed written notice with 
Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there 
was a material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its 
Bid and the Bid security will be returned. Thereafter, lf the Work is rebid, that Bidder will be 
disqualified from further bidding on the Work. 
 
ARTICLE 15 - BIDS TO REMAIN SUBJECT TO ACCEPTANCE 
 
15.01. All Bids will remain subject to acceptance for the period of time stated in the Proposal 
form, but Owner may, in its sole discretion, release any Bid and return the Bid Security prior to 
the end of this period. 
 
ARTICLE 16 - OPENING OF BIDS 
 
16.01. Bids will be publicly opened at the time and place indicated in the Advertisement for Bids 
and, unless obviously non-responsive, read aloud. A Tabulation of Bids and alternatives, if any, 
will be made available to Bidders after they have been reviewed by the Engineer. 
 
ARTICLE 17 - EVALUATION OF BIDS 
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17.01. Owner reserves the right to reject any or all Bids, including without limitation, 
nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner further reserves the 
right to reject the Bid of any Bidder whom it finds, after reasonable inquiry and evaluation, to not 
be responsible. Owner may also reject the Bid of any Bidder if Owner believes that it would not 
be in the best interest of the Owner to make an award to that Bidder. Owner also reserves the 
right to waive all informalities not involving price, time, or changes in the Work and to negotiate 
contract terms with the Successful Bidder. 
 
17.02. More than one Bid for the same Work from an individual or entity under the same or 
different names will not be considered. Reasonable grounds for believing that any Bidder has an 
interest in more than one Bid for the Work may be cause for disqualification of that Bidder and 
the rejection of all Bids in which that Bidder has an interest. 
 
17.03. In evaluating Bids, Owner will consider whether or not the Bids comply with the 
prescribed requirements, and such alternates, unit prices and other data, as may be requested 
in the Bid Form or prior to the Notice of Award. 
 
17.04. Discrepancies in the multiplication of units of Work and unit prices will be resolved in 
favor of the unit prices. Discrepancies between the indicated sum of any column of figures and 
the correct sum thereof will be resolved in favor of the correct sum. 
 
17.05. In evaluating Bidders, Owner will consider the qualifications of Bidders and may consider 
the qualifications and experience of Subcontractors, Suppliers, and other individuals or entities 
proposed for those portions of the Work for which the identity of Subcontractors, Suppliers, and 
other individuals or entities must be submitted as provided in the Supplementary Conditions. 
 
17.06. Owner may conduct such investigations as Owner deems necessary to establish the 
responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, 
Suppliers, individuals, or entities proposed for those portions of the Work in accordance with the 
Contract Documents. 
 
17.07. If the Contract is to be awarded, Owner will award the Contract to the Bidder whose Bid 
is in the best interests of the Owner. 
 
17.08. Owner also may consider the operating costs, maintenance requirements, performance 
data, and guarantees of major items of materials and equipment proposed for incorporation in 
the Work. 
 
ARTICLE 18 - AWARD OF CONTRACT 
 
18.01. If the Contract is to be awarded, it will be awarded to the lowest responsive and 
responsible Bidder whose evaluation by Owner indicates to the Owner that the award will be in 
the best interests of the Owner. 
 
ARTICLE 19 - FORFEITURE OF BID SECURITY 

19.01. In the event the party to whom the Contract is awarded shall fail or neglect to execute the 

Agreement and furnish satisfactory bonds within 15 days after the Owner has notified him that 

the Agreement is ready for execution, the Owner may determine that the Bidder abandoned the 

Agreement and thereupon the Bid and acceptance shall be null and void; and the security 

accompanying the Bid shall be forfeited to and retained by the Owner as liquidated damages for 

such failure and neglect, and to indemnify the Owner for any loss which may be sustained by 
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failure of the Bidder to execute the Agreement.  After the execution of the Agreement and the 

acceptance of the bonds by the Owner, the Bid Securities, in the form of a check, which have 

been retained by the Owner shall be returned to the respective Bidders. 

ARTICLE 20 – SIGNING OF AGREEMENT 
 
20.01. When Owner issues a Notice of Award to the Successful Bidder, it will be accompanied 
by the required number of unsigned counterparts of the Agreement. Within 15 days thereafter, 
Successful Bidder shall sign and deliver the required number of counterparts of the Agreement 
and attached documents to Owner. Within 15 days thereafter, Owner shall deliver two fully 
signed counterparts to Successful Bidder (one for surety provider) and the Notice to Proceed 
document. 
 
ARTICLE 21 - CONTRACT SECURITY AND INSURANCE 
 
21.01. Article 6 of the General Conditions, as may be modified by the Supplementary 
Conditions, sets forth Owner's requirements as to performance and payment bonds and 
insurance. When the Successful Bidder delivers the executed Agreement to Owner, it shall be 
accompanied by such bond and insurance documents. 
 
ARTICLE 22 - SALES AND USE TAXES 
 
22.01. Owner is exempt from Indiana state sales and use taxes on materials and equipment to 
be incorporated in the Work. Said taxes shall not be included in the Bid. Refer to Paragraph SC-
7.09 of the Supplementary Conditions for additional information. 
 
ARTICLE 23 – RETAINAGE 
 
23.01. Provisions concerning retainage are set forth in the Agreement. 
 
ARTICLE 24 - LOCAL MATERIALS 
 
24.01. Preference will be given to materials, products, supplies, and all other articles produced, 
manufactured, made, or grown in the State of Indiana. 
 
 

END OF SECTION 00 21 13 

INSTRUCTIONS TO BIDDERS 
 



EJCDC® C-410, Bid Form for Construction Contract. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 1 of 6 

BID FORM FOR CONSTRUCTION CONTRACT 

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to 
Bidders, the General Conditions, and the Supplementary Conditions. 

ARTICLE 1—OWNER AND BIDDER 

1.01 This Bid is submitted to: The City of Bloomington Utilities  
600 E. Miller Drive, Bloomington, Indiana, 47401 
 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 
with Owner in the form included in the Bidding Documents to perform all Work as specified or 
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and 
in accordance with the other terms and conditions of the Bidding Documents. 

ARTICLE 2—ATTACHMENTS TO THIS BID 

2.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security; 

B. List of Proposed Subcontractors; 

C. List of Proposed Suppliers; 

D. Evidence of authority to do business in the state of the Project; or a written covenant to obtain 
such authority within the time for acceptance of Bids; 

E. Contractor’s license number as evidence of Bidder’s State Contractor’s License or a covenant 
by Bidder to obtain said license within the time for acceptance of Bids; 

F. Required Bidder Qualification Statement with supporting data; 

ARTICLE 3—BASIS OF BID 

3.01 Unit Price Bids 

A. Bidder will perform the following Work at the indicated unit prices: 

Item 
No. 

Description Estimated 
Quantity 

Unit Bid Unit Price Bid Amount 

0001 MOBILIZATION AND DEMOBILIZATION 1 LS  $ 

0002 CONSTRUCTION ENGINEERING 1 LS  $ 

0003 MAINTENANCE OF TRAFFIC 1 LS  $ 

0004 EROSION CONTROL 1 LS  $ 

0005 CLEARING AND RESTORATION 1 LS  $ 

0006 EXCAVATION, ROCK 32 CYS  $ 

0007 PIPE, REMOVE OR ABANDON, WATER 
MAIN, DUCTILE IRON, 6 IN 

40 LFT  $ 

0008 PIPE, REMOVE OR ABANDON, WATER 
MAIN, DUCTILE IRON, 8 IN 

1,270 LFT  $ 
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0009 PIPE, REMOVE OR ABANDON, WATER 
MAIN, DUCTILE IRON, 12 IN 

95 LFT  $ 

0010 WATER MAIN, PVC C-900 DR 14, 6 IN 54 LFT  $ 

0011 WATER MAIN, PVC C-900 DR 14, 8 IN 939 LFT  $ 

0012 WATER MAIN, PVC C-900 DR 14, 12 IN 498 LFT  $ 

0013 RESTRAIN EXISTING JOINT, WATER MAIN, 
6 IN 

2 EACH  $ 

0014 RESTRAIN EXISTING JOINT, WATER MAIN, 
8 IN 

8 EACH  $ 

0015 RESTRAIN EXISITING JOINT, WATER MAIN, 
12 IN 

3 EACH  $ 

0016 AIR RELEASE VALVE WITH 4-FT DIAMETER 
MANHOLE 

1 EACH  $ 

0017 VALVE WITH BOX, RESTRAINED GATE, 
DUCTILE IRON, 6 IN 

2 EACH  $ 

0018 VALVE WITH BOX, RESTRAINED GATE, 
DUCTILE IRON, 8 IN 

7 EACH  $ 

0019 VALVE WITH BOX, RESTRAINED GATE, 
DUCTILE IRON, 12 IN 

4 EACH  $ 

0020 LINE STOP, 6 IN 1 EACH  $ 

0021 LINE STOP, 8 IN 3 EACH  $ 

0022 FIRE HYDRANT ASSEMBLY, REMOVE 4 EACH  $ 

0023 FIRE HYDRANT ASSEMBLY 4 EACH  $ 

0024 AIR RLEASE VALVE WITH MANHOLE, 
EXISTING, REMOVE 

1 EACH  $ 

0025 RELOCATE EXISTING WATER SERVICE 30 LFT  $ 

0026 SIDEWALK, CONCRETE, 4 IN 245 SYS  $ 

0027 ASPHALT PAVEMENT REPLACEMENT 75 SYS  $ 

0028 DRIVEWAY REPAIR 17 SYS  $ 

Total of All Unit Price Bid Items $ 

B. Bidder acknowledges that: 

1. each Bid Unit Price includes an amount considered by Bidder to be adequate to cover 
Contractor’s overhead and profit for each separately identified item, and 

2. estimated quantities are not guaranteed, and are solely for the purpose of comparison of 
Bids, and final payment for all Unit Price Work will be based on actual quantities, 
determined as provided in the Contract Documents. 

3.02 Total Bid Price  

Total Bid Price (Total of all Unit Price Bids) $ 

3.03 Unit Price Alternates  

Alt 
No. 

Description Estimated 
Quantity 

Unit Bid Unit Price Bid Amount 

1 WATER MAIN, DUCTILE IRON CLASS 350, 6 
IN 

54 LFT  $ 

2 WATER MAIN, DUCTILE IRON CLASS 350, 8 
IN 

939 LFT  $ 
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3 WATER MAIN, DUCTILE IRON CLASS 350, 
12 IN 

498 LFT  $ 

ARTICLE 4—TIME OF COMPLETION 

4.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for 
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the 
dates or within the number of calendar days indicated in the Agreement. 

4.02 Bidder agrees that the Work will be substantially complete on or before August 23, 2023, and will 
be completed and ready for final payment on or before September 22, 2023. 

4.03 Bidder agrees that the Work will be substantially complete within 120 calendar days after the date 
when the Contract Times commence, and will be completed and ready for final payment within 
150 calendar days after the date when the Contract Times commence to run. 

4.04 Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 5—BIDDER’S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND RECEIPT OF 
ADDENDA 

5.01 Bid Acceptance Period 

A. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer 
period of time that Bidder may agree to in writing upon request of Owner. 

5.02 Instructions to Bidders 

A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 
limitation those dealing with the disposition of Bid security. 

5.03 Receipt of Addenda 

A. Bidder hereby acknowledges receipt of the following Addenda:  

Addendum Number Addendum Date 

  

  

  

  

  

ARTICLE 6—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS 

6.01 Bidder’s Representations 

A. In submitting this Bid, Bidder represents the following: 

1. Bidder has examined and carefully studied the Bidding Documents, including Addenda. 

2. Bidder has visited the Site, conducted a thorough visual examination of the Site and 
adjacent areas, and become familiar with the general, local, and Site conditions that may 
affect cost, progress, and performance of the Work. 
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3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, and 
performance of the Work. 

4. Bidder has carefully studied the reports of explorations and tests of subsurface conditions 
at or adjacent to the Site and the drawings of physical conditions relating to existing 
surface or subsurface structures at the Site that have been identified in the 
Supplementary Conditions, with respect to the Technical Data in such reports and 
drawings. 

5. Bidder has carefully studied the reports and drawings relating to Hazardous 
Environmental Conditions, if any, at or adjacent to the Site that have been identified in 
the Supplementary Conditions, with respect to Technical Data in such reports and 
drawings. 

6. Bidder has considered the information known to Bidder itself; information commonly 
known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Bidding Documents; and the Technical 
Data identified in the Supplementary Conditions or by definition, with respect to the 
effect of such information, observations, and Technical Data on (a) the cost, progress, and 
performance of the Work; (b) the means, methods, techniques, sequences, and 
procedures of construction to be employed by Bidder, if selected as Contractor; and 
(c) Bidder’s (Contractor’s) safety precautions and programs. 

7. Based on the information and observations referred to in the preceding paragraph, Bidder 
agrees that no further examinations, investigations, explorations, tests, studies, or data 
are necessary for the performance of the Work at the Contract Price, within the Contract 
Times, and in accordance with the other terms and conditions of the Contract. 

8. Bidder is aware of the general nature of work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Bidding Documents. 

9. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder has discovered in the Bidding Documents, and of discrepancies 
between Site conditions and the Contract Documents, and the written resolution thereof 
by Engineer is acceptable to Contractor. 

10. The Bidding Documents are generally sufficient to indicate and convey understanding of 
all terms and conditions for performance and furnishing of the Work. 

11. The submission of this Bid constitutes an incontrovertible representation by Bidder that 
without exception the Bid and all prices in the Bid are premised upon performing and 
furnishing the Work required by the Bidding Documents. 

6.02 Bidder’s Certifications 

A. The Bidder certifies the following: 

1. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 
individual or entity and is not submitted in conformity with any collusive agreement or 
rules of any group, association, organization, or corporation. 

2. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false 
or sham Bid. 

3. Bidder has not solicited or induced any individual or entity to refrain from bidding. 
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4. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for the Contract. For the purposes of this Paragraph 8.02.A: 

a. Corrupt practice means the offering, giving, receiving, or soliciting of anything of value 
likely to influence the action of a public official in the bidding process. 

b. Fraudulent practice means an intentional misrepresentation of facts made (a) to 
influence the bidding process to the detriment of Owner, (b) to establish bid prices at 
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and 
open competition. 

c. Collusive practice means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish bid prices 
at artificial, non-competitive levels. 

d. Coercive practice means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 
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BIDDER hereby submits this Bid as set forth above: 

Bidder: 

 
(typed or printed name of organization) 

By:  

 (individual’s signature) 

Name:  

 (typed or printed) 

Title:  

 (typed or printed) 

Date:  

 (typed or printed) 

If Bidder is a corporation, a partnership, or a joint venture, attach evidence of authority to sign. 
 

Attest:  

 (individual’s signature) 

Name:  

 (typed or printed) 

Title:  

 (typed or printed) 

Date:  

 (typed or printed) 

Address for giving notices: 
  

  

  
 
Bidder’s Contact: 

Name:  

 (typed or printed) 

Title:  

 (typed or printed) 

Phone:  

Email:  

Address:  
  

  

  

Bidder’s Contractor License No.: (if applicable)  
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BID BOND 

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable. 

BIDDER (Name and Address): 
  

  

  

SURETY (Name, and Address of Principal Place of Business): 
  

  

  

OWNER (Name and Address):  
  

  

  

BID 

 Bid Due Date:  

 Description (Project Name— Include Location): 
  

BOND 

 Bond Number:  

 Date:  

 Penal sum  $ 

  (Words)  (Figures) 
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Bid Bond to be duly executed by an authorized officer, agent, or representative. 
BIDDER SURETY 

 (Seal)  (Seal) 

Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal 
 

By:  By:  

 Signature  Signature (Attach Power of Attorney) 
   

    

 Print Name  Print Name 
   

    

 Title  Title 
 

Attest:  Attest:  

 Signature  Signature 
   

 Title  Title 

Note: Addresses are to be used for giving any required notice. 
 Provide execution by any additional parties, such as joint venturers, if necessary.  
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1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and 
assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment of the 
penal sum is the extent of Bidder’s and Surety’s liability.  Recovery of such penal sum under the terms of this Bond 
shall be Owner’s sole and exclusive remedy upon default of Bidder.  

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding 
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding 
Documents and any performance and payment bonds required by the Bidding Documents. 

3. This obligation shall be null and void if: 

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any 
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding 
Documents and any performance and payment bonds required by the Bidding Documents, or 

3.2 All Bids are rejected by Owner, or 

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any 
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required 
by Paragraph 5 hereof). 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after 
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable 
promptness, identifying this Bond and the Project and including a statement of the amount due. 

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of 
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including 
extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent. 

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default 
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due 
date. 

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the 
state in which the Project is located. 

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown 
on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States 
Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon 
receipt by the party concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority 
of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such 
Bond and bind the Surety thereby. 

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any 
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at 
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall 
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect. 

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 



Responsible Bidder Affidavit 

 

Contractor and any subcontractor performing more than $150,000 worth of work on the project 

shall complete this Responsible Bidder Affidavit as required by Chapter 2.29 of the Bloomington 

Municipal Code.  Contractor must submit this affidavit with its bid.  Failure to comply with all 

submission requirements may result in a determination that the Contractor is not a responsible 

and responsive bidder. 

 

 

The undersigned ________________________, as _______________________ and on behalf of  

            (Name)      (Title) 

____________________________________ certifies the following: 

  (Contractor) 

 

 

Contractor is compliant with all applicable laws pre-requisite to doing business in Indiana. 

 

Yes [  ]    No [  ] 

 

Does Contractor have a Federal Employer Identification Number (EIN) (also known as a Federal 

Tax Identification Number)? 

Yes [  ]    No [  ] 

 

Please list your Federal Employer Identification Number: ____________________ 

 

Alternatively, for sole proprietors, list your social security number: ____________________ 

 

Contractor is in compliance with Section 2000(e) of Chapter 21, Title 42 of the United States 

Code and Federal Executive Order Number 11375 (known as the Equal Opportunity Employer 

Provisions). 

Yes [  ]    No [  ] 

 

Contractor has submitted an affirmative action plan as required under § 2.21.070(8) of the 

Bloomington Municipal Code. 

Yes [  ]    No [  ] 

 

Contractor affirms that all of its workers who qualify as employees are covered under a current 

worker’s compensation insurance policy, and that all workers who will be part of the project are 

properly classified as employees or independent contractors. 

Yes [  ]    No [  ] 

 

Contractor will comply with Indiana Code § 5-16-7 et. seq., known as the Indiana Common 

Construction Wage Act. 

Yes [  ]    No [  ] 

 



Contractor confirms that any of its employees designated as apprentices are properly registered 

with an apprenticeship and training program approved and registered with the United States 

Department of Labor, Bureau of Apprenticeship and Training. 

Yes [  ]    No [  ] 

 

Contractor currently has a substance abuse testing policy in place. 

Yes [  ]    No [  ] 

 

Please list any professional or trade license(s) required by law for any trade or specialty area 

required to complete work on the present project. 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

______________________________________________________________________________ 

 

 

Has the Contractor, or any directors, officers, or managers employed by the Contractor, had any 

professional or trade license suspended or revoked within the last five (5) years? 

Yes [  ]    No [  ] 

 

 

Verification 

 

I certify that I am authorized to execute this affidavit on behalf of the Contractor set forth above, 

that I have personal knowledge of all the information set forth herein, and that all statements 

representations, and information contained in this affidavit are true and accurate. 

 

 

__________________________________________ 

Signature of Authorized Officer 

 

 

__________________________________________ 

Name of Authorized Officer 

 

 

__________________________________________ 

Title 

 

 

_____________ 

Date 
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COMPLIANCE AFFIDAVIT 

REGARDING INDIANA CODE CHAPTER 4-13-18 

DRUG TESTING OF EMPLOYEES OF PUBLIC WORKS CONTRACTORS 

 
 

STATE OF INDIANA   )  
) SS:  

COUNTY OF ____________________ ) 
 
 

AFFIDAVIT 
 

The undersigned, being duly sworn, hereby affirms and says that:  
 
1. The undersigned is the ___________________________________________ of  

(Job title) 
 
_____________________________________________________________________.  

(Company name) 
 
2. The undersigned is duly authorized and has full authority to execute this Affidavit.  
 
3. The company named herein that employs the undersigned:  
 

i. has contracted with or seeking to contract with the City of 
Bloomington to provide services; OR  

ii. is a subcontractor on a contract to provide services to the City of 
Bloomington.  

 
4. The undersigned certifies that Contractor’s submitted written plan for a drug 

testing program to test employees of the Contractor and Subcontractor for public 
works projects with an estimated cost of $150,000 is in accordance with Indiana 
Code 4-13-18 as amended.  

 
5. The undersigned acknowledges that this Contract shall be subject to cancellation 

should Contractor fail to comply all provisions of the statute.  
 

_________________________________________  
Signature 
 
_________________________________________  
Printed Name 

 

(Continued next page) 
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STATE OF INDIANA   )  

) SS:  
COUNTY OF ____________________ ) 
 
 
Before me, a Notary Public in and for said County and State, personally appeared  
 
________________________________________ and acknowledged the execution of  
 
the foregoing this _______ day of _______________________, 20_____.  
 
 
My Commission Expires: _______________    ________________________________  

Signature of Notary Public  
 
County of Residence: __________________   ________________________________  

Printed Name of Notary Public 
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BIDDER’S AFFIDAVIT IN COMPLIANCE WITH INDIANA CODE 36-1-12-20 TRENCH SAFETY SYSTEMS;  

COST RECOVERY 

 

 

 
STATE OF INDIANA   ) 
     ) SS: 
COUNTY OF _______________________) 
 

AFFIDAVIT 
 
The undersigned, being duly sworn, hereby affirms and says that: 
 

1. The undersigned is the ___________________________________________ of  
(job title) 

_______________________________________________________________. 
         (company name) 

 
2. The undersigned is duly authorized and has full authority to execute this Bidder’s Affidavit. 
 
3. The company named herein that employs the undersigned: 

i. has contracted with or seeking to contract with the City of Bloomington to provide 
services; OR 

ii. is a subcontractor on a contract to provide services to the City of Bloomington. 
 

4. By submission of this Bid and subsequent execution of a Contract, the undersigned Bidder certifies that 
as successful Bidder (Contractor) all trench excavation done within his/her control (by his/her own 
forces or by his/her Subcontractors) shall be accomplished in strict adherence with OSHA trench safety 
standards contained in 29 C.F.R. 1926, Subpart P, including all subsequent revisions or updates to these 
standards as adopted by the United States Department of Labor. 

 
5. The undersigned Bidder certifies that as successful Bidder (Contractor) he/she has obtained or will 

obtain identical certification from any proposed Subcontractors that will perform trench excavation 
prior to award of the subcontracts and that he/she will retain such certifications in a file for a period of 
not less than three (3) years following final acceptance. 
 

6. The Bidder acknowledges that included in the various items listed in the Schedule of Bid Prices and in 
the Total Amount of Bid Prices are costs for complying with I.C. 36-1-12-20. The Bidder further identifies 
the costs to be summarized below*: 
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 Trench Safety Measure Units of 
Measure 

Unit Cost Unit 
Quantity 

Extended Cost 

A.      

B.      

C.      

D.      

    Total $___________ 

 
 
Method of Compliance (Specify) __________________________________________ 

 
_____________________________________________________________________ 

 
     Date: _____________________________, 20_____ 
 

_________________________________________ 
Signature  

 
_________________________________________ 
Printed Name 

 
 

STATE OF INDIANA   ) 
     ) SS: 
COUNTY OF __________________ ) 

 
Before me, a Notary Public in and for said County and State, personally appeared 

____________________________________________ and acknowledged the execution of the foregoing this 
_______ day of _______________________, 20_____. 
 
 
My Commission Expires: ______________ ____________________________________ 
      Signature of Notary Public 
 
County of Residence: _________________  ____________________________________ 
      Printed Name of Notary Public 
 
 
*Bidders: Add extra sheet(s), if needed. 
 
If Bidder fails to complete and execute this sworn affidavit, his/her Bid may be declared nonresponsive and 
rejected by the CITY OF BLOOMINGTON. 
 



 

 

STATE OF INDIANA  ) 

     )SS: 

COUNTY OF ________________ ) 

 

AFFIDAVIT REGARDING E-VERIFY 

 

 The undersigned, being duly sworn, hereby affirms and says that: 

 

1. The undersigned is the _______________________ of ___________________________. 

                                                         (job title)                                     (company name) 

 

2. The company named herein that employs the undersigned has contracted with or is 

seeking to contract with the City of Bloomington to provide services. 

 

3. The undersigned hereby states that, to the best of his/her knowledge and belief, the 

company named herein does not knowingly employ an “unauthorized alien,” as defined at 8 

United States Code 1324a(h)(3). 

 

4. The undersigned hereby states that, to the best of his/her knowledge and belief, the 

company named herein is enrolled in and participates in the E-Verify program. 

 

 

________________________________________________ 

Signature 

 

________________________________________________ 

Printed Name 

 

 

 

STATE OF INDIANA  ) 

     )SS: 

COUNTY OF ________________ ) 

 

Before me, a Notary Public in and for said County and State, personally appeared 

 

_____________________________________ and acknowledged the execution of the foregoing 

 

this _________ day of ____________________________, 2018. 

 

 

My Commission Expires:____________________  

Notary Public 

County of Residence:_______________________  

Name Printed 

 

2023
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AGREEMENT  

 
THIS AGREEMENT, executed by and between the City of Bloomington, Indiana, Utilities Department 
through the Utilities Service Board (hereinafter referred to as City), and 
_______________________________________________ (hereinafter referred to as Contractor); 
 
WITNESSETH THAT: 
 
WHEREAS, City desires to retain Contractor’s services for Scope of Work, more particularly described in 
Attachment “A”, “Scope of Work”; and 
 
WHEREAS, Contractor is capable of performing work as per his/her Bid on the Bid Proposal Form; and 
 
WHEREAS, in accordance with Indiana Code § 5-16-13 et seq., incorporated herein by reference, 
Contractor is a Tier 1 or General Contractor for this project; and 
 
WHEREAS, Contractor was determined to be the lowest responsible and responsive Bidder for said project. 
 
NOW, THEREFORE, in consideration of the mutual promises hereinafter enumerated, the parties agree as 
follows: 

 

ARTICLE 1:  TERM 

 

This Agreement shall be in effect upon execution of this Agreement by all parties.  In accordance with 
Indiana Code 5-16-13 et seq., incorporated herein by reference, Contractor is a Tier 1 contractor or general 
contractor for this project. 

 

ARTICLE 2:   ENGINEER 

 
Engineer shall mean the City of Bloomington Utilities and its designated project manager, who will act as 
the City’s representatives and assume all duties and responsibilities and have the rights and authority 
assigned to Engineer in the Contract Documents in connection with completion of the Work in accordance 
with the Contract Documents. The Project has been designed by American Structurepoint, Inc.. who is 
referred to in the Contract Documents as Designer, and will consult with, advise, and assist the Engineer 
in connection with the completion of the Work in accordance with the Contract Documents as requested. 
 
ARTICLE 3:   WORK 
 
Contractor shall complete all Work as specified or indicated in the Contract Documents and as generally 
described in Attachment A, “Scope of Work”, attached hereto, subject to any additions or deductions as 
provided in the Contract Documents. 
 
ARTICLE 4:   CONTRACT PRICE 
 
City shall pay the Contractor for performance of the Work in accordance with the Contract Documents and 
subject to any additions or deductions as provided in the Contract Documents. 
 
Alternate: Owner accepts/rejects Deduct Alternate 1 as identified in the proposal Form for the deduct 
amount of ______________________________________________ ($_____________.__). 
 
The contract amount after consideration of the Alternates is _____________________________________ 
($______________.__).  Said sum shall be paid in accordance with the terms of the Contract Documents. 
 
Contractor acknowledges that the above contract amount includes an unallocated contingency amount of 
$200,000 that is under the control of the Engineer and will only be authorized for expenditure in whole or in 
part after a change order is issued by the Owner. 
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City may withhold payment, in whole or in part, to the extent necessary to protect itself from a loss on 
account of any of the following: 
 

Defective work. 
 
Evidence indicating the probable filing of claims by other parties against Contractor which may 
adversely affect City. 
 
Failure of Contractor to make payments due to subcontractors, material suppliers or employees.  
 
Damage to City or a third party.  
 

The submission of any request for payment shall be deemed a waiver and release by Contractor of all liens 
and claims with respect to the work and period to which such payment request pertains except as 
specifically reserved and noted on such request. 
 
Contractor shall maintain proper account records for the scope of all services of this Agreement and provide 
an accounting for all charges and expenditures as may be necessary for audit purposes. All such records 
shall be subject to inspection and examination by City’s representatives at reasonable business hours. 
 

ARTICLE 5: CONTRACT TIMES, LIQUIDATED DAMAGES, DELAYS, AND DAMAGES 
 
5.1. Contract Times.  The Work to be performed under this Contract shall commence on a date to be 
specified in a written Notice to Proceed order from the City.  Subject to extensions of time granted in writing 
by City, in its sole discretion, the Work shall be Substantially Complete within 120 days after the date when 
the Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions, and 
completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions within 
150 days after the date when the Contract Times commence to run. 
 
Prior to commencement of the construction Work, the Contractor shall furnish to the City satisfactory 
evidence of the adequate bond and insurance coverage and that all other conditions of the Contract 
Documents required to be performed prior to starting Work have been complied with by the Contractor. 
 
5.2. Liquidated Damages.  City and Contractor recognize that time is of the essence of this Agreement 
and that City will suffer financial loss if the Work is not completed within the times specified in Paragraph 
5.1 above, plus any extensions thereof allowed in accordance with Article 11 of the General Conditions.  
They also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration 
proceeding the actual loss suffered by City if the Work is not completed on time.  Accordingly, instead of 
requiring any such proof, City and Contractor agree that as liquidated damages for delay (but not as a 
penalty) Contractor shall pay City the following amount for each calendar day that expires after the times 
specified in Paragraph 5.1 for Substantial Completion until the Work is substantially complete.  After 
Substantial Completion if Contractor shall neglect, refuse, or fail to complete the remaining Work within the 
Contract Times specified or any proper extension thereof granted by City, Contractor shall pay City the 
following amounts for each day that expires after the times specified in Paragraph 5.1 for completion and 
readiness for final payment: 
 

 

Item 
 

Liquidated Damages, 
per calendar day 

Substantial Completion of the Work 
 

$1,500.00 

Final Completion of all Work $1,000.00 
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City shall have the right to deduct the liquidated damages from retainage or other money in its hands, 
otherwise due, or to become due, to Contractor, or to initiate applicable dispute resolution procedures and 
recover liquidated damages for nonperformance of this Contract within the time stipulated. 
 
ARTICLE 6:   PAYMENT PROCEDURES 
 
Contractor shall submit Application for Payment in accordance with Article 15 of the General Conditions.  
Application for Payment will be processed by the Engineer as provided in General Conditions and 
Supplementary Conditions. 
 
6.1. Progress Payments.  City shall make payments on account of the Contract Price on the basis of 
Contractor’s Applications for Payment as recommended by Engineer, on a monthly basis during 
performance of the Work.  All progress payments will be on the basis of the progress of the Work measured 
by the schedule of values established in Paragraph 2.05 of the General Conditions (and in the case of Unit 
Price Work based on the number of units completed) or, in the event there is no schedule of values, as 
provided in the General Requirements.  
 
ARTICLE 7:   RETAINAGE 
Pursuant to Indiana Code, Section 36-1-12-14, contracts in excess of Two Hundred Thousand Dollars 
($200,000.00) are required to provide for retainage between the City and the Contractor. For contracts in 
excess of $100,000 and for which Contractor requests Progressive Payments, the Owner also requires that 
retainage be held as set out below. 
 
7.1. Escrow Agent.  The retainage amount withheld shall be placed in an escrow account.  First Financial 
Bank, Bloomington, Indiana, shall serve as the escrow agent, subject to compliance with 7.2 below. 
 
7.2. Retainage Amount.  The escrow agent, City and Contractor shall enter into a written escrow 
agreement. Under that agreement, the City shall withhold five percent (5%) of the dollar value of all work 
satisfactorily completed until the Contract work is substantially complete.  The escrow agent shall invest all 
escrowed principal in obligations selected by the escrow agent.  The escrow agent shall be compensated 
for the agent’s services by a reasonable fee, agreed upon by the parties, that is comparable with fees 
charged for the handling of escrow accounts of similar size and duration.  The fee shall be paid from the 
escrow income.  The escrow agent’s fee may be determined by specifying an amount of interest the escrow 
agent will pay on the escrowed amount, with any additional earned interest serving as the escrow agent’s 
fee.  The escrow agreement may include other terms and conditions as deemed necessary by the parties. 
 
7.3. Payment of Escrow Amount.  The escrow agent shall hold the escrowed principal and income until 
receipt of the notice from the City and Contractor that the Contract work has been substantially completed 
to the reasonable satisfaction of the City, at which time the City shall pay to the Contractor the balance to 
be paid under this Contract and execute such documents as are necessary to authorize the escrow agent 
to pay to the Contractor the funds in the escrow account, including both specifying the part of the escrowed 
principal to be released from the escrow and the person to whom that portion is to be released.  After receipt 
of the notice, the escrow agent shall remit the designated part of the escrowed principal and the escrowed 
income, minus the escrow agent’s fees, to the person specified in the notice.  However, nothing in this 
section shall prohibit City from requiring the escrow agent to withhold amounts necessary to complete minor 
items of the Contract, following substantial completion of the Contract in accordance with the provisions of 
paragraph 7.4. 
 
7.4. Withholding Funds for Completion of Contract.  If, upon substantial completion of the Contract, 
there still remains minor Contract work that needs to be completed, or minor Contract work that needs to 
be performed to the satisfaction of the City, City may direct the escrow agent to retain in the escrow account, 
and withhold from payment to the Contractor, an amount equal to two hundred percent (200%) of the value 
of said work.  The value of said work shall be determined by the Engineer.  The escrow agent shall release 
the funds withheld under this section after receipt of notice from the City that all work on the Contract has 
been satisfactorily completed.  In the event that said work is not completed by the Contractor, but by City 
or another party under contract with the City, said funds shall be released to the City. 
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ARTICLE 8:   ENUMERATION OF CONTRACT DOCUMENTS 
The Contract Documents, which constitute the entire agreement between the City and Contractor, are 
incorporated herein by reference, made a part hereof and enumerated as follows: 
 

1. This Agreement and its Attachments A, B, C, and D 
2. All written Amendments and other documents amending, modifying, or supplementing the 

Contract Documents pursuant to Paragraph 3.04 of the General Conditions, which may be 
delivered or issued after the Effective Date of the Agreement and are not attached hereto 

3. All Addenda to the Bid Documents 
4. Advertisement for Bidders 
5. Instructions to Bidders 
6. Contractor’s Bid and supporting documents submitted with the bid 
7. Bid Bond 
8. Performance and Payment Bonds 
9. Standard General Conditions 
10. Supplementary Conditions 
11. Local Contract and Bidding Documents as listed in the Table of Contents 
12. Notice of Award 
13. Notice to Proceed 
14. Specifications 
15. Drawings 
16. Submittals 
17. Escrow Agreement 

 
There are no Contract Documents other than those listed in this article.  The Contract Documents may be 
amended, modified, or supplemented only as provided in Article 11 of the General Conditions. 
 
In resolving conflicts, errors, discrepancies and disputes concerning the Work to be performed by 
Contractor, and other rights and obligations of City and Contractor, the document expressing the greater 
quantity, quality or other scope of work in question, or imposing the greater obligation upon Contractor and 
affording the greater right or remedy to City shall govern; otherwise the documents shall be given 
precedence in the order as enumerated above. 
 
ARTICLE 9:   GENERAL PROVISIONS 
 
9.1.  Contractor agrees to comply with all federal, state, and local laws, rules and regulations applicable to 
Contractor in performing work pursuant to this Agreement, including, but not limited to, discrimination in 
employment, prevailing wage laws, conflicts of interest, public notice, accounting records and requirements. 
This Agreement shall be governed by the laws of the United States, and the State of Indiana, and by all 
Municipal Ordinances and Codes of the City of Bloomington. Venue of any disputes arising under this 
Agreement shall be in the Monroe Circuit Court, Monroe County, Indiana. 
 
9.2.  Contractor agrees to indemnify and hold  harmless City and its officers, agents, officials and employees 
for any and all claims, actions, causes of action, judgments and liens arising out of any negligent act or 
omission by Contractor or any of its officers, agents, officials, employees, or subcontractors or any defect 
in materials or workmanship of any supply, materials, mechanism or other product or service which it or 
any of its officers, agents, officials, employees, or subcontractors has supplied to City or has used in 
connection with this Agreement and regardless of whether or not it is caused in part by a party indemnified 
herein under.  Such indemnity shall include attorney’s fees and all costs and other expenses arising there 
from or incurred in connection therewith and shall not be limited by reason of the enumeration of any 
insurance coverage required herein. 
 
9.3.  In the event of a breach of this Contract by Contractor, City shall be entitled to pursue any and all 
remedies available, both legal and equitable, under the laws of the State of Indiana.  In addition to any other 
remedy to which City may be entitled upon a breach by Contractor, City shall be entitled to recover from 
Contractor the reasonable expenses incurred by City, including attorney fees, in enforcing this Contract. 
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9.4.  No assignment by a party hereto of any rights under or interests in the Contract Documents will be 
binding on another party hereto without the written consent of the party sought to be bound; and specifically 
but without limitation moneys that may become due and moneys that are due may not be assigned without 
such consent (except to the extent that the effect of this restriction may be limited by law); and unless 
specifically stated to the contrary in any written consent to an assignment, no assignment will release or 
discharge the assignor from any duty or responsibility under the Contract Documents. 
 
9.5. City and Contractor each binds itself, its partners, successors, assigns, and legal representatives to 
the other party hereto, its partners, successors, assigns, and legal representatives in respect of all 
covenants, agreements, and obligations contained in the Contract Documents. 
 
9.6. The business address of Contractor given herein and the address of Contractor’s office in the vicinity 
of the Work are both hereby designated as the places to which all notices, letters, and other communication 
to Contractor will be mailed or delivered.  The address of City appearing herein is hereby designated as the 
place to which all notices, letters, and other communication to City shall be mailed or delivered.  Either party 
may change its address at any time by an instrument in writing delivered to City and to the other party. 
 
9.7. Both parties agree that for the purpose of this Agreement, Contractor shall be an independent 
contractor and not an employee of City. 
 
9.8. Non-Discrimination. 

 

A. Contractor and sub-Contractors shall not discriminate against any employee or applicant for 
employment, to be employed in the performance of this Agreement, with respect to hire, tenure, 
terms, training, conditions or privileges of employment, because of race, sex, color, religion, 
national origin, ancestry, disability, sexual orientation, gender identity, veteran status, or housing 
status.  Breach of this covenant may be regarded as a material breach of the Agreement. 

 
B. Contractor certifies for itself and all its sub-Contractors compliance with existing laws of the City of 

Bloomington, the State of Indiana and the United States regarding: 
 

1. Prohibition of discrimination in employment practices on the basis of race, sex, color, 
religion, national origin, ancestry, disability, sexual orientation, gender identity, veteran 
status, housing status or any other legally protected classification; 

 
2. The utilization of Minority and Women Business Enterprises.  Contractor further certifies 

that it: 
 

a. Has formulated its own Affirmation Action plan for the recruitment, training and 
employment of minorities and women, including goals and timetable; which has been 
approved by the City’s Contract Compliance Officer. 
 

b. Encourages the use of small business, minority-owned business and women-owned 
business in its operations. 

 
3. FURTHER, PURSUANT TO INDIANA CODE § 5-16-6-1, Contractor AGREES: 

 
a. That in the hiring of employees for the performance of work under this Agreement or 

any sub agreement hereunder, no Contractor, or sub-Contractor, nor any person acting 
on behalf of such Contractor or sub-Contractor, shall by reason of race, sex, color, 
religion, national origin, ancestry, or any other legally protected classification, 
discriminate against any citizen of the State of Indiana who is qualified and available 
to perform the work to which the employment relates. 
 

b. That no Contractor, sub-Contractor, or any person on their behalf, shall, in any manner, 
discriminate against or intimidate any employee hired for performance of work under 
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this Agreement on account of race, religion, color, sex, national origin, ancestry or any 
other legally protected classification. 

 

c. That there may be deducted from the amount payable to Contractor, by City, under 
this Agreement, penalty of Five Dollars ($5.00) for each person for each calendar day 
during which such person was discriminated against or intimidated in violation of the 
provisions of this Agreement.  Any such person discriminated against retains the right 
to file a discrimination complaint with the appropriate civil rights agency or court. 

 

d. That this Agreement may be canceled or terminated by City and all money due or to 
become hereunder may be forfeited, for a second or any subsequent violations of the 
terms or conditions under this section of the Agreement. 

 
9.9. Safety. 
 

1. Contractor shall be responsible for the safety of employees at all times and shall provide all 
equipment necessary to insure their safety. Contractor shall ensure the enforcement of all 
applicable safety rules, regulations, ordinances and laws, whether federal, state or local. 
Contractor’s Superintendent of Safety shall make daily inspections upon the arrival and leaving of 
the site at the close of each workday. 

 
2. Contractor is required to comply with IOSHA regulations 29 C.F.R 1926, Subpart P, Excavations 

for all trenches of at least five (5) feet in depth.  All cost for trench safety systems shall be the 
responsibility of the Contractor and included in the cost of the principal work with which the safety 
systems are associated. Contractor’s affidavit, submitted with his bid, affirms that Contractor shall 
maintain compliance with IOSHA requirements for excavations of at least five (5) in depth.  
 

3. Contractor shall indemnify and hold harmless City and its officers, agents, officials and employees 

for any and all damages, actions, costs, (including, but not limited to, attorney’s fees, court costs 

and costs of investigation) judgments and claims by anyone for damage to property, injury or death 

to persons resulting from the collapse or failure of any trenches, ditches or other excavations 

constructed under or associated with this contract. 

 

9.10. Steel or Foundry Products. 
 

1. To comply with Indiana Code § 5-16-8, affecting all contracts for the construction, reconstruction, 
alteration, repair, improvement or maintenance of  public works, the following provision shall be 
added:  If steel or foundry products are to be utilized or supplied in the performance of any contract 
or subcontract, only domestic steel or foundry products shall be used.  Should City feel that the 
cost of domestic steel or foundry products is unreasonable; City will notify Contractor in writing of 
this fact. 

 
2. Domestic Steel products are defined as “Products rolled, formed, shaped, drawn, extruded, forged, 

cast, fabricated or otherwise similarly processed, or processed by a combination of two (2) or more 
of such operations, from steel made in the United States by open hearth, basic oxygen, electric 
furnace, Bessemer or other steel making process.” 

 

3. Domestic Foundry products are defined as “Products cast from ferrous and nonferrous metals by 
foundries in the United States.” 

 

4. The United States is defined to include all territory subject to the jurisdiction of the United States. 
 

5. City may not authorize or make any payment to Contractor unless City is satisfied that Contractor 
has fully complied with this provision. 
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9.11 Verification of Employees’ Immigration Status 

 
1. Contractor is required to enroll in and verify the work eligibility status of all newly-hired employees 

through the E-Verify program.  (This is not required if the E-Verify program no longer exists).  
Contractor’s affidavit, submitted with his bid, affirms that Contractor does not knowingly employ an 
unauthorized alien.  “Unauthorized alien” is defined at 8 U.S. Code 1324a(h)(3) as a person who is 
not a U.S. citizen or U.S. national and is not lawfully admitted for permanent residence or authorized 
to work in the U.S. under 8 U.S. Code Chapter 12 or by the U.S. Attorney General. 

 
2. Contractor and any of its sub-Contractors may not knowingly employ or contract with an 

unauthorized alien, or retain an employee or contract with a person that the Contractor or any of its 
sub-Contractors learns is an unauthorized alien.  If the City obtains information that the Contractor 
or any of its sub-Contractors employs or retains an employee who is an unauthorized alien, the 
City shall notify the Contractor or its sub-Contractors of the Agreement violation and require that 
the violation be remedied within thirty (30) calendar days of the date of notice.  If the Contractor or 
any of its sub-Contractors verify the work eligibility status of the employee in question through the 
E-Verify program, there is a rebuttable presumption that the Contractor or its sub-Contractor did 
not knowingly employ an unauthorized alien.  If the Contractor or its sub-Contractor fails to remedy 
the violation within the thirty (30) calendar day period, the City shall terminate the Agreement, 
unless the City determines that terminating the Agreement would be detrimental to the public 
interest or public property, in which case the City may allow the Agreement to remain in effect until 
the City procures a new Contractor.  If the City terminates the Agreement, the Contractor or its sub-
Contractor is liable to the City for actual damages. 

 
3. Contractor shall require any sub-Contractors performing work under this Agreement to certify to 

the Contractor that, at the time of certification, the sub-Contractor does not knowingly employ or 
contract with an unauthorized alien and the sub-Contractor has enrolled in and is participating in 
the E-Verify program.  Contractor shall maintain on file all sub-Contractors’ certifications throughout 
the term of this Agreement with the City. 
 

9.12. Drug Testing Plan. 
 

1. In accordance with Indiana Code 4-13-18 as amended, the Contractor was required to submit with 
his/her bid a written drug testing policy for a public works project that is estimated to cost $150,000 
or more. Among other things, the law sets forth specific requirements that must be in the plan for a 
program to test the employees of the Contractor and Subcontractors for drugs. The successful 
Contractor must comply with all provisions of the statute. This contract is subject to cancellation if 
Contractor fails to implement its testing program during the term of this contract, fails to provide 
information regarding this testing at the request of City; or provides false information to City 
regarding Contractor’s employee drug testing program.  Contractor’s affidavit, submitted with his 
bid, affirms that Contractor has and shall implement Contractor’s employee drug testing program 
throughout the term of this project.   
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IN WITNESS WHEREOF, the parties to this Agreement have hereunto set their hands.  
 

 

 CITY:   CITY OF BLOOMINGTON, INDIANA     

    UTILITIES SERVICE BOARD  

  

 Date: ____________________________, 2018 

 
 By: ___________________________________________ 

     Amanda Burnham 

     President, Utilities Service Board 

 

  ___________________________________________ 

     Vic Kelson 

     Director of Utilities 

 

  ___________________________________________ 

     John Hamilton 

     Mayor of Bloomington 

 

 

    City address for giving notices: 

            

    PO Box 1216 

    Bloomington, IN 47402 

             

 

 

 CONTRACTOR:  _________________________________________________ 

 

    Date: ____________________________, 2018 

 

    By: __________________________________________ 

     Authorized Contractor Representative 

 

     __________________________________________ 

     Printed Name 

     

__________________________________________ 

     Title of Contractor Representative 

 

  

    Contractor address for giving notices: 

    

 ______________________________________ 

        

 ______________________________________ 
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ATTACHMENT A 
 

SCOPE OF WORK 
 
 

FULLERTON PIKE – PHASE III, WATER MAIN RELOCATION  

 

W. GORDON PIKE 

 

Work includes but is not limited to, the relocation of water main. This project is a result of a 

road reconstruction project involving a round-about installation. As a result of the road 

reconstruction, relocation of existing water utilities are required. The relocations shall include 

approximately 500 lineal feet of 12-inch water main, 940 lineal feet of 8-inch water main, and 

55 lineal feet of 6-inch water main, as well as reinstating all existing services, and all other 

related work and appurtenances necessary to complete the work shown on the Drawings and 

described in the Specifications.  
 
 
 
 
 



 

   -   -     

 

  -   -     

 

JOHN HAMILTON  
MAYOR 

 
CITY OF BLOOMINGTON CONTROLLER’S OFFICE 

401 N Morton St  p 812.349.3412 
Post Office Box 100 f 812.349.3456 
Bloomington IN 47402 controller@bloomington.in.gov 
 

Certification 
Under penalties of perjury, I certify that: 

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me), and 

2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the 
Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) 
the IRS has notified me that I am no longer subject to backup withholding, and 

3. I am a U.S. person or other U.S. person (defined below), and 

4. The FATCA codes(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct. 

Certification Instructions 
You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed 
to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.  For mortgage interest paid, acquisition 
or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN.  See the instructions on 
page 3 of the IRS Form W-9. 

 
Please mail or fax this complete form as soon as possible to the Controller’s Office using the contact information above. 

NO PAYMENTS WILL BE SENT UNTIL THIS FORM IS RECEIVED. 
 

 

REQUEST FOR TAXPAYER IDENTIFICATION NUMBER AND CERTIFICATION: SUBSTITUTE W-9 

Name (as shown on your tax return): 

Business Name/DBA (if different than above):   

   Check appropriate box for federal tax classification: 
 
 Individual/sole proprietor  C Corporation          S Corporation  Partnership     Trust/estate  

 Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership)►   

 Other ►      

Exemptions: 
Exempt payee code (if 
any)   
Exemption from FATCA 
reporting code (if any)  
___________________ 

Address (number, street, and apt. or suite no.): 

City, State, and ZIP code: 

Telephone number: Fax number:                                           Email: 

Check all that apply: 
 State or Local Government    City Employee   Contractual Employee   Farmer’s Market Vendor   Not for Profit -  501(c) 

 List city department(s) you are doing business with (Parks, Fire, Utilities 
etc.): 

Commodities or Services provided: 

Primary NAICS Code: DUNS #: 
Taxpayer Identification Number (TIN) 
Enter your TIN in the appropriate box.  The TIN provided must match the name given on the “Name” line 
To avoid backup withhold.  For individuals, this is your social security number (SSN). However, for a Resident 
alien, sole proprietor, or disregarded entity, see the Part 1 instructions on page 3 of IRS Form W-9. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a TIN 
on page 3 of IRS Form W-9 

 
Note: If the account is in more than one name, see the instructions for line 1 and the chart on page 4. 

Social security number 
 
  

Employer identification number 
 

   SIGN         Signature of 
   HERE        U.S. person ►                  Date ► 

SUBSTITUTE W-9 & BANK/EFT FORM 

mailto:controller@bloomington.in.gov


 

 

CITY OF BLOOMINGTON ELECTRONIC FUNDS TRANSFER FORM (EFT) 
 
 

 
THE CITY’S REQUIRED METHOD OF PAYMENT IS EFT  
(Electronic Funds Transfer) 
PLEASE COMPLETE THE SECTION BELOW TO ENROLL 
 
 
 
EFT INFORMATION 

 

Bank Name: 

Type of Account:  Checking  Savings 

Routing Number: 

Account Number: 

Name of Account: 

Email for Payment Notification: 
 
 

REFERENCES FOR SOLE PROPRIETORS & PARTNERSHIPS 
 

Name: Address: 

Phone: Email: 
 

Name: Address: 

Phone: Email: 
 

Name: Address: 

Phone: Email: 
 

BILLING INFORMATION 
 

Payment Remittance 

Address (PO Box) 

Address (Physical) 

City             State                           Zip 

Person to Contact 

Email 

Phone 
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ESCROW AGREEMENT 

 
City of Bloomington Utilities Department  

 

THIS ESCROW AGREEMENT is made and entered into this day of   ,  

by and between the City of Bloomington, Indiana, Utilities Service Board (the "City"), and 

_________________, (the "Contractor"), and First Financial Bank, an Ohio state chartered bank (the 

"Escrow Agent"). 

 

WHEREAS, the City and Contractor entered into an Agreement Between dated the _____ day of 

___________________, in the amount of $100,000.00 or more, for  the construct ion of  a public works 

project (the "Construction Agreement"); and, 

 

WHEREAS, said Construction Agreement provides that p o r t i o n s  o f  pa y men t s  b y  C i t y  t o  

Co n t r a c t o r  s ha l l  b e  r e t a i ne d  b y  C i t y  ( t h e  "Retainage")  a n d  shall be placed in the escrow account 

created hereby. 

 

NOW, THEREFORE, IT IS AGREED AS FOLLOWS: 
 

To the extent that the City retains funds out of payments applied for by the Contractor under the 

provisions of the C o n s t r u c t i o n  A g r e e m e n t  providing for payments based on the value of the 

work in place and the materials stored, the City shall place the funds so retained in an escrow account. 

Such deposit shall be made within three (3) business days after the date such payments are made to 

Contractor. 

 

The Escrow Agent shall open a "Money Market" account that invests primarily in short-term, interest 

bearing bank deposit accounts, and/or investment grade securities and deposit said Retainage promptly 

into the account; however the Escrow Agent makes no representation as to the yield of such investment and will 

not bear liability for any delays in depositing the Depositor or for any failure to achieve the maximum possible 

yield from such Deposit.. 

 

The income from and earnings on and all gains derived from the investment and reinvestment of the funds 

(escrow income) shall be held in the escrow account. The Escrow Agent shall deposit all funds and hold 

all investments in a specific escrow fund so that a quarterly accounting can and shall be made to the 

Contractor of all investments made in such funds and all income, fees, payments, deposits, and other 

activities related to the escrow funds. 

 

The Deposit, less any and all transaction or account fees or charges and out-of-pocket expenses of Escrow 

Agent attributable to, or incurred in connection with, the deposit thereof in accordance with the terms of 

this Agreement which items may be deducted by the Escrow Agent from the Deposit as set forth below 

(such net sum being the “Net Deposit”), will be delivered by Escrow Agent in accordance with the terms 

of this Escrow Agreement to the person or persons entitled thereto or, herein, to a substitute impartial party 

or a court of competent jurisdiction.  Escrow Agent agrees to provide the Parties with copies of each 

monthly statement for the Escrow Account for the period for which the Deposit is held by Escrow Agent.  

As a condition to the delivery of any funds constituting part of the Deposit, Escrow Agent may require 

from the recipient a receipt therefor and, upon final payment or disposition, may require its release from 

any liability arising out of the execution or performance hereof, such release to be in a form reasonably 

satisfactory to Escrow Agent. 
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The Escrow Agent shall pay over the net sum held by it hereunder as follows: 

 

The Escrow Agent shall hold all of the escrow funds and shall release the principal, Net Deposit, plus 

any accrued interest thereon, less any expenses, including but not limited to attorneys’ fees, thereof only 

upon the execution and delivery to it of a P a y m e n t  Ce r t i f i c a t e  a t t a c h e d  h e r e  a s  E x h i b i t  

A ,  executed by the City and by the Contractor specifying the portion or portions of the principal of 

the escrow funds to be released and the person or persons to whom such portions are to be released. 

After receipt of said Payment Certificate the Escrow Agent shall remit the designated part of escrowed 

principal and the same proportion of the escrowed income to the person(s) specified in the Payment 

Certificate. Such release of escrow funds shall be no more than thirty (30) days from the date of 

receipt by the Escrow Agent of the release executed by the City and Contractor. 

 

Although statutorily entitled to a fee, the Escrow Agent agrees t o  w a i v e  t h e  m o n t h l y  

s t a t e m e n t  f e e  a n d  t h e  m o n t h l y  m i n i m u m  b a l a n c e . 

 

All income earned on the escrowed principal shall be paid to the Contractor. 

 

In lieu of the presentation of the Payment Certificate described above, any document purporting to be a 

certificate will be deemed by the Escrow Agent to be a proper certificate, or will suffice as a joint 

instruction, if it contains:  (i) the name of the payee; (ii) the amount of the payment to be made; (iii) the 

manner of payment (i.e., by certified or cashier’s check, by account-to-account transfer, or by wire transfer, 

whichever is applicable); and (iv) the signatures of each of the parties hereto, excluding the Escrow Agent. 

 

Escrow Agent will be entitled to rely upon the authenticity of any signature (and upon any facsimile of a 

signature as if it were an original signature) and the genuineness and/or validity of any writing received 

by Escrow Agent from either of the Parties pursuant to or otherwise relating to this Escrow Agreement.  

 

Each signatory to this Escrow Agreement warrants that it has full and complete authority to enter into this 

Escrow Agreement.  

 

The Escrow Agent may at any time request written instructions from the Parties with respect to the 

interpretation hereof or of action to be taken or suffered or not taken hereunder and, notwithstanding any 

other provision hereof, will be entitled to withhold (and will not be under any liability to any person for 

withholding) action hereunder until it has received written instructions signed by all of the Parties.  

 

In the event of the receipt by the Escrow Agent of any notice, demand, or certificate not provided for or 

in compliance with this Escrow Agreement or of any inconsistent or conflicting notices or certificates, the 

Escrow Agent will be protected in taking no action whatsoever with reference to any such notice or 

demand, unless such inaction constitutes gross negligence or willful misconduct on the part of the Escrow 

Agent.  In case of:  (i) receipt of contradictory instructions from the Parties; (ii) any dispute as to any 

matter arising under this Agreement; or (iii) any uncertainty as to the meaning or applicability of any of 

the provisions hereof, Escrow Agent may, at its option at any time thereafter, deposit the Deposit and/or 

documents or assets then being held by it in escrow into a court having appropriate jurisdiction, or take 

such affirmative steps as it may elect in order to substitute an impartial bank of comparable financial and 

industrial standing to hold the Deposit and/or documents and will thereby be discharged and relieved of 

any and all liability hereunder. 

 

The Escrow Agent may resign at any time by giving a minimum of thirty (30) days' prior written notice 

of resignation to the Parties, such resignation to be effective on the date specified in such notice.  The 

Deposit, and any other assets held by the Escrow Agent under the terms of this Escrow Agreement as of 

the effective date of the resignation, will be delivered to a successor escrow agent designated in writing 

jointly by the Parties.  If no successor escrow agent has been appointed as of the effective date of the 

resignation, all obligations of the Escrow Agent hereunder will nevertheless cease and terminate, except 

that the Escrow Agent's sole responsibility thereafter will be to keep safely the Deposit then held by it and  
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to deliver the same to a person designated by both Parties or in accordance with the direction of a final 

order or judgment of a court of competent jurisdiction. 

 

The Escrow Agent has no responsibility concerning compliance by the Parties with their duties to each 

other under this Escrow Agreement or any other agreements.  Escrow Agent will have only such duties 

and obligations as are specifically imposed upon it by the terms and conditions of this Escrow Agreement 

and no implied duties or obligations will be read into this Escrow Agreement against Escrow Agent.  

 

The Parties, jointly and severally, agree to indemnify and hold harmless Escrow Agent from and against 

any and all costs including its attorney's fees, claims or damages howsoever occasioned that may be 

incurred by Escrow Agent acting under this Escrow Agreement or to which Escrow Agent may be put in 

connection with Escrow Agent acting under this Escrow Agreement, except for costs, claims or damages 

arising out of Escrow Agent's willful misconduct or gross negligence.  Following thirty (30) days' notice 

to each of the Parties, Escrow Agent may charge against the Deposit any amounts still owed to Escrow 

Agent and may withhold payment of the Deposit as security for any unliquidated claim.  

 

In the absence of such a joint written authorization and in the absence of the termination of the 

Contractor as provided above, the escrowed funds shall be paid in the manner directed by a certified 

copy of a judgment of a court of record establishing the rights of the parties to said funds. 

 

The account shall be a commercial money market account set up by the Escrow Agent to hold the 

retainage and there shall be no fees and no minimum balance required. The account shall earn 

interest rate based on balances. The Parties agree to reimburse Escrow Agent for all reasonable 

expenses, disbursements and advances incurred or made by Escrow Agent in the performance of its 

duties hereunder (including reasonable fees, expenses and disbursements of its counsel). 

 

The Escrow Agent will not be required to use its own funds in the performance of any of its obligations 

or duties or the exercise of any of its rights or powers, and will not be required to take any action which 

in Escrow Agent's reasonable judgment would cause it to incur expense or liability unless furnished with 

security and indemnity which it reasonably deems to be satisfactory.  

 

This Agreement and anything done or performed hereunder by either the Contractor or City shall not 

be construed to prejudice or limit the claims which either party may have against the other arising out 

of the aforementioned Construction Agreement. 

 

This instrument constitutes the entire agreement between the parties regarding the duties of the 

Escrow Agent with respect to the investment and payment of escrow funds. The Escrow Agent is not 

liable to the City and Contractor for any loss or damages, other than loss or damage directly caused by 

Escrow Agent’s own gross negligence or willful misconduct. 

 

This Escrow Agreement may be amended, modified, superseded, cancelled, renewed or extended, and the 

terms or covenants hereof may be waived only by a written instrument executed by all the parties hereto.  

 

This Escrow Agreement contains the entire agreement between the parties with respect to the escrow 

transaction contemplated herein and may not be changed or terminated orally.  

 

This Escrow Agreement will be governed by and construed in accordance with the laws of the State of 

Ohio, without regard to conflict of law principles. 

 

This Escrow Agreement will be binding upon and inure solely to the benefit of the parties hereto and their 

respective heirs, administrators, successors and assigns, and will not be enforceable by or inure to the 

benefit of any third party, except any successor escrow agent.  No party may assign any of its rights or  
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obligations under this Escrow Agreement without the written consent of the other parties, except that either 

of the Parties may assign its rights and obligations hereunder in connection with a permitted assignment  

of its rights and obligations under the Agreement in which case any signatures required hereunder will be 

those of such assignee.  
 

This Escrow Agreement may be executed in any number of counterparts and by different parties hereto in 

separate counterparts, each of which when so executed will be deemed to be an original and all of which 

taken together will constitute one and the same agreement.  Any party so executing this Agreement by 

facsimile transmission shall promptly deliver a manually executed counterpart, provided that any failure 

to do so shall not affect the validity of the counterpart executed by facsimile transmission. 

 

All notices, waivers, consents, approvals and other communications hereunder  shall  be in writing 

and shall be deemed to have been properly given on the date of service if delivered personally or on 

the date of mailing if deposited in the United States mail, first class postage prepaid, to the extent 

required by applicable law, and will comply with the requirements of the Uniform Commercial Code 

then in effect, addressed appropriately as follows: 

 

If to City: 

City of Bloomington Utilities Service Board 

600 E. Miller Dr. 

Bloomington IN 47401  

Attn: Amanda Burnham, 

President 

 

If to Escrow Agent: 

First Financial Bank 

536 N. College Ave. 

Bloomington, IN 47404 

Attn:  

   

If to Contractor: 

Name:___________________________ 

Address: _________________________ 

City/State:________________________ 

Attn: ____________________________ 
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In Witness Whereof, the undersigned have executed this Escrow Agreement as of the day and year first 

above written. 

 

 

CITY:  

 

City of Bloomington 

Utilities Service Board 

 

By:___________________________________ 

Amanda Burnham, President 

 

 

CONTRACTOR: 

 

By:____________________________________ 

 

Printed Name:___________________________ 

 

Title:__________________________________ 

 

Tax I.D. No.:____________________________  

 

 

ESCROW AGENT: 

 

First Financial Bank 

 

By:____________________________________ 

 

Printed Name:___________________________ 

 

Title:__________________________________ 
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Updated January 10, 2023 
 
 
To: Prospective Bidders/Vendors/Grant recipients 
 
RE: Affirmative Action, Harassment Policy, Living Wage Ordinance and Drug Testing Policy 
 
FROM: Audrey R. Brittingham, Assistant City Attorney/ Contract Compliance Officer  
 
AFFIRMATIVE ACTION: All bidders, vendors and grant recipients with the City of Bloomington for projects in 
excess of $10,000.00 must submit an affirmative action plan to the City Legal Department. This plan must insure 
applicants and employees are treated in a manner that provides equal employment opportunity and tends to 
eliminate inequality based upon race, religion, color, sex, national origin, ancestry, disability, sexual orientation, 
gender identity, veteran status and/or housing status.  
 
Even if your company already has a plan on file with the City, you must check with City Legal to make sure it 
complies with the City’s current requirements, including having a workforce breakdown form that is no more 
than six months out of date. If you already have a plan, but it does not cover all of the City’s current 
requirements, you may submit a separate supplement with your plan to fill any gaps.  
 
You must submit your written affirmative action plan (or supplement) to City Legal at least twenty-four hours 
before the bid, quote or proposal deadline. You must submit your plan to the Legal Department separately from 
your bid or quote. Twenty-four hours will give legal sufficient time to review your and the other plans. I 
recommend you submit your affirmative action plan to the Legal Department earlier, if possible, so there will be 
sufficient time to work out any problems that may be in your plan. Bidders who fail to submit acceptable plans 
by the deadline are subject to disqualification.  
 
We strongly advise you to confirm that the City Legal Department has received your plan and that it meets our 
requirements well before the submittal deadline. We will make every effort to work with you to clear up any 
problems. However, it remains your responsibility to confirm that we have received your plan and that it 
complies with our requirements. If you fail to confirm that we have received and approved your plan, you risk 
losing your eligibility to submit a bid or quote. We will be glad to provide a receipt upon request. Please let us 
know if you want a receipt when you submit your plan.  
 
You must insure all of the required protected classes listed above are included in your plan. In addition to other 
requirements, your plan MUST include a current workforce breakdown, an internal grievance procedure, a non-
retaliation statement, designation of a person by name or position who is responsible for implementing the 
plan, applicability to both applicants and employees, recruitment of minorities, equal access to training 
programs, and an explanation of your methods of communicating the operations of your affirmative action plan 
to your employees and prospective applicants. 
 
Accompanying this letter you will find the following materials: 
 

1. A workforce breakdown form. You MUST submit a workforce breakdown form (sometimes called a 
“utilization report”) with your affirmative action plan. This form is provided for your convenience. If you 
already have a current form you have completed for another jurisdiction that includes the same type of 
information, you may submit a copy of that form instead of using our form. Your workforce breakdown 
data cannot be more than six months old. Even if you already have an acceptable affirmative action plan 
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on file with the City, you should submit a new workforce breakdown each time you bid for a city 
contract, to be sure we have up-to-date figures.  
 

2. An affirmative action plan checklist. We will use this checklist to review your affirmative action plan. If 
you compare your plan with this list, you should be able to tell whether your plan fulfills the City’s 
requirements. If your plan omits any elements on the checklist, your plan will not be approved.  
 

3. A sample affirmative action plan that you may amend and adopt as your own.  
 

These documents may be useful if your company has not designed an affirmative action plan before. Feel free 
to adopt this plan as your own or to amend it to meet your needs.  
 
Additional materials, such as the City of Bloomington’s Contract Compliance Regulations, are available from the 
Legal Department upon request.  
 
HARASSMENT POLICY: All bidders and vendors required to submit an affirmative action plan now must also 
submit a harassment plan. The harassment plan must, at minimum, include a definition of harassment, the 
name or title of the individual designated to receive and investigate complaints and a statement that the 
contractor will not retaliate against an employee for complaining about harassment. A model harassment policy 
is included for your convenience as part of our attached model affirmative action plan, which you may amend 
and adapt as your own. Please note that this harassment policy requirement is fairly new, adopted by the 
Bloomington Common Council in June, 2019.  
 
LIVING WAGE: Also, please be aware that you may be required to comply with the Bloomington Living Wage 
Ordinance. Whether the LWO applies to your project depends upon the size and type of your project and the 
number of people you employ. If you have questions about the applicability of the LWO, contact the Legal 
Department. For 2023, the living wage for covered employees is $15.29 an hour.  
 
DRUG TEST POLICY: Finally, please be aware that if you are submitting a bid for a public works project with an 
estimated cost of $150,000.00 or more, you will need to submit your company’s written drug testing plan with 
your bid. Your plan must comply with I.C. 4-13-18-1. Failure to do so may make you ineligible to be awarded a 
bid or contract. Please see your bid packet for more details.  
 
If you have any questions, contact the City’s Legal Department at 812.349.3426 or email the City at 
legal@bloomington.in.gov. The office hours are Monday through Friday, 8-5.  
 
 
Thank you.  
 
 
 

 

 

 

 
 
 
 

mailto:legal@bloomington.in.gov
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Model Affirmative Action Plan and 
 Harassment Policy  

 
 
 

______________________________________, declares its policy to provide equal opportunity in 
employment, training and advancement, and to administer its employment practices without regard to race, color, 
religion, sex, national origin, ancestry, disability, sexual orientation, gender identity, veteran status, or housing 
status. Our policy of nondiscrimination will prevail throughout every aspect of our employment practices, 
including recruitment, hiring, training and all other terms and conditions of employment. We shall implement this 
affirmative action plan to make it widely known that equal employment opportunities are available on the basis of 
individual merit. We shall survey and analyze our employment workforce annually to determine what steps, if 
any, are needed to conform effectively to this equal employment policy. 
 

Responsible Officer 
 
Mr. or Ms. _____________________________________________ (or the _____________________officer) 
is the equal employment opportunity officer for our company and is responsible for implementing this affirmative 
action policy. 

Publication of Policy 

 
Our employees will be made aware of our commitment to affirmative action through the following procedures: 

 
o posting notices on employee bulletin boards, 
o including our policy statement and plan in our personnel manual, 
o regularly sending out notices of our policy in paycheck envelopes, and/or 
o training supervisors to recognize discriminatory practices. 

 
We will make potential employees aware of our policy through the following procedures: 

 
o including the words "Equal Opportunity Employer" in all of our advertisements and notices for 

job openings, 
o notifying employment agencies about our commitment, and 
o sending notice of our policy to unions. 

 

Implementing Our Policy 

 
Our affirmative action plan will be implemented by widening our recruitment sources. We shall advertise in 
newspapers and other media that reach people in protected classes. We shall send job notices to schools with 
large percentages of students in the protected classes and to local groups that serve these classes. 

 
We shall examine our hiring practices periodically to insure that we consider only job-related qualifications in 
filling our positions. We shall discard irrelevant educational requirements and unnecessary physical 
requirements. We shall ask only job-related questions on our employment applications. 

 
We shall keep affirmative action information on each applicant who voluntarily provides this information, but 
separate from his or her application. We shall keep records on our hiring decisions to evaluate the success of 
our affirmative action measures. We shall decide placement, duties, benefits, wages, training prospects, 
promotions, layoffs and terminations without regard to race, sex, religion, color, national origin, ancestry, 
disability, sexual orientation, gender identity, veteran status or housing status.  
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GRIEVANCE PROCEDURE 
 
If an employee or applicant feels she or he has been discriminated against on the basis of race, sex, religion, color, 
national origin, ancestry, disability, sexual orientation, gender identity, veteran status or housing status, she or 
he may bring the complaint to her or his immediate supervisor. If the   complaint is not resolved readily at that 
level, she or he may submit it to _______________________________________ (personnel officer, corporate 
president, other) who will make a final decision on its validity. This grievance process does not preclude him or 
her from complaining to local, state or federal civil rights agencies. We will not retaliate against an employee or 
applicant for voicing a grievance or for filing a complaint with the appropriate agency. 
 
Our current workforce breakdown is shown on the attached form. 
 

Policy prohibiting harassment in the workplace 

 
It is the policy of ______________________________ (company name) to maintain a workplace free of 
harassment on the basis of race, sex, color, ancestry, national origin, religion, disability, age, sexual orientation, 
gender identity, housing status or veteran status. Harassment, as defined herein, is strictly prohibited in the 
workplace, and is punishable by appropriate discipline up to and including termination. 
 
Harassment means any unwelcome or offensive conduct, whether written, verbal or physical, which is 
 

(a) directed at or to an employee because of his or her actual or perceived race, sex, color, ancestry, 
national origin, religion, disability, age, sexual orientation, gender identity, housing status or 
veteran status or 

(b) directed toward any person concerning an individual, or a class of individuals, because of the 
race, sex, color, ancestry, national origin, religion, disability, age, sexual orientation, gender 
identity, housing status or veteran status of the individual or class of individuals. For example, 
racial or ethnic slurs or derogatory epithets are prohibited in the workplace, regardless of 
whether a member of the racial or ethnic group is present when the statement is made. 

      
Harassment does not refer to occasional compliments or other statements of a socially acceptable nature. 
Harassment refers to behavior which is unwelcome and which is offensive and/or persistent enough to create, 
or has the potential of creating an intimidating, hostile or offensive working environment for any employee. 
Harassment includes unwelcome sexual advances or requests for sexual favors, unwelcome touching of a sexual 
nature and unwelcome and/or offensive sexual comments. 
 

2. This policy applies to all full-time, part-time, permanent and temporary employees, including 
supervisors and department heads, as well as to volunteers. 

 
3. It is a violation of this policy to use an individual’s submission to or rejection of harassing conduct as 

the basis for any employment decision affecting the individual. 
 

4. An employee who believes she, he or they have been subjected to harassment as defined in this 
policy shall promptly report the harassment to her, his or their supervisor and/or the director of 
human resources or designee. __________________________ (company name) will make 
reasonable efforts to insure that a human resources representative of each sex is available to 
receive such complaints. The human resources department shall conduct a thorough and prompt 
investigation and, if appropriate, take disciplinary action against any offender, including but not 
limited to discharge. Staff will keep the complaint as confidential as reasonably possible. No one will 
be retaliated against for filing a harassment complaint. 
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5. All supervisory personnel who observe or otherwise learn of or have reason to suspect any conduct 

which may violate this policy shall promptly report such facts to the director of human resources or 
designee, and shall cooperate fully in any investigation or disciplinary action undertaken pursuant to 
this policy. Failure to comply with this section shall be grounds for appropriate disciplinary action, up 
to and including termination. 

 
6. ______________________________ (company name) will provide regular training to employees 

and supervisors on the subject of harassment in the workplace. We will include information about 
this policy in our orientation and in our personnel policy. A copy of this policy will be posted on a 
prominent bulletin board. We take this matter seriously and will do all that is reasonably necessary 
to maintain a harassment-free workplace for our employees. 

 
 
 

 
    __________________________________________         ______________________ 
    Signature          Date  
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WORKFORCE BREAKDOWN FORM 

 
  
COMPANY NAME: ____________________________________________________________ 

ADDRESS: ___________________________________________________________________ 

      ___________________________________________________________________ 

REPRESENTATIVE: ____________________________________________________________ 

PHONE: _____________________________________________________________________ 

E-MAIL ADDRESS: _______________________________________________________________ 

 

Position, Title 
Class or Category 

 
Total 

Number 
Employees 

in Each 
Position 

Total 
Number 
Minority 

Employees 

Percen
t 

of 
Total 

Total 
Number 
Female 

Employees 

Percent 
of 

Total 

Total 
Number 

Employees 
with 

Disabilities 

Percent 
of 

Total 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

I swear or affirm under penalties of perjury that this workforce breakdown is accurate, to the best of my 
knowledge. 

 
Signature and Title of Representative:  Date: 
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AFFIRMATIVE ACTION PLAN AND HARASSMENT POLICY CHECKLIST 
         Company Name: _______________ 

NOTE:  This is not an Affirmative Action Plan Effective Date:    
 

Contractor:  Plan MUST Include: Yes No Comments: 
Policy statement of equal employment opportunity ☐ ☐  

    
Covers: Applicants for employment ☐ ☐  

 Employees ☐ ☐  

On basis of: Race ☐ ☐  

 Religion ☐ ☐  

 Color ☐ ☐  

 Sex ☐ ☐  

 National Origin ☐ ☐  

 Ancestry ☐ ☐  

 Disability ☐ ☐  

 Sexual Orientation ☐ ☐  

 Gender Identity ☐ ☐ 

 

 

 Veteran Status ☐ ☐  

 Housing Status ☐ ☐  

Designates a person responsible for implementation 
of the Plan 

☐ ☐  

  Provides for communication of the policy:   

Within the Organization ☐ ☐  

Outside the Organization ☐ ☐  

(e.g., recruitment sources, unions) 

 
Applies to all terms and conditions of employment 
(e.g., hiring, placement, promotion, duties, wages, 
benefits, use of facilities, layoff, discipline, 
termination) 
 

☐ ☐  

     
Provision for:  Recruitment from minority groups ☐ ☐  

    
Provision for:  Equal access to training programs ☐ ☐  

    
Grievance Procedure ☐ ☐  

    
Prohibits retaliation for filing grievances ☐ ☐  

     
Workforce Breakdown ☐ ☐  

(figures up to date within 6 months) 

HARASSMENT POLICY CHECKLIST    

 
 

       Definition of harassment                                                           ☐ ☐  

Designates a person to receive and 
Investigate harassment complaints   
 
 

☐ ☐  

Prohibits retaliation for filing a  
harassment complaint  

☐ ☐  

    

 
 
 



 Living Wage Ordinance Certification 

Employer’s Name:      __________________________________________________________ 

Employer’s Address:  __________________________________________________________ 

________________________________________________________ 

Employer’s Phone Number: _____________________________________________________ 

Employer’s Email Address: _____________________________________________________ 

Job title(s) of Covered Employees: ________________________________________________ 

____________________________________________________________________________ 

(use additional sheet if necessary) 

Do you pay all covered employees at least the living wage (for 2021, $14.01 per hour) for 

work done in connection with the City assistance or subsidy?       Yes_____       No _____ 

If not, do the covered employees have access to a health insurance plan sponsored by you? 

Yes______  No_______ 

If you don’t pay all of your covered employees at least the living wage, and your covered 

employees have access to a health insurance plan that you sponsor, please answer the following 

questions: 

● What is the hourly equivalent value of your contribution to the health insurance plan on behalf

of the covered employees who chose to participate in your health insurance plan? (To determine

this, divide your annual contribution per employee by 2080.)    $____________

● If the covered employee chose not to participate in your health insurance plan, but could have

done so, then what would have been the hourly equivalent value of your contribution to the health

insurance plan? (Again, divide your annual contribution by 2080).   $____________

I hereby attest that the information I’ve provided above is truthful and accurate. I hereby 

attest that I am aware of the provisions of the Living Wage Ordinance chapter of the Bloomington 

Municipal Code. 

______________________________ ______________________________ 

Signature Printed Name 

______________________________ ___________________________ 

Date Office held 

This form must be filed in the first quarter of the year following that in which the living wage 

ordinance applies. Send completed form to the Contract Compliance Officer, PO Box 100, 

Bloomington, IN 47402-0100, or fax to 349-3441.  

Blucher Poole Wastewater Treatment Plant 
Aeration Basin Improvements

LIVING WAGE FORM 
Section 00 73 44.2

2023, $15.29

Fullerton Pike – Phase III 
Water Main Relocation 
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                                    PERFORMANCE BOND 

CONTRACTOR (name and address): 

 
 
 
 

SURETY (name and address of principal place of business): 

 
 
 

OWNER (name and address): 
 
 
CONSTRUCTION CONTRACT 

Effective Date of the Agreement: 
Amount: 
Description (name and location):  

BOND 
Bond Number: 
Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 

Amount: 
Modifications to this Bond Form:            None               See Paragraph 16 

 

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Performance Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL  SURETY 

  (seal)    (seal) 
Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:     By:   
       Signature   Signature (attach power of attorney) 
 
        
Print Name    Print Name 
 
        
Title    Title 
 
Attest:    Attest:    
 Signature   Signature  
 
        
Title    Title 
 

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to 

Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
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1.  The Contractor and Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors, and 
assigns to the Owner for the performance of the Construction 
Contract, which is incorporated herein by reference. 

2.  If the Contractor performs the Construction Contract, the Surety 
and the Contractor shall have no obligation under this Bond, except 
when applicable to participate in a conference as provided in 
Paragraph 3. 

3.  If there is no Owner Default under the Construction Contract, 
the Surety’s obligation under this Bond shall arise after: 

3.1  The Owner first provides notice to the Contractor and 
the Surety that the Owner is considering declaring a Contractor 
Default. Such notice shall indicate whether the Owner is 
requesting a conference among the Owner, Contractor, and 
Surety to discuss the Contractor’s performance.  If the Owner 
does not request a conference, the Surety may, within five (5) 
business days after receipt of the Owner’s notice, request such a 
conference.  If the Surety timely requests a conference, the 
Owner shall attend.  Unless the Owner agrees otherwise, any 
conference requested under this Paragraph 3.1 shall be held 
within ten (10) business days of the Surety’s receipt of the 
Owner’s notice.  If the Owner, the Contractor, and the Surety 
agree, the Contractor shall be allowed a reasonable time to 
perform the Construction Contract, but such an agreement shall 
not waive the Owner’s right, if any, subsequently to declare a 
Contractor Default;  

3.2  The Owner declares a Contractor Default, terminates 
the Construction Contract and notifies the Surety; and 

3.3  The Owner has agreed to pay the Balance of the 
Contract Price in accordance with the terms of the Construction 
Contract to the Surety or to a contractor selected to perform the 
Construction Contract. 

4.  Failure on the part of the Owner to comply with the notice 
requirement in Paragraph 3.1 shall not constitute a failure to comply 
with a condition precedent to the Surety’s obligations, or release the 
Surety from its obligations, except to the extent the Surety 
demonstrates actual prejudice. 

5.  When the Owner has satisfied the conditions of Paragraph 3, the 
Surety shall promptly and at the Surety’s expense take one of the 
following actions: 

5.1  Arrange for the Contractor, with the consent of the 
Owner, to perform and complete the Construction Contract; 

5.2  Undertake to perform and complete the Construction 
Contract itself, through its agents or independent contractors; 

5.3  Obtain bids or negotiated proposals from qualified 
contractors acceptable to the Owner for a contract for 
performance and completion of the Construction Contract, 
arrange for a contract to be prepared for execution by the 
Owner and a contractor selected with the Owners concurrence, 

to be secured with performance and payment bonds executed 
by a qualified surety equivalent to the bonds issued on the 
Construction Contract, and pay to the Owner the amount of 
damages as described in Paragraph 7 in excess of the Balance of 
the Contract Price incurred by the Owner as a result of the 
Contractor Default; or 

5.4  Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and with reasonable 
promptness under the circumstances: 

5.4.1  After investigation, determine the amount for 
which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, make payment 
to the Owner; or 

5.4.2  Deny liability in whole or in part and notify the 
Owner, citing the reasons for denial. 

6. If the Surety does not proceed as provided in Paragraph 5 with 
reasonable promptness, the Surety shall be deemed to be in default 
on this Bond seven days after receipt of an additional written notice 
from the Owner to the Surety demanding that the Surety perform its 
obligations under this Bond, and the Owner shall be entitled to 
enforce any remedy available to the Owner.  If the Surety proceeds as 
provided in Paragraph 5.4, and the Owner refuses the payment or the 
Surety has denied liability, in whole or in part, without further notice 
the Owner shall be entitled to enforce any remedy available to the 
Owner. 

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then 
the responsibilities of the Surety to the Owner shall not be greater 
than those of the Contractor under the Construction Contract, and 
the responsibilities of the Owner to the Surety shall not be greater 
than those of the Owner under the Construction Contract.  Subject to 
the commitment by the Owner to pay the Balance of the Contract 
Price, the Surety is obligated, without duplication for: 

7.1  the responsibilities of the Contractor for correction of 
defective work and completion of the Construction Contract; 

7.2  additional legal, design professional, and delay costs 
resulting from the Contractor’s Default, and resulting from the 
actions or failure to act of the Surety under Paragraph 5; and 

7.3 liquidated damages, or if no liquidated damages are 
specified in the Construction Contract, actual damages caused by 
delayed performance or non-performance of the Contractor. 

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the 
Surety’s liability is limited to the amount of this Bond. 

9. The Surety shall not be liable to the Owner or others for 
obligations of the Contractor that are unrelated to the Construction 
Contract, and the Balance of the Contract Price shall not be reduced 
or set off on account of any such unrelated obligations.  No right of 
action shall accrue on this Bond to any person or entity other than 
the Owner or its heirs, executors, administrators, successors, and 
assigns. 
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10. The Surety hereby waives notice of any change, including 
changes of time, to the Construction Contract or to related 
subcontracts, purchase orders, and other obligations.  

11. Any proceeding, legal or equitable, under this Bond may be 
instituted in any court of competent jurisdiction in the location in 
which the work or part of the work is located and shall be instituted 
within two years after a declaration of Contractor Default or within 
two years after the Contractor ceased working or within two years 
after the Surety refuses or fails to perform its obligations under this 
Bond, whichever occurs first.  If the provisions of this paragraph are 
void or prohibited by law, the minimum periods of limitations 
available to sureties as a defense in the jurisdiction of the suit shall be 
applicable. 

12. Notice to the Surety, the Owner, or the Contractor shall be 
mailed or delivered to the address shown on the page on which their 
signature appears. 

13. When this Bond has been furnished to comply with a statutory 
or other legal requirement in the location where the construction was 
to be performed, any provision in this Bond conflicting with said 
statutory or legal requirement shall be deemed deleted herefrom and 
provisions conforming to such statutory or other legal requirement 
shall be deemed incorporated herein.  When so furnished, the intent 
is that this Bond shall be construed as a statutory bond and not as a 
common law bond. 

14. Definitions 

14.1  Balance of the Contract Price: The total amount 
payable by the Owner to the Contractor under the Construction 
Contract after all proper adjustments have been made including 
allowance for the Contractor for any amounts received or to be 
received by the Owner in settlement of insurance or other claims 

for damages to which the Contractor is entitled, reduced by all 
valid and proper payments made to or on behalf of the 
Contractor under the Construction Contract. 

14.2  Construction Contract: The agreement between the 
Owner and Contractor identified on the cover page, including all 
Contract Documents and changes made to the agreement and 
the Contract Documents. 

14.3  Contractor Default: Failure of the Contractor, which 
has not been remedied or waived, to perform or otherwise to 
comply with a material term of the Construction Contract. 

14.4  Owner Default: Failure of the Owner, which has not 
been remedied or waived, to pay the Contractor as required 
under the Construction Contract or to perform and complete or 
comply with the other material terms of the Construction 
Contract. 

14.5  Contract Documents: All the documents that comprise 
the agreement between the Owner and Contractor. 

15. If this Bond is issued for an agreement between a contractor and 
subcontractor, the term Contractor in this Bond shall be deemed to 
be Subcontractor and the term Owner shall be deemed to be 
Contractor. 

16. Modifications to this Bond are as follows: 
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                                            PAYMENT BOND 

CONTRACTOR (name and address):  

 

 

 

SURETY (name and address of principal place of business): 

 

 

 

OWNER (name and address): 

CONSTRUCTION CONTRACT 

Effective Date of the Agreement: 
Amount: 
Description (name and location): 

 
BOND 

Bond Number: 
Date (not earlier than the Effective Date of the Agreement of the Construction Contract): 

Amount: 
Modifications to this Bond Form:            None              See Paragraph 18 

 
  

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 

this Payment Bond to be duly executed by an authorized officer, agent, or representative. 

CONTRACTOR AS PRINCIPAL SURETY 

  (seal)    (seal) 

Contractor’s Name and Corporate Seal  Surety’s Name and Corporate Seal 

 

By:     By:                                                                

 Signature  Signature (attach power of attorney) 

 

      

Print Name   Print Name 

 

      

Title   Title 

 

Attest:     Attest:    

 Signature   Signature  

 

        

Title   Title 

 

Notes:  (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference 

to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
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1. The Contractor and Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner to pay for labor, 
materials, and equipment furnished for use in the 
performance of the Construction Contract, which is 
incorporated herein by reference, subject to the following 
terms. 

2. If the Contractor promptly makes payment of all sums due 
to Claimants, and defends, indemnifies, and holds 
harmless the Owner from claims, demands, liens, or suits 
by any person or entity seeking payment for labor, 
materials, or equipment furnished for use in the 
performance of the Construction Contract, then the Surety 
and the Contractor shall have no obligation under this 
Bond. 

3.  If there is no Owner Default under the Construction 
Contract, the Surety’s obligation to the Owner under this 
Bond shall arise after the Owner has promptly notified the 
Contractor and the Surety (at the address described in 
Paragraph 13) of claims, demands, liens, or suits against 
the Owner or the Owner’s property by any person or 
entity seeking payment for labor, materials, or equipment 
furnished for use in the performance of the Construction 
Contract, and tendered defense of such claims, demands, 
liens, or suits to the Contractor and the Surety. 

4. When the Owner has satisfied the conditions in Paragraph 
3, the Surety shall promptly and at the Surety’s expense 
defend, indemnify, and hold harmless the Owner against a 
duly tendered claim, demand, lien, or suit. 

5. The Surety’s obligations to a Claimant under this Bond 
shall arise after the following: 

5.1  Claimants who do not have a direct contract with 
the Contractor, 

 
5.1.1 have furnished a written notice of non-

payment to the Contractor, stating with 
substantial accuracy the amount claimed 
and the name of the party to whom the 
materials were, or equipment was, 
furnished or supplied or for whom the 
labor was done or performed, within 
ninety (90) days after having last 
performed labor or last furnished 
materials or equipment included in the 
Claim; and 

 
5.1.2 have sent a Claim to the Surety (at the 

address described in Paragraph 13). 

5.2  Claimants who are employed by or have a direct 
contract with the Contractor have sent a Claim to 
the Surety (at the address described in Paragraph 
13). 

6. If a notice of non-payment required by Paragraph 5.1.1 is 
given by the Owner to the Contractor, that is sufficient to 
satisfy a Claimant’s obligation to furnish a written notice of 
non-payment under Paragraph 5.1.1. 

7. When a Claimant has satisfied the conditions of Paragraph 
5.1 or 5.2, whichever is applicable, the Surety shall 
promptly and at the Surety’s expense take the following 
actions: 

7.1 Send an answer to the Claimant, with a copy to the 
Owner, within sixty (60) days after receipt of the 
Claim, stating the amounts that are undisputed and 
the basis for challenging any amounts that are 
disputed; and 

7.2 Pay or arrange for payment of any undisputed 
amounts. 

7.3 The Surety’s failure to discharge its obligations 
under Paragraph 7.1 or 7.2 shall not be deemed to 
constitute a waiver of defenses the Surety or 
Contractor may have or acquire as to a Claim, 
except as to undisputed amounts for which the 
Surety and Claimant have reached agreement.  If, 
however, the Surety fails to discharge its 
obligations under Paragraph 7.1 or 7.2, the Surety 
shall indemnify the Claimant for the reasonable 
attorney’s fees the Claimant incurs thereafter to 
recover any sums found to be due and owing to 
the Claimant. 

8. The Surety’s total obligation shall not exceed the amount 
of this Bond, plus the amount of reasonable attorney’s 
fees provided under Paragraph 7.3, and the amount of this 
Bond shall be credited for any payments made in good 
faith by the Surety. 

9.  Amounts owed by the Owner to the Contractor under the 
Construction Contract shall be used for the performance 
of the Construction Contract and to satisfy claims, if any, 
under any construction performance bond.  By the 
Contractor furnishing and the Owner accepting this Bond, 
they agree that all funds earned by the Contractor in the 
performance of the Construction Contract are dedicated 
to satisfy obligations of the Contractor and Surety under 
this Bond, subject to the Owner’s priority to use the funds 
for the completion of the work. 

10. The Surety shall not be liable to the Owner, Claimants, or 
others for obligations of the Contractor that are unrelated 
to the Construction Contract.  The Owner shall not be 
liable for the payment of any costs or expenses of any 
Claimant under this Bond, and shall have under this Bond 
no obligation to make payments to or give notice on 
behalf of Claimants, or otherwise have any obligations to 
Claimants under this Bond. 

11. The Surety hereby waives notice of any change, including 
changes of time, to the Construction Contract or to related 
subcontracts, purchase orders, and other obligations. 
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12. No suit or action shall be commenced by a Claimant under 
this Bond other than in a court of competent jurisdiction in 
the state in which the project that is the subject of the 
Construction Contract is located or after the expiration of 
one year from the date (1) on which the Claimant sent a 
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or 
(2) on which the last labor or service was performed by 
anyone or the last materials or equipment were furnished 
by anyone under the Construction Contract, whichever of 
(1) or (2) first occurs.  If the provisions of this paragraph 
are void or prohibited by law, the minimum period of 
limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable. 

13. Notice and Claims to the Surety, the Owner, or the 
Contractor shall be mailed or delivered to the address 
shown on the page on which their signature appears.  
Actual receipt of notice or Claims, however accomplished, 
shall be sufficient compliance as of the date received. 

14. When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location where 
the construction was to be performed, any provision in 
this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted herefrom and 
provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  When 
so furnished, the intent is that this Bond shall be construed 
as a statutory bond and not as a common law bond. 

15. Upon requests by any person or entity appearing to be a 
potential beneficiary of this Bond, the Contractor and 
Owner shall promptly furnish a copy of this Bond or shall 
permit a copy to be made. 

16. Definitions 

16.1  Claim: A written statement by the Claimant 
including at a minimum: 

1.  The name of the Claimant; 
2.  The name of the person for whom the labor 

was done, or materials or equipment 
furnished;  

3. A copy of the agreement or purchase order 
pursuant to which labor, materials, or 
equipment was furnished for use in the 
performance of the Construction Contract; 

4.  A brief description of the labor, materials, or 
equipment furnished; 

5.  The date on which the Claimant last 
performed labor or last furnished materials or 
equipment for use in the performance of the 
Construction Contract; 

6. The total amount earned by the Claimant for 
labor, materials, or equipment furnished as of 
the date of the Claim; 

7. The total amount of previous payments 
received by the Claimant; and 

8. The total amount due and unpaid to the 
Claimant for labor, materials, or equipment 
furnished as of the date of the Claim. 

16.2  Claimant: An individual or entity having a direct 
contract with the Contractor or with a 
subcontractor of the Contractor to furnish labor, 
materials, or equipment for use in the performance 
of the Construction Contract. The term Claimant 
also includes any individual or entity that has 
rightfully asserted a claim under an applicable 
mechanic’s lien or similar statute against the real 
property upon which the Project is located. The 
intent of this Bond shall be to include without 
limitation in the terms of “labor, materials, or 
equipment” that part of the water, gas, power, 
light, heat, oil, gasoline, telephone service, or 
rental equipment used in the Construction 
Contract, architectural and engineering services 
required for performance of the work of the 
Contractor and the Contractor’s subcontractors, 
and all other items for which a mechanic’s lien may 
be asserted in the jurisdiction where the labor, 
materials, or equipment were furnished. 

16.3  Construction Contract: The agreement between 
the Owner and Contractor identified on the cover 
page, including all Contract Documents and all 
changes made to the agreement and the Contract 
Documents. 

16.4  Owner Default: Failure of the Owner, which has 
not been remedied or waived, to pay the 
Contractor as required under the Construction 
Contract or to perform and complete or comply 
with the other material terms of the Construction 
Contract. 

16.5  Contract Documents: All the documents that 
comprise the agreement between the Owner and 
Contractor. 

17.  If this Bond is issued for an agreement between a 
contractor and subcontractor, the term Contractor in this 
Bond shall be deemed to be Subcontractor and the term 
Owner shall be deemed to be Contractor. 

18. Modifications to this Bond are as follows: 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with 
initial capital letters, including the term’s singular and plural forms, will have the meaning 
indicated in the definitions below. In addition to terms specifically defined, terms with 
initial capital letters in the Contract Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which 
clarify, correct, or change the Bidding Requirements or the proposed Contract 
Documents. 

2. Agreement—The written instrument, executed by Owner and Contractor, that sets 
forth the Contract Price and Contract Times, identifies the parties and the Engineer, 
and designates the specific items that are Contract Documents. 

3. Application for Payment—The form acceptable to Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments and 
which is to be accompanied by such supporting documentation as is required by the 
Contract Documents. 

4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices 
for the Work to be performed. 

5. Bidder—An individual or entity that submits a Bid to Owner. 

6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, 
and all Addenda. 

7. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, 
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments. 

8. Change Order—A document which is signed by Contractor and Owner and authorizes 
an addition, deletion, or revision in the Work or an adjustment in the Contract Price or 
the Contract Times, or other revision to the Contract, issued on or after the Effective 
Date of the Contract. 

9. Change Proposal—A written request by Contractor, duly submitted in compliance with 
the procedural requirements set forth herein, seeking an adjustment in Contract Price 
or Contract Times, or both; contesting an initial decision by Engineer concerning the 
requirements of the Contract Documents or the acceptability of Work under the 
Contract Documents; challenging a set-off against payments due; or seeking other 
relief with respect to the terms of the Contract. 

10. Claim—(a) A demand or assertion by Owner directly to Contractor, duly submitted in 
compliance with the procedural requirements set forth herein: seeking an adjustment 
of Contract Price or Contract Times, or both; contesting an initial decision by Engineer 
concerning the requirements of the Contract Documents or the acceptability of Work 
under the Contract Documents; contesting Engineer’s decision regarding a Change 
Proposal; seeking resolution of a contractual issue that Engineer has declined to 
address; or seeking other relief with respect to the terms of the Contract; or (b) a 
demand or assertion by Contractor directly to Owner, duly submitted in compliance 
with the procedural requirements set forth herein, contesting Engineer’s decision 
regarding a Change Proposal; or seeking resolution of a contractual issue that Engineer 
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has declined to address. A demand for money or services by a third party is not a 
Claim. 

11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 
biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other 
material of any nature whatsoever that is or becomes listed, regulated, or addressed 
pursuant to (a) the Comprehensive Environmental Response, Compensation and 
Liability Act, 42 U.S.C. §§9601 et seq. (“CERCLA”); (b) the Hazardous Materials 
Transportation Act, 49 U.S.C. §§5101 et seq.; (c) the Resource Conservation and 
Recovery Act, 42 U.S.C. §§6901 et seq. (“RCRA”); (d) the Toxic Substances Control Act, 
15 U.S.C. §§2601 et seq.; (e) the Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the 
Clean Air Act, 42 U.S.C. §§7401 et seq.; or (g) any other federal, state, or local statute, 
law, rule, regulation, ordinance, resolution, code, order, or decree regulating, relating 
to, or imposing liability or standards of conduct concerning, any hazardous, toxic, or 
dangerous waste, substance, or material. 

12. Contract—The entire and integrated written contract between the Owner and 
Contractor concerning the Work. 

13. Contract Documents—Those items so designated in the Agreement, and which 
together comprise the Contract. 

14. Contract Price—The money that Owner has agreed to pay Contractor for completion 
of the Work in accordance with the Contract Documents. . 

15. Contract Times—The number of days or the dates by which Contractor shall: (a) 
achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the 
Work. 

16. Contractor—The individual or entity with which Owner has contracted for 
performance of the Work. 

17. Cost of the Work—See Paragraph 13.01 for definition. 

18. Drawings—The part of the Contract that graphically shows the scope, extent, and 
character of the Work to be performed by Contractor. 

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the 
Contract becomes effective. 

20. Engineer—The individual or entity named as such in the Agreement. 

21. Field Order—A written order issued by Engineer which requires minor changes in the 
Work but does not change the Contract Price or the Contract Times. 

22. Hazardous Environmental Condition—The presence at the Site of Constituents of 
Concern in such quantities or circumstances that may present a danger to persons or 
property exposed thereto.  The presence at the Site of materials that are necessary for 
the execution of the Work, or that are to be incorporated in the Work, and that are 
controlled and contained pursuant to industry practices, Laws and Regulations, and 
the requirements of the Contract, does not establish a Hazardous Environmental 
Condition. 

23. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, 
rules, regulations, ordinances, codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 
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24. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real 
property, or personal property. 

25. Milestone—A principal event in the performance of the Work that the Contract 
requires Contractor to achieve by an intermediate completion date or by a time prior 
to Substantial Completion of all the Work. 

26. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of 
the Bid. 

27. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which 
the Contract Times will commence to run and on which Contractor shall start to 
perform the Work. 

28. Owner—The individual or entity with which Contractor has contracted regarding the 
Work, and which has agreed to pay Contractor for the performance of the Work, 
pursuant to the terms of the Contract. 

29. Progress Schedule—A schedule, prepared and maintained by Contractor, describing 
the sequence and duration of the activities comprising the Contractor’s plan to 
accomplish the Work within the Contract Times. 

30. Project—The total undertaking to be accomplished for Owner by engineers, 
contractors, and others, including planning, study, design, construction, testing, 
commissioning, and start-up, and of which the Work to be performed under the 
Contract Documents is a part. 

31. Project Manual—The written documents prepared for, or made available for, 
procuring and constructing the Work, including but not limited to the Bidding 
Documents or other construction procurement documents, geotechnical and existing 
conditions information, the Agreement, bond forms, General Conditions, 
Supplementary Conditions, and Specifications. The contents of the Project Manual 
may be bound in one or more volumes. 

32. Resident Project Representative—The authorized representative of Engineer assigned 
to assist Engineer at the Site. As used herein, the term Resident Project Representative 
or “RPR” includes any assistants or field staff of Resident Project Representative. 

33. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and that establish the standards by which 
such portion of the Work will be judged. 

34. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of 
required submittals and the time requirements for Engineer’s review of the submittals 
and the performance of related construction activities. 

35. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 
portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 

36. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information that are specifically prepared or assembled by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work.  Shop Drawings, 
whether approved or not, are not Drawings and are not Contract Documents. 
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37. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner 
upon which the Work is to be performed, including rights-of-way and easements, and 
such other lands furnished by Owner which are designated for the use of Contractor. 

38. Specifications—The part of the Contract that consists of written requirements for 
materials, equipment, systems, standards, and workmanship as applied to the Work, 
and certain administrative requirements and procedural matters applicable to the 
Work. 

39. Subcontractor—An individual or entity having a direct contract with Contractor or with 
any other Subcontractor for the performance of a part of the Work. 

40. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified 
part thereof) is sufficiently complete, in accordance with the Contract Documents, so 
that the Work (or a specified part thereof) can be utilized for the purposes for which it 
is intended. The terms “substantially complete” and “substantially completed” as 
applied to all or part of the Work refer to Substantial Completion thereof. 

41. Successful Bidder—The Bidder whose Bid the Owner accepts, and to which the Owner 
makes an award of contract, subject to stated conditions. 

42. Supplementary Conditions—The part of the Contract that amends or supplements 
these General Conditions. 

43. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor 
having a direct contract with Contractor or with any Subcontractor to furnish materials 
or equipment to be incorporated in the Work by Contractor or a Subcontractor. 

44. Technical Data—Those items expressly identified as Technical Data in the 
Supplementary Conditions, with respect to either (a) subsurface conditions at the Site, 
or physical conditions relating to existing surface or subsurface structures at the Site 
(except Underground Facilities) or (b) Hazardous Environmental Conditions at the Site. 
If no such express identifications of Technical Data have been made with respect to 
conditions at the Site, then the data contained in boring logs, recorded measurements 
of subsurface water levels, laboratory test results, and other factual, objective 
information regarding conditions at the Site that are set forth in any geotechnical or 
environmental report prepared for the Project and made available to Contractor are 
hereby defined as Technical Data with respect to conditions at the Site under 
Paragraphs 5.03, 5.04, and 5.06. 

45. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any 
encasements containing such facilities, including but not limited to those that convey 
electricity, gases, steam, liquid petroleum products, telephone or other 
communications, fiber optic transmissions, cable television, water, wastewater, storm 
water, other liquids or chemicals, or traffic or other control systems. 

46. Unit Price Work—Work to be paid for on the basis of unit prices. 

47. Work—The entire construction or the various separately identifiable parts thereof 
required to be provided under the Contract Documents. Work includes and is the 
result of performing or providing all labor, services, and documentation necessary to 
produce such construction; furnishing, installing, and incorporating all materials and 
equipment into such construction; and may include related services such as testing, 
start-up, and commissioning, all as required by the Contract Documents. 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 5 of 65 

48. Work Change Directive—A written directive to Contractor issued on or after the 
Effective Date of the Contract, signed by Owner and recommended by Engineer, 
ordering an addition, deletion, or revision in the Work. 

1.02 Terminology 

A. The words and terms discussed in the following paragraphs are not defined but, when used 
in the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” 
“as directed” or terms of like effect or import to authorize an exercise of professional 
judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,” 
“acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to 
describe an action or determination of Engineer as to the Work. It is intended that 
such exercise of professional judgment, action, or determination will be solely to 
evaluate, in general, the Work for compliance with the information in the Contract 
Documents and with the design concept of the Project as a functioning whole as 
shown or indicated in the Contract Documents (unless there is a specific statement 
indicating otherwise). The use of any such term or adjective is not intended to and 
shall not be effective to assign to Engineer any duty or authority to supervise or direct 
the performance of the Work, or any duty or authority to undertake responsibility 
contrary to the provisions of Article 10 or any other provision of the Contract 
Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, 
test, or approval referred to in the Contract Documents; or 

c. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at 
Substantial Completion in accordance with Paragraph 15.03 or 15.04). 

E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, 
shall mean to supply and deliver said services, materials, or equipment to the Site (or 
some other specified location) ready for use or installation and in usable or operable 
condition. 

2. The word “install,” when used in connection with services, materials, or equipment, 
shall mean to put into use or place in final position said services, materials, or 
equipment complete and ready for intended use. 
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3. The words “perform” or “provide,” when used in connection with services, materials, 
or equipment, shall mean to furnish and install said services, materials, or equipment 
complete and ready for intended use. 

4. If the Contract Documents establish an obligation of Contractor with respect to 
specific services, materials, or equipment, but do not expressly use any of the four 
words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and 
install said services, materials, or equipment complete and ready for intended use. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-
known technical or construction industry or trade meaning are used in the Contract 
Documents in accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. Bonds: When Contractor delivers the executed counterparts of the Agreement to Owner, 
Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Contractor’s Insurance: When Contractor delivers the executed counterparts of 
the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each 
named insured and additional insured (as identified in the Supplementary Conditions or 
elsewhere in the Contract), the certificates and other evidence of insurance required to be 
provided by Contractor in accordance with Article 6. 

C. Evidence of Owner’s Insurance: After receipt of the executed counterparts of the 
Agreement and all required bonds and insurance documentation, Owner shall promptly 
deliver to Contractor, with copies to each named insured and additional insured (as 
identified in the Supplementary Conditions or otherwise), the certificates and other 
evidence of insurance required to be provided by Owner under Article 6. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully 
executed counterpart of the Agreement), and one copy in electronic portable document 
format (PDF). Additional printed copies will be furnished upon request at the cost of 
reproduction. 

B. Owner shall maintain and safeguard at least one original printed record version of the 
Contract, including Drawings and Specifications signed and sealed by Engineer and other 
design professionals.  Owner shall make such original printed record version of the Contract 
available to Contractor for review. Owner may delegate the responsibilities under this 
provision to Engineer. 

2.03   Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as 
otherwise specifically required by the Contract Documents), Contractor shall submit to 
Engineer for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for 
starting and completing the various stages of the Work, including any Milestones 
specified in the Contract; 

2. a preliminary Schedule of Submittals; and 
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3. a preliminary Schedule of Values for all of the Work which includes quantities and 
prices of items which when added together equal the Contract Price and subdivides 
the Work into component parts in sufficient detail to serve as the basis for progress 
payments during performance of the Work. Such prices will include an appropriate 
amount of overhead and profit applicable to each item of Work. 

2.04 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, 
Engineer, and others as appropriate will be held to establish a working understanding 
among the parties as to the Work and to discuss the schedules referred to in Paragraph 
2.03.A, procedures for handling Shop Drawings, Samples, and other submittals, processing 
Applications for Payment, electronic or digital transmittals, and maintaining required 
records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific 
individual to act as its authorized representative with respect to the services and 
responsibilities under the Contract.  Such individuals shall have the authority to transmit 
and receive information, render decisions relative to the Contract, and otherwise act on 
behalf of each respective party. 

2.05 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference, 
attended by Contractor, Engineer, and others as appropriate, will be held to review for 
acceptability to Engineer as provided below the schedules submitted in accordance with 
Paragraph 2.03.A. Contractor shall have an additional 10 days to make corrections and 
adjustments and to complete and resubmit the schedules. No progress payment shall be 
made to Contractor until acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly 
progression of the Work to completion within the Contract Times. Such acceptance 
will not impose on Engineer responsibility for the Progress Schedule, for sequencing, 
scheduling, or progress of the Work, nor interfere with or relieve Contractor from 
Contractor’s full responsibility therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a 
workable arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and 
substance if it provides a reasonable allocation of the Contract Price to the component 
parts of the Work. 

2.06 Electronic Transmittals 

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor 
may transmit, and shall accept, Project-related correspondence, text, data, documents, 
drawings, information, and graphics, including but not limited to Shop Drawings and other 
submittals, in electronic media or digital format, either directly, or through access to a 
secure Project website. 

B. If the Contract does not establish protocols for electronic or digital transmittals, then 
Owner, Engineer, and Contractor shall jointly develop such protocols. 

C. When transmitting items in electronic media or digital format, the transmitting party makes 
no representations as to long term compatibility, usability, or readability of the items 
resulting from the recipient’s use of software application packages, operating systems, or 
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computer hardware differing from those used in the drafting or transmittal of the items, or 
from those established in applicable transmittal protocols. 

ARTICLE 3 – DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if 
required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or 
part thereof) to be constructed in accordance with the Contract Documents. 

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the 
electronic or digital versions of the Contract Documents (including any printed copies 
derived from such electronic or digital versions) and the printed record version, the printed 
record version shall govern. 

D. The Contract supersedes prior negotiations, representations, and agreements, whether 
written or oral. 

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided 
herein. 

3.02 Reference Standards 

A. Standards Specifications, Codes, Laws and Regulations 

1. Reference in the Contract Documents to standard specifications, manuals, reference 
standards, or codes of any technical society, organization, or association, or to Laws or 
Regulations, whether such reference be specific or by implication, shall mean the 
standard specification, manual, reference standard, code, or Laws or Regulations in 
effect at the time of opening of Bids (or on the Effective Date of the Contract if there 
were no Bids), except as may be otherwise specifically stated in the Contract 
Documents. 

2. No provision of any such standard specification, manual, reference standard, or code, 
or any instruction of a Supplier, shall be effective to change the duties or 
responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, 
consultants, agents, or employees, from those set forth in the part of the Contract 
Documents prepared by or for Engineer. No such provision or instruction shall be 
effective to assign to Owner, Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, any duty or authority to 
supervise or direct the performance of the Work or any duty or authority to undertake 
responsibility inconsistent with the provisions of the part of the Contract Documents 
prepared by or for Engineer. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each 
part of the Work, Contractor shall carefully study the Contract Documents, and check 
and verify pertinent figures and dimensions therein, particularly with respect to 
applicable field measurements. Contractor shall promptly report in writing to Engineer 
any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual 
knowledge of, and shall not proceed with any Work affected thereby until the conflict, 
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error, ambiguity, or discrepancy is resolved, by a clarification or interpretation by 
Engineer, or by an amendment or supplement to the Contract Documents issued 
pursuant to Paragraph 11.01. 

2. Contractor’s Review of Contract Documents: If, before or during the performance of 
the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within 
the Contract Documents, or between the Contract Documents and (a) any applicable 
Law or Regulation, (b) actual field conditions, (c) any standard specification, manual, 
reference standard, or code, or (d) any instruction of any Supplier, then Contractor 
shall promptly report it to Engineer in writing. Contractor shall not proceed with the 
Work affected thereby (except in an emergency as required by Paragraph 7.15) until 
the conflict, error, ambiguity, or discrepancy is resolved, by a clarification or 
interpretation by Engineer, or by an amendment or supplement to the Contract 
Documents issued pursuant to Paragraph 11.01. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, 
error, ambiguity, or discrepancy in the Contract Documents unless Contractor had 
actual knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the 
provisions of the part of the Contract Documents prepared by or for Engineer shall 
take precedence in resolving any conflict, error, ambiguity, or discrepancy between 
such provisions of the Contract Documents and: 

a. the provisions of any standard specification, manual, reference standard, or code, 
or the instruction of any Supplier (whether or not specifically incorporated by 
reference as a Contract Document); or 

b. the provisions of any Laws or Regulations applicable to the performance of the 
Work (unless such an interpretation of the provisions of the Contract Documents 
would result in violation of such Law or Regulation). 

3.04 Requirements of the Contract Documents 

A. During the performance of the Work and until final payment, Contractor and Owner shall 
submit to the Engineer all matters in question concerning the requirements of the Contract 
Documents (sometimes referred to as requests for information or interpretation—RFIs), or 
relating to the acceptability of the Work under the Contract Documents, as soon as possible 
after such matters arise. Engineer will be the initial interpreter of the requirements of the 
Contract Documents, and judge of the acceptability of the Work thereunder. 

B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or 
decision on the issue submitted, or initiate an amendment or supplement to the Contract 
Documents. Engineer’s written clarification, interpretation, or decision will be final and 
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner, 
unless it appeals by filing a Claim. 

C. If a submitted matter in question concerns terms and conditions of the Contract 
Documents that do not involve (1) the performance or acceptability of the Work under the 
Contract Documents, (2) the design (as set forth in the Drawings, Specifications, or 
otherwise), or (3) other engineering or technical matters, then Engineer will promptly give 
written notice to Owner and Contractor that Engineer is unable to provide a decision or 
interpretation. If Owner and Contractor are unable to agree on resolution of such a matter 
in question, either party may pursue resolution as provided in Article 12. 
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3.05 Reuse of Documents 

A. Contractor and its Subcontractors and Suppliers shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, 
or other documents (or copies of any thereof) prepared by or bearing the seal of 
Engineer or its consultants, including electronic media editions, or reuse any such 
Drawings, Specifications, other documents, or copies thereof on extensions of the 
Project or any other project without written consent of Owner and Engineer and 
specific written verification or adaptation by Engineer; or 

2. have or acquire any title or ownership rights in any other Contract Documents, reuse 
any such Contract Documents for any purpose without Owner’s express written 
consent, or violate any copyrights pertaining to such Contract Documents. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE WORK 

4.01 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of 
the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to 
Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective 
Date of the Contract. In no event will the Contract Times commence to run later than the 
sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the 
Contract, whichever date is earlier. 

4.02 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times 
commence to run. No Work shall be done at the Site prior to such date. 

4.03 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction 
which in Engineer’s judgment are necessary to enable Contractor to proceed with the 
Work. Contractor shall be responsible for laying out the Work, shall protect and preserve 
the established reference points and property monuments, and shall make no changes or 
relocations without the prior written approval of Owner. Contractor shall report to 
Engineer whenever any reference point or property monument is lost or destroyed or 
requires relocation because of necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of such reference points or property 
monuments by professionally qualified personnel. 

4.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 
2.05 as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in 
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in 
changing the Contract Times. 
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2. Proposed adjustments in the Progress Schedule that will change the Contract Times 
shall be submitted in accordance with the requirements of Article 11. 

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes 
or disagreements with Owner. No Work shall be delayed or postponed pending resolution 
of any disputes or disagreements, or during any appeal process, except as permitted by 
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing. 

4.05 Delays in Contractor’s Progress 

A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled 
to an equitable adjustment in the Contract Times and Contract Price. Contractor’s 
entitlement to an adjustment of the Contract Times is conditioned on such adjustment 
being essential to Contractor’s ability to complete the Work within the Contract Times. 

B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 
delay, disruption, or interference caused by or within the control of Contractor. Delay, 
disruption, and interference attributable to and within the control of a Subcontractor or 
Supplier shall be deemed to be within the control of Contractor. 

C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by 
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and 
those for which they are responsible, then Contractor shall be entitled to an equitable 
adjustment in Contract Times. Contractor’s entitlement to an adjustment of the Contract 
Times is conditioned on such adjustment being essential to Contractor’s ability to complete 
the Work within the Contract Times. Such an adjustment shall be Contractor’s sole and 
exclusive remedy for the delays, disruption, and interference described in this paragraph. 
Causes of delay, disruption, or interference that may give rise to an adjustment in Contract 
Times under this paragraph include but are not limited to the following: 

1. severe and unavoidable natural catastrophes such as fires, floods, epidemics, and 
earthquakes; 

2. abnormal weather conditions; 

3. acts or failures to act of utility owners (other than those performing other work at or 
adjacent to the Site by arrangement with the Owner, as contemplated in Article 8); 
and 

4. acts of war or terrorism. 

D. Delays, disruption, and interference to the performance or progress of the Work resulting 
from the existence of a differing subsurface or physical condition, an Underground Facility 
that was not shown or indicated by the Contract Documents, or not shown or indicated 
with reasonable accuracy, and those resulting from Hazardous Environmental Conditions, 
are governed by Article 5. 

E. Paragraph 8.03 governs delays, disruption, and interference to the performance or 
progress of the Work resulting from the performance of certain other work at or adjacent 
to the Site. 

F. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 
any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or 
interference caused by or within the control of Contractor. 
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G. Contractor must submit any Change Proposal seeking an adjustment in Contract Price or 
Contract Times under this paragraph within 30 days of the commencement of the delaying, 
disrupting, or interfering event. 

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 
ENVIRONMENTAL CONDITIONS 

5.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or 
restrictions not of general application but specifically related to use of the Site with which 
Contractor must comply in performing the Work. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement 
of record legal title and legal description of the lands upon which permanent improvements 
are to be made and Owner’s interest therein as necessary for giving notice of or filing a 
mechanic’s or construction lien against such lands in accordance with applicable Laws and 
Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

5.02 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, temporary construction facilities, the 
storage of materials and equipment, and the operations of workers to the Site, 
adjacent areas that Contractor has arranged to use through construction easements or 
otherwise, and other adjacent areas permitted by Laws and Regulations, and shall not 
unreasonably encumber the Site and such other adjacent areas with construction 
equipment or other materials or equipment. Contractor shall assume full responsibility 
for (a) damage to the Site; (b) damage to any such other adjacent areas used for 
Contractor’s operations; (c) damage to any other adjacent land or areas; and (d) for 
injuries and losses sustained by the owners or occupants of any such land or areas; 
provided that such damage or injuries result from the performance of the Work or 
from other actions or conduct of the Contractor or those for which Contractor is 
responsible. 

2. If a damage or injury claim is made by the owner or occupant of any such land or area 
because of the performance of the Work, or because of other actions or conduct of 
the Contractor or those for which Contractor is responsible, Contractor shall (a) take 
immediate corrective or remedial action as required by Paragraph 7.12, or otherwise; 
(b) promptly attempt to settle the claim as to all parties through negotiations with 
such owner or occupant, or otherwise resolve the claim by arbitration or other dispute 
resolution proceeding, or at law; and (c) to the fullest extent permitted by Laws and 
Regulations, indemnify and hold harmless Owner and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of 
each and any of them from and against any such claim, and against all costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused directly or indirectly, in whole or in part 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 13 of 65 

by, or based upon, Contractor’s performance of the Work, or because of other actions 
or conduct of the Contractor or those for which Contractor is responsible. 

B. Removal of Debris During Performance of the Work: During the progress of the Work the 
Contractor shall keep the Site and other adjacent areas free from accumulations of waste 
materials, rubbish, and other debris. Removal and disposal of such waste materials, 
rubbish, and other debris shall conform to applicable Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and 
the Work and make it ready for utilization by Owner. At the completion of the Work 
Contractor shall remove from the Site and adjacent areas all tools, appliances, construction 
equipment and machinery, and surplus materials and shall restore to original condition all 
property not designated for alteration by the Contract Documents. 

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be 
loaded in any manner that will endanger the structure, nor shall Contractor subject any 
part of the Work or adjacent structures or land to stresses or pressures that will endanger 
them. 

5.03 Subsurface and Physical Conditions 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 
adjacent to the Site; 

2. those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities); and 

3. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 
accuracy of the Technical Data expressly identified in the Supplementary Conditions with 
respect to such reports and drawings, but such reports and drawings are not Contract 
Documents. If no such express identification has been made, then Contractor may rely 
upon the accuracy of the Technical Data (as defined in Article 1) contained in any 
geotechnical or environmental report prepared for the Project and made available to 
Contractor. Except for such reliance on Technical Data, Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors, with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, 
but not limited to, any aspects of the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor, and safety precautions and 
programs incident thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or 
shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any 
such other data, interpretations, opinions, or information. 
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5.04 Differing Subsurface or Physical Conditions 

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is 
uncovered or revealed at the Site either: 

1. is of such a nature as to establish that any Technical Data on which Contractor is 
entitled to rely as provided in Paragraph 5.03 is materially inaccurate; or 

2. is of such a nature as to require a change in the Drawings or Specifications; or 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered 
and generally recognized as inherent in work of the character provided for in the 
Contract Documents; 

then Contractor shall, promptly after becoming aware thereof and before further 
disturbing the subsurface or physical conditions or performing any Work in connection 
therewith (except in an emergency as required by Paragraph 7.15), notify Owner and 
Engineer in writing about such condition. Contractor shall not further disturb such 
condition or perform any Work in connection therewith (except with respect to an 
emergency) until receipt of a written statement permitting Contractor to do so. 

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, 
Engineer will promptly review the subsurface or physical condition in question; determine 
the necessity of Owner’s obtaining additional exploration or tests with respect to the 
condition; conclude whether the condition falls within any one or more of the differing site 
condition categories in Paragraph 5.04.A above; obtain any pertinent cost or schedule 
information from Contractor; prepare recommendations to Owner regarding the 
Contractor’s resumption of Work in connection with the subsurface or physical condition in 
question and the need for any change in the Drawings or Specifications; and advise Owner 
in writing  of Engineer’s findings, conclusions, and recommendations. 

C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s 
written findings, conclusions, and recommendations, Owner shall issue a written statement 
to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in 
question, addressing the resumption of Work in connection with such condition, indicating 
whether any change in the Drawings or Specifications will be made, and adopting or 
rejecting Engineer’s written findings, conclusions, and recommendations, in whole or in 
part. 

D. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract 
Times, or both, to the extent that the existence of a differing subsurface or physical 
condition, or any related delay, disruption, or interference, causes an increase or 
decrease in Contractor’s cost of, or time required for, performance of the Work; 
subject, however, to the following: 

a. such condition must fall within any one or more of the categories described in 
Paragraph 5.04.A; 

b. with respect to Work that is paid for on a unit price basis, any adjustment in 
Contract Price will be subject to the provisions of Paragraph 13.03; and, 
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c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned 
on such adjustment being essential to Contractor’s ability to complete the Work 
within the Contract Times. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract 
Times with respect to a subsurface or physical condition if: 

a. Contractor knew of the existence of such condition at the time Contractor made a 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract, or 
otherwise; or 

b. the existence of such condition reasonably could have been discovered or 
revealed as a result of any examination, investigation, exploration, test, or study 
of the Site and contiguous areas expressly required by the Bidding Requirements 
or Contract Documents to be conducted by or for Contractor prior to Contractor’s 
making such commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 5.04.A. 

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, then any 
such adjustment shall be set forth in a Change Order. 

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, no later 
than 30 days after Owner’s issuance of the Owner’s written statement to Contractor 
regarding the subsurface or physical condition in question. 

5.05 Underground Facilities 

A. Contractor’s Responsibilities: The information and data shown or indicated in the Contract 
Documents with respect to existing Underground Facilities at or adjacent to the Site is 
based on information and data furnished to Owner or Engineer by the owners of such 
Underground Facilities, including Owner, or by others. Unless it is otherwise expressly 
provided in the Supplementary Conditions: 

1. Owner and Engineer do not warrant or guarantee the accuracy or completeness of any 
such information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor 
shall have full responsibility for: 

a. reviewing and checking all information and data regarding existing Underground 
Facilities at the Site; 

b. locating all Underground Facilities shown or indicated in the Contract Documents 
as being at the Site; 

c. coordination of the Work with the owners (including Owner) of such 
Underground Facilities, during construction; and 

d. the safety and protection of all existing Underground Facilities at the Site, and 
repairing any damage thereto resulting from the Work. 

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered 
or revealed at the Site was not shown or indicated in the Contract Documents, or was not 
shown or indicated with reasonable accuracy, then Contractor shall, promptly after 
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becoming aware thereof and before further disturbing conditions affected thereby or 
performing any Work in connection therewith (except in an emergency as required by 
Paragraph 7.15), identify the owner of such Underground Facility and give written notice to 
that owner and to Owner and Engineer. 

C. Engineer’s Review: Engineer will promptly review the Underground Facility and conclude 
whether such Underground Facility was not shown or indicated in the Contract Documents, 
or was not shown or indicated with reasonable accuracy; obtain any pertinent cost or 
schedule information from Contractor; prepare recommendations to Owner regarding the 
Contractor’s resumption of Work in connection with the Underground Facility in question; 
determine the extent, if any, to which a change is required in the Drawings or Specifications 
to reflect and document the consequences of the existence or location of the Underground 
Facility; and advise Owner in writing  of Engineer’s findings, conclusions, and 
recommendations. During such time, Contractor shall be responsible for the safety and 
protection of such Underground Facility. 

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of 
Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written 
statement to Contractor (with a copy to Engineer) regarding the Underground Facility in 
question, addressing the resumption of Work in connection with such Underground Facility, 
indicating whether any change in the Drawings or Specifications will be made, and adopting 
or rejecting Engineer’s written findings, conclusions, and recommendations in whole or in 
part. 

E. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or 
Contract Times, or both, to the extent that any existing Underground Facility at the 
Site that was not shown or indicated in the Contract Documents, or was not shown or 
indicated with reasonable accuracy, or any related delay, disruption, or interference, 
causes an increase or decrease in Contractor’s cost of, or time required for, 
performance of the Work; subject, however, to the following: 

a. Contractor did not know of and could not reasonably have been expected to be 
aware of or to have anticipated the existence or actual location of the 
Underground Facility in question; 

b. With respect to Work that is paid for on a unit price basis, any adjustment in 
Contract Price will be subject to the provisions of Paragraph 13.03; 

c. Contractor’s entitlement to an adjustment of the Contract Times is conditioned 
on such adjustment being essential to Contractor’s ability to complete the Work 
within the Contract Times; and 

d. Contractor gave the notice required in Paragraph 5.05.B. 

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, then any 
such adjustment shall be set forth in a Change Order. 

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount 
or extent of any adjustment in the Contract Price or Contract Times, or both, no later 
than 30 days after Owner’s issuance of the Owner’s written statement to Contractor 
regarding the Underground Facility in question. 
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5.06 Hazardous Environmental Conditions at Site 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports and drawings known to Owner relating to Hazardous Environmental 
Conditions that have been identified at or adjacent to the Site; and 

2. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 
accuracy of the Technical Data expressly identified in the Supplementary Conditions with 
respect to such reports and drawings, but such reports and drawings are not Contract 
Documents. If no such express identification has been made, then Contractor may rely on 
the accuracy of the Technical Data (as defined in Article 1) contained in any geotechnical or 
environmental report prepared for the Project and made available to Contractor. Except for 
such reliance on Technical Data, Contractor may not rely upon or make any claim against 
Owner or Engineer, or any of their officers, directors, members, partners, employees, 
agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, 
but not limited to, any aspects of the means, methods, techniques, sequences and 
procedures of construction to be employed by Contractor and safety precautions and 
programs incident thereto; or 

2. other data, interpretations, opinions and information contained in such reports or 
shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any 
such other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for removing or remediating any Hazardous 
Environmental Condition encountered, uncovered, or revealed at the Site unless such 
removal or remediation is expressly identified in the Contract Documents to be within the 
scope of the Work. 

D. Contractor shall be responsible for controlling, containing, and duly removing all 
Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or 
anyone else for whom Contractor is responsible, and for any associated costs; and for the 
costs of removing and remediating any Hazardous Environmental Condition created by the 
presence of any such Constituents of Concern. 

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose 
removal or remediation is not expressly identified in the Contract Documents as being 
within the scope of the Work, or if Contractor or anyone for whom Contractor is 
responsible creates a Hazardous Environmental Condition, then Contractor shall 
immediately: (1) secure or otherwise isolate such condition; (2) stop all Work in connection 
with such condition and in any area affected thereby (except in an emergency as required 
by Paragraph 7.15); and (3) notify Owner and Engineer (and promptly thereafter confirm 
such notice in writing). Owner shall promptly consult with Engineer concerning the 
necessity for Owner to retain a qualified expert to evaluate such condition or take 
corrective action, if any. Promptly after consulting with Engineer, Owner shall take such 
actions as are necessary to permit Owner to timely obtain required permits and provide 
Contractor the written notice required by Paragraph 5.06.F. If Contractor or anyone for 
whom Contractor is responsible created the Hazardous Environmental Condition in 
question, then Owner may remove and remediate the Hazardous Environmental Condition, 
and impose a set-off against payments to account for the associated costs. 
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F. Contractor shall not resume Work in connection with such Hazardous Environmental 
Condition or in any affected area until after Owner has obtained any required permits 
related thereto, and delivered written notice to Contractor either (1) specifying that such 
condition and any affected area is or has been rendered safe for the resumption of Work, 
or (2) specifying any special conditions under which such Work may be resumed safely. 

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if 
any, of any adjustment in Contract Price or Contract Times, or both, as a result of such 
Work stoppage or such special conditions under which Work is agreed to be resumed by 
Contractor, then within 30 days of Owner’s written notice regarding the resumption of 
Work, Contractor may submit a Change Proposal, or Owner may impose a set-off. 

H. If after receipt of such written notice Contractor does not agree to resume such Work 
based on a reasonable belief it is unsafe, or does not agree to resume such Work under 
such special conditions, then Owner may order the portion of the Work that is in the area 
affected by such condition to be deleted from the Work, following the contractual change 
procedures in Article 11. Owner may have such deleted portion of the Work performed by 
Owner’s own forces or others in accordance with Article 8. 

I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them 
from and against all claims, costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to a Hazardous 
Environmental Condition, provided that such Hazardous Environmental Condition (1) was 
not shown or indicated in the Drawings, Specifications, or other Contract Documents, 
identified as Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B,  or 
identified in the Contract Documents to be included within the scope of the Work, and (2) 
was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in 
this Paragraph 5.06.I shall obligate Owner to indemnify any individual or entity from and 
against the consequences of that individual’s or entity’s own negligence. 

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to the failure to 
control, contain, or remove a Constituent of Concern brought to the Site by Contractor or 
by anyone for whom Contractor is responsible, or to a Hazardous Environmental Condition 
created by Contractor or by anyone for whom Contractor is responsible. Nothing in this 
Paragraph 5.06.J shall obligate Contractor to indemnify any individual or entity from and 
against the consequences of that individual’s or entity’s own negligence. 

K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of 
Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed 
at the Site. 
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ARTICLE 6 – BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at 
least equal to the Contract Price, as security for the faithful performance and payment of all 
of Contractor’s obligations under the Contract. These bonds shall remain in effect until one 
year after the date when final payment becomes due or until completion of the correction 
period specified in Paragraph 15.08, whichever is later, except as provided otherwise by 
Laws or Regulations, the Supplementary Conditions, or other specific provisions of the 
Contract. Contractor shall also furnish such other bonds as are required by the 
Supplementary Conditions or other specific provisions of the Contract. 

B. All bonds shall be in the form prescribed by the Contract except as provided otherwise by 
Laws or Regulations, and shall be executed by such sureties as are named in “Companies 
Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 
Acceptable Reinsuring Companies” as published in Circular 570 (as amended and 
supplemented) by the Financial Management Service, Surety Bond Branch, U.S. 
Department of the Treasury. A bond signed by an agent or attorney-in-fact must be 
accompanied by a certified copy of that individual’s authority to bind the surety.  The 
evidence of authority shall show that it is effective on the date the agent or attorney-in-fact 
signed the accompanying bond. 

C. Contractor shall obtain the required bonds from surety companies that are duly licensed or 
authorized in the jurisdiction in which the Project is located to issue bonds in the required 
amounts. 

D. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, 
or its right to do business is terminated in any state or jurisdiction where any part of the 
Project is located, or the surety ceases to meet the requirements above, then Contractor 
shall promptly notify Owner and Engineer and shall, within 20 days after the event giving 
rise to such notification, provide another bond and surety, both of which shall comply with 
the bond and surety requirements above. 

E. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from 
the Site and exercise Owner’s termination rights under Article 16. 

F. Upon request, Owner shall provide a copy of the payment bond to any Subcontractor, 
Supplier, or other person or entity claiming to have furnished labor or materials used in the 
performance of the Work. 

6.02 Insurance—General Provisions 

A. Owner and Contractor shall obtain and maintain insurance as required in this Article and in 
the Supplementary Conditions. 

B. All insurance required by the Contract to be purchased and maintained by Owner or 
Contractor shall be obtained from insurance companies that are duly licensed or 
authorized, in the state or jurisdiction in which the Project is located, to issue insurance 
policies for the required limits and coverages. Unless a different standard is indicated in the 
Supplementary Conditions, all companies that provide insurance policies required under 
this Contract shall have an A.M. Best rating of A-VII or better. 

C. Contractor shall deliver to Owner, with copies to each named insured and additional 
insured (as identified in this Article, in the Supplementary Conditions, or elsewhere in the 
Contract), certificates of insurance establishing that Contractor has obtained and is 
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maintaining the policies, coverages, and endorsements required by the Contract.  Upon 
request by Owner or any other insured, Contractor shall also furnish other evidence of such 
required insurance, including but not limited to copies of policies and endorsements, and 
documentation of applicable self-insured retentions and deductibles. Contractor may block 
out (redact) any confidential premium or pricing information contained in any policy or 
endorsement furnished under this provision. 

D. Owner shall deliver to Contractor, with copies to each named insured and additional 
insured (as identified in this Article, the Supplementary Conditions, or elsewhere in the 
Contract), certificates of insurance establishing that Owner has obtained and is maintaining 
the policies, coverages, and endorsements required of Owner by the Contract (if any).  
Upon request by Contractor or any other insured, Owner shall also provide other evidence 
of such required insurance (if any), including but not limited to copies of policies and 
endorsements, and documentation of applicable self-insured retentions and deductibles.  
Owner may block out (redact) any confidential premium or pricing information contained in 
any policy or endorsement furnished under this provision. 

E. Failure of Owner or Contractor to demand such certificates or other evidence of the other 
party’s full compliance with these insurance requirements, or failure of Owner or 
Contractor to identify a deficiency in compliance from the evidence provided, shall not be 
construed as a waiver of the other party’s obligation to obtain and maintain such insurance. 

F. If either party does not purchase or maintain all of the insurance required of such party by 
the Contract, such party shall notify the other party in writing of such failure to purchase 
prior to the start of the Work, or of such failure to maintain prior to any change in the 
required coverage. 

G. If Contractor has failed to obtain and maintain required insurance, Owner may exclude the 
Contractor from the Site, impose an appropriate set-off against payment, and exercise 
Owner’s termination rights under Article 16. 

H. Without prejudice to any other right or remedy, if a party has failed to obtain required 
insurance, the other party may elect to obtain equivalent insurance to protect such other 
party’s interests at the expense of the party who was required to provide such coverage, 
and the Contract Price shall be adjusted accordingly. 

I. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor or Contractor’s interests. 

J. The insurance and insurance limits required herein shall not be deemed as a limitation on 
Contractor’s liability under the indemnities granted to Owner and other individuals and 
entities in the Contract. 

6.03 Contractor’s Insurance 

A. Workers’ Compensation: Contractor shall purchase and maintain workers’ compensation 
and employer’s liability insurance for: 

1. claims under workers’ compensation, disability benefits, and other similar employee 
benefit acts. 

2. United States Longshoreman and Harbor Workers’ Compensation Act and Jones Act 
coverage (if applicable). 

3. claims for damages because of bodily injury, occupational sickness or disease, or death 
of Contractor’s employees (by stop-gap endorsement in monopolist worker’s 
compensation states). 
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4. Foreign voluntary worker compensation (if applicable). 

B. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain 
commercial general liability insurance, covering all operations by or on behalf of 
Contractor, on an occurrence basis, against: 

1. claims for damages because of bodily injury, sickness or disease, or death of any 
person other than Contractor’s employees. 

2. claims for damages insured by reasonably available personal injury liability coverage. 

3. claims for damages, other than to the Work itself, because of injury to or destruction 
of tangible property wherever located, including loss of use resulting therefrom. 

C. Commercial General Liability—Form and Content: Contractor’s commercial liability policy 
shall be written on a 1996 (or later) ISO commercial general liability form (occurrence form) 
and include the following coverages and endorsements: 

1. Products and completed operations coverage: 

a. Such insurance shall be maintained for three years after final payment. 

b. Contractor shall furnish Owner and each other additional insured (as identified in 
the Supplementary Conditions or elsewhere in the Contract) evidence of 
continuation of such insurance at final payment and three years thereafter. 

2. Blanket contractual liability coverage, to the extent permitted by law, including but not 
limited to coverage of Contractor’s contractual indemnity obligations in Paragraph 
7.18. 

3. Broad form property damage coverage. 

4. Severability of interest. 

5. Underground, explosion, and collapse coverage. 

6.  Personal injury coverage. 

7. Additional insured endorsements that include both ongoing operations and products 
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and CG 
20 37 10 01 (together); or CG 20 10 07 04 and CG 20 37 07 04 (together); or their 
equivalent. 

8. For design professional additional insureds, ISO Endorsement CG 20 32 07 04, 
“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named 
Insured” or its equivalent. 

D. Automobile liability: Contractor shall purchase and maintain automobile liability insurance 
against claims for damages because of bodily injury or death of any person or property 
damage arising out of the ownership, maintenance, or use of any motor vehicle. The 
automobile liability policy shall be written on an occurrence basis. 

E. Umbrella or excess liability: Contractor shall purchase and maintain umbrella or excess 
liability insurance written over the underlying employer’s liability, commercial general 
liability, and automobile liability insurance described in the paragraphs above. Subject to 
industry-standard exclusions, the coverage afforded shall follow form as to each and every 
one of the underlying policies. 

F. Contractor’s pollution liability insurance: Contractor shall purchase and maintain a policy 
covering third-party injury and property damage claims, including clean-up costs, as a result 
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of pollution conditions arising from Contractor’s operations and completed operations. This 
insurance shall be maintained for no less than three years after final completion. 

G. Additional insureds: The Contractor’s commercial general liability, automobile liability, 
umbrella or excess, and pollution liability policies shall include and list as additional 
insureds Owner and Engineer, and any individuals or entities identified in the 
Supplementary Conditions; include coverage for the respective officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
all such additional insureds; and the insurance afforded to these additional insureds shall 
provide primary coverage for all claims covered thereby (including as applicable those 
arising from both ongoing and completed operations) on a non-contributory basis. 
Contractor shall obtain all necessary endorsements to support these requirements. 

H. Contractor’s professional liability insurance: If Contractor will provide or furnish 
professional services under this Contract, through a delegation of professional design 
services or otherwise, then Contractor shall be responsible for purchasing and maintaining 
applicable professional liability insurance. This insurance shall provide protection against 
claims arising out of performance of professional design or related services, and caused by 
a negligent error, omission, or act for which the insured party is legally liable. It shall be 
maintained throughout the duration of the Contract and for a minimum of two years after 
Substantial Completion. If such professional design services are performed by a 
Subcontractor, and not by Contractor itself, then the requirements of this paragraph may 
be satisfied through the purchasing and maintenance of such insurance by such 
Subcontractor. 

I. General provisions: The policies of insurance required by this Paragraph 6.03 shall: 

1. include at least the specific coverages provided in this Article. 

2. be written for not less than the limits of liability provided in this Article and in the 
Supplementary Conditions, or required by Laws or Regulations, whichever is greater. 

3. contain a provision or endorsement that the coverage afforded will not be canceled, 
materially changed, or renewal refused until at least 10 days prior written notice has 
been given to Contractor.  Within three days of receipt of any such written notice, 
Contractor shall provide a copy of the notice to Owner, Engineer, and each other 
insured under the policy. 

4. remain in effect at least until final payment (and longer if expressly required in this 
Article) and at all times thereafter when Contractor may be correcting, removing, or 
replacing defective Work as a warranty or correction obligation, or otherwise, or 
returning to the Site to conduct other tasks arising from the Contract Documents. 

5. be appropriate for the Work being performed and provide protection from claims that 
may arise out of or result from Contractor’s performance of the Work and Contractor’s 
other obligations under the Contract Documents, whether it is to be performed by 
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly 
employed by any of them to perform any of the Work, or by anyone for whose acts 
any of them may be liable. 

J. The coverage requirements for specific policies of insurance must be met by such policies, 
and not by reference to excess or umbrella insurance provided in other policies. 
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6.04 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 6.03, 
Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own 
liability insurance as will protect Owner against claims which may arise from operations 
under the Contract Documents. 

B. Owner’s liability policies, if any, operate separately and independently from policies 
required to be provided by Contractor, and Contractor cannot rely upon Owner’s liability 
policies for any of Contractor’s obligations to the Owner, Engineer, or third parties. 

6.05 Property Insurance 

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall 
purchase and maintain builder’s risk insurance upon the Work on a completed value basis, 
in the amount of the full insurable replacement cost thereof (subject to such deductible 
amounts as may be provided in the Supplementary Conditions or required by Laws and 
Regulations). This insurance shall: 

1. include the Owner and Contractor as named insureds, and all Subcontractors, and any 
individuals or entities required by the Supplementary Conditions to be insured under 
such builder’s risk policy, as insureds or named insureds. For purposes of the 
remainder of this Paragraph 6.05, Paragraphs 6.06 and 6.07, and any corresponding 
Supplementary Conditions, the parties required to be insured shall collectively be 
referred to as “insureds.” 

2. be written on a builder’s risk “all risk” policy form that shall at least include insurance 
for physical loss or damage to the Work, temporary buildings, falsework, and materials 
and equipment in transit, and shall insure against at least the following perils or causes 
of loss: fire; lightning; windstorm; riot; civil commotion; terrorism; vehicle impact; 
aircraft; smoke; theft; vandalism and malicious mischief; mechanical breakdown, 
boiler explosion, and artificially generated electric current; earthquake; volcanic 
activity, and other earth movement; flood; collapse; explosion; debris removal; 
demolition occasioned by enforcement of Laws and Regulations; water damage (other 
than that caused by flood); and such other perils or causes of loss as may be 
specifically required by the Supplementary Conditions. If insurance against mechanical 
breakdown, boiler explosion, and artificially generated electric current; earthquake; 
volcanic activity, and other earth movement; or flood, are not commercially available 
under builder’s risk policies, by endorsement or otherwise, such insurance may be 
provided through other insurance policies acceptable to Owner and Contractor. 

3. cover, as insured property, at least the following: (a) the Work and all materials, 
supplies, machinery, apparatus, equipment, fixtures, and other property of a similar 
nature that are to be incorporated into or used in the preparation, fabrication, 
construction, erection, or completion of the Work, including Owner-furnished or 
assigned property; (b) spare parts inventory required within the scope of the Contract; 
and (c) temporary works which are not intended to form part of the permanent 
constructed Work but which are intended to provide working access to the Site, or to 
the Work under construction, or which are intended to provide temporary support for 
the Work under construction, including scaffolding, form work, fences, shoring, 
falsework, and temporary structures. 

4. cover expenses incurred in the repair or replacement of any insured property 
(including but not limited to fees and charges of engineers and architects). 
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5. extend to cover damage or loss to insured property while in temporary storage at the 
Site or in a storage location outside the Site (but not including property stored at the 
premises of a manufacturer or Supplier). 

6. extend to cover damage or loss to insured property while in transit. 

7. allow for partial occupation or use of the Work by Owner, such that those portions of 
the Work that are not yet occupied or used by Owner shall remain covered by the 
builder’s risk insurance. 

8. allow for the waiver of the insurer’s subrogation rights, as set forth below. 

9. provide primary coverage for all losses and damages caused by the perils or causes of 
loss covered. 

10. not include a co-insurance clause. 

11. include an exception for ensuing losses from physical damage or loss with respect to 
any defective workmanship, design, or materials exclusions. 

12. include performance/hot testing and start-up. 

13. be maintained in effect, subject to the provisions herein regarding Substantial 
Completion and partial occupancy or use of the Work by Owner, until the Work is 
complete. 

B. Notice of Cancellation or Change: All the policies of insurance (and the certificates or other 
evidence thereof) required to be purchased and maintained in accordance with this 
Paragraph 6.05 will contain a provision or endorsement that the coverage afforded will not 
be canceled or materially changed or renewal refused until at least 10 days prior written 
notice has been given to the purchasing policyholder. Within three days of receipt of any 
such written notice, the purchasing policyholder shall provide a copy of the notice to each 
other insured. 

C. Deductibles: The purchaser of any required builder’s risk or property insurance shall pay for 
costs not covered because of the application of a policy deductible. 

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the 
Work prior to Substantial Completion of all the Work as provided in Paragraph 15.04, then 
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will 
provide notice of such occupancy or use to the builder’s risk insurer. The builder’s risk 
insurance shall not be canceled or permitted to lapse on account of any such partial use or 
occupancy; rather, those portions of the Work that are occupied or used by Owner may 
come off the builder’s risk policy, while those portions of the Work not yet occupied or 
used by Owner shall remain covered by the builder’s risk insurance. 

E. Additional Insurance: If Contractor elects to obtain other special insurance to be included in 
or supplement the builder’s risk or property insurance policies provided under this 
Paragraph 6.05, it may do so at Contractor’s expense. 

F. Insurance of Other Property: If the express insurance provisions of the Contract do not 
require or address the insurance of a property item or interest, such as tools, construction 
equipment, or other personal property owned by Contractor, a Subcontractor, or an 
employee of Contractor or a Subcontractor, then the entity or individual owning such 
property item will be responsible for deciding whether to insure it, and if so in what 
amount. 
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6.06 Waiver of Rights 

A. All policies purchased in accordance with Paragraph 6.05, expressly including the builder’s 
risk policy, shall contain provisions to the effect that in the event of payment of any loss or 
damage the insurers will have no rights of recovery against any insureds thereunder, or 
against Engineer or its consultants, or their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors. Owner and Contractor waive all rights 
against each other and the respective officers, directors, members, partners, employees, 
agents, consultants, and subcontractors of each and any of them, for all losses and 
damages caused by, arising out of, or resulting from any of the perils or causes of loss 
covered by such policies and any other property insurance applicable to the Work; and, in 
addition, waive all such rights against Engineer, its consultants, all Subcontractors, all 
individuals or entities identified in the Supplementary Conditions as insureds, and the 
officers, directors, members, partners, employees, agents, consultants, and subcontractors 
of each and any of them, under such policies for losses and damages so caused. None of 
the above waivers shall extend to the rights that any party making such waiver may have to 
the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or otherwise 
payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each 
and any of them, for: 

1. loss due to business interruption, loss of use, or other consequential loss extending 
beyond direct physical loss or damage to Owner’s property or the Work caused by, 
arising out of, or resulting from fire or other perils whether or not insured by Owner; 
and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or 
resulting from fire or other insured peril or cause of loss covered by any property 
insurance maintained on the completed Project or part thereof by Owner during 
partial occupancy or use pursuant to Paragraph 15.04, after Substantial Completion 
pursuant to Paragraph 15.03, or after final payment pursuant to Paragraph 15.06. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 
referred to in Paragraph 6.06.B shall contain provisions to the effect that in the event of 
payment of any such loss, damage, or consequential loss, the insurers will have no rights of 
recovery against Contractor, Subcontractors, or Engineer, or the officers, directors, 
members, partners, employees, agents, consultants, or subcontractors of each and any of 
them. 

D. Contractor shall be responsible for assuring that the agreement under which a 
Subcontractor performs a portion of the Work contains provisions whereby the 
Subcontractor waives all rights against Owner, Contractor, all individuals or entities 
identified in the Supplementary Conditions as insureds, the Engineer and its consultants, 
and the officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them, for all losses and damages caused by, arising out 
of, relating to, or resulting from any of the perils or causes of loss covered by builder’s risk 
insurance and any other property insurance applicable to the Work. 

6.07 Receipt and Application of Property Insurance Proceeds 

A. Any insured loss under the builder’s risk and other policies of insurance required by 
Paragraph 6.05 will be adjusted and settled with the named insured that purchased the 
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policy. Such named insured shall act as fiduciary for the other insureds, and give notice to 
such other insureds that adjustment and settlement of a claim is in progress. Any other 
insured may state its position regarding a claim for insured loss in writing within 15 days 
after notice of such claim. 

B. Proceeds for such insured losses may be made payable by the insurer either jointly to 
multiple insureds, or to the named insured that purchased the policy in its own right and as 
fiduciary for other insureds, subject to the requirements of any applicable mortgage clause. 
A named insured receiving insurance proceeds under the builder’s risk and other policies of 
insurance required by Paragraph 6.05 shall distribute such proceeds in accordance with 
such agreement as the parties in interest may reach, or as otherwise required under the 
dispute resolution provisions of this Contract or applicable Laws and Regulations. 

C. If no other special agreement is reached, the damaged Work shall be repaired or replaced, 
the money so received applied on account thereof, and the Work and the cost thereof 
covered by Change Order, if needed. 

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES 

7.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, 
devoting such attention thereto and applying such skills and expertise as may be necessary 
to perform the Work in accordance with the Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, sequences, and procedures of 
construction. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer 
except under extraordinary circumstances. 

7.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the 
Work and perform construction as required by the Contract Documents. Contractor shall at 
all times maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or 
property at the Site or adjacent thereto, and except as otherwise stated in the Contract 
Documents, all Work at the Site shall be performed during regular working hours, Monday 
through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal 
holiday. Contractor may perform Work outside regular working hours or on Saturdays, 
Sundays, or legal holidays only with Owner’s written consent, which will not be 
unreasonably withheld. 

7.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and 
assume full responsibility for all services, materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities, and all other facilities and 
incidentals necessary for the performance, testing, start up, and completion of the Work, 
whether or not such items are specifically called for in the Contract Documents. 

B. All materials and equipment incorporated into the Work shall be of good quality and new, 
except as otherwise provided in the Contract Documents. All special warranties and 
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guarantees required by the Specifications shall expressly run to the benefit of Owner. If 
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of 
required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, 
protected, used, cleaned, and conditioned in accordance with instructions of the applicable 
Supplier, except as otherwise may be provided in the Contract Documents. 

7.04 “Or Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a particular Supplier, 
the Contract Price has been based upon Contractor furnishing such item as specified. The 
specification or description of such an item is intended to establish the type, function, 
appearance, and quality required. Unless the specification or description contains or is 
followed by words reading that no like, equivalent, or “or equal” item is permitted, 
Contractor may request that Engineer authorize the use of other items of material or 
equipment, or items from other proposed suppliers under the circumstances described 
below. 

1. If Engineer in its sole discretion determines that an item of material or equipment 
proposed by Contractor is functionally equal to that named and sufficiently similar so 
that no change in related Work will be required, Engineer shall deem it an “or equal” 
item. For the purposes of this paragraph, a proposed item of material or equipment 
will be considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, 
appearance, strength, and design characteristics; 

2) it will reliably perform at least equally well the function and achieve the 
results imposed by the design concept of the completed Project as a 
functioning whole; 

3) it has a proven record of performance and availability of responsive service; 
and 

4) it is not objectionable to Owner. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; 
and 

2) it will conform substantially to the detailed requirements of the item named 
in the Contract Documents. 

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or 
equal” item at Contractor’s expense. 

C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each “or-equal” request.  Engineer may require Contractor to furnish additional 
data about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. 
No “or-equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is 
complete and Engineer determines that the proposed item is an “or-equal”, which will be 
evidenced by an approved Shop Drawing or other written communication. Engineer will 
advise Contractor in writing of any negative determination. 
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D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request 
shall result in any change in Contract Price. The Engineer’s denial of an “or-equal” request 
shall be final and binding, and may not be reversed through an appeal under any provision 
of the Contract Documents. 

E. Treatment as a Substitution Request: If Engineer determines that an item of material or 
equipment proposed by Contractor does not qualify as an “or-equal” item, Contractor may 
request that Engineer considered the proposed item as a substitute pursuant to Paragraph 
7.05. 

7.05 Substitutes 

A. Unless the specification or description of an item of material or equipment required to be 
furnished under the Contract Documents contains or is followed by words reading that no 
substitution is permitted, Contractor may request that Engineer authorize the use of other 
items of material or equipment under the circumstances described below. To the extent 
possible such requests shall be made before commencement of related construction at the 
Site. 

1. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is functionally equivalent to 
that named and an acceptable substitute therefor. Engineer will not accept requests 
for review of proposed substitute items of material or equipment from anyone other 
than Contractor. 

2. The requirements for review by Engineer will be as set forth in Paragraph 7.05.B, as 
supplemented by the Specifications, and as Engineer may decide is appropriate under 
the circumstances. 

3. Contractor shall make written application to Engineer for review of a proposed 
substitute item of material or equipment that Contractor seeks to furnish or use. The 
application: 

a. shall certify that the proposed substitute item will: 

1) perform adequately the functions and achieve the results called for by the 
general design, 

2) be similar in substance to that specified, and 

3) be suited to the same use as that specified. 

b. will state: 

1) the extent, if any, to which the use of the proposed substitute item will 
necessitate a change in Contract Times, 

2) whether use of the proposed substitute item in the Work will require a 
change in any of the Contract Documents (or in the provisions of any other 
direct contract with Owner for other work on the Project) to adapt the 
design to the proposed substitute item, and 

3) whether incorporation or use of the proposed substitute item in connection 
with the Work is subject to payment of any license fee or royalty. 

c. will identify: 

1) all variations of the proposed substitute item from that specified, and 
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2) available engineering, sales, maintenance, repair, and replacement services. 

d. shall contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including but not limited to changes in 
Contract Price, shared savings, costs of redesign, and claims of other contractors 
affected by any resulting change. 

B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each substitute request, and to obtain comments and direction from Owner. 
Engineer may require Contractor to furnish additional data about the proposed substitute 
item. Engineer will be the sole judge of acceptability. No substitute will be ordered, 
furnished, installed, or utilized until Engineer’s review is complete and Engineer determines 
that the proposed item is an acceptable substitute. Engineer’s determination will be 
evidenced by a Field Order or a proposed Change Order accounting for the substitution 
itself and all related impacts, including changes in Contract Price or Contract Times. 
Engineer will advise Contractor in writing of any negative determination. 

C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a 
special performance guarantee or other surety with respect to any substitute. 

D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor. Whether or not Engineer approves a 
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for 
the reasonable charges of Engineer for evaluating each such proposed substitute. 
Contractor shall also reimburse Owner for the reasonable charges of Engineer for making 
changes in the Contract Documents (or in the provisions of any other direct contract with 
Owner) resulting from the acceptance of each proposed substitute. 

E. Contractor’s Expense: Contractor shall provide all data in support of any proposed 
substitute at Contractor’s expense. 

F. Effect of Engineer’s Determination: If Engineer approves the substitution request, 
Contractor shall execute the proposed Change Order and proceed with the substitution. 
The Engineer’s denial of a substitution request shall be final and binding, and may not be 
reversed through an appeal under any provision of the Contract Documents. Contractor 
may challenge the scope of reimbursement costs imposed under Paragraph 7.05.D, by 
timely submittal of a Change Proposal. 

7.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the 
Work.  Such Subcontractors and Suppliers must be acceptable to Owner. 

B. Contractor shall retain specific Subcontractors, Suppliers, or other individuals or entities for 
the performance of designated parts of the Work if required by the Contract to do so. 

C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the 
Contract, Owner may not require Contractor to retain any Subcontractor, Supplier, or other 
individual or entity to furnish or perform any of the Work against which Contractor has 
reasonable objection. 

D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to 
Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already 
deemed such proposed Subcontractor or Supplier acceptable, during the bidding process or 
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner 
unless Owner raises a substantive, reasonable objection within five days. 
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E. Owner may require the replacement of any Subcontractor, Supplier, or other individual or 
entity retained by Contractor to perform any part of the Work. Owner also may require 
Contractor to retain specific replacements; provided, however, that Owner may not require 
a replacement to which Contractor has a reasonable objection. If Contractor has submitted 
the identity of certain Subcontractors, Suppliers, or other individuals or entities for 
acceptance by Owner, and Owner has accepted it (either in writing or by failing to make 
written objection thereto), then Owner may subsequently revoke the acceptance of any 
such Subcontractor, Supplier, or other individual or entity so identified solely on the basis 
of substantive, reasonable objection after due investigation. Contractor shall submit an 
acceptable replacement for the rejected Subcontractor, Supplier, or other individual or 
entity. 

F. If Owner requires the replacement of any Subcontractor, Supplier, or other individual or 
entity retained by Contractor to perform any part of the Work, then Contractor shall be 
entitled to an adjustment in Contract Price or Contract Times, or both, with respect to the 
replacement; and Contractor shall initiate a Change Proposal for such adjustment within 30 
days of Owner’s requirement of replacement. 

G. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, 
whether initially or as a replacement, shall constitute a waiver of the right of Owner to the 
completion of the Work in accordance with the Contract Documents. 

H. On a monthly basis Contractor shall submit to Engineer a complete list of all Subcontractors 
and Suppliers having a direct contract with Contractor, and of all other Subcontractors and 
Suppliers known to Contractor at the time of submittal. 

I. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of 
the Work just as Contractor is responsible for Contractor’s own acts and omissions. 

J. Contractor shall be solely responsible for scheduling and coordinating the work of 
Subcontractors, Suppliers, and all other individuals or entities performing or furnishing any 
of the Work. 

K. Contractor shall restrict all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work from communicating with Engineer or Owner, 
except through Contractor or in case of an emergency, or as otherwise expressly allowed 
herein. 

L. The divisions and sections of the Specifications and the identifications of any Drawings shall 
not control Contractor in dividing the Work among Subcontractors or Suppliers or 
delineating the Work to be performed by any specific trade. 

M. All Work performed for Contractor by a Subcontractor or Supplier shall be pursuant to an 
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to 
the applicable terms and conditions of the Contract Documents for the benefit of Owner 
and Engineer. 

N. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information 
about amounts paid to Contractor on account of Work performed for Contractor by the 
particular Subcontractor or Supplier. 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 31 of 65 

O. Nothing in the Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or 
entity any contractual relationship between Owner or Engineer and any such 
Subcontractor, Supplier, or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the 
payment of any money due any such Subcontractor, Supplier, or other individual or 
entity except as may otherwise be required by Laws and Regulations. 

7.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in 
the performance of the Work or the incorporation in the Work of any invention, design, 
process, product, or device which is the subject of patent rights or copyrights held by 
others. If a particular invention, design, process, product, or device is specified in the 
Contract Documents for use in the performance of the Work and if, to the actual 
knowledge of Owner or Engineer, its use is subject to patent rights or copyrights calling for 
the payment of any license fee or royalty to others, the existence of such rights shall be 
disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals, and all court or arbitration or other dispute resolution costs) arising 
out of or relating to any infringement of patent rights or copyrights incident to the use in 
the performance of the Work or resulting from the incorporation in the Work of any 
invention, design, process, product, or device specified in the Contract Documents, but not 
identified as being subject to payment of any license fee or royalty to others required by 
patent rights or copyrights. 

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to any infringement 
of patent rights or copyrights incident to the use in the performance of the Work or 
resulting from the incorporation in the Work of any invention, design, process, product, or 
device not specified in the Contract Documents. 

7.08 Permits 

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist Contractor, when necessary, in 
obtaining such permits and licenses. Contractor shall pay all governmental charges and 
inspection fees necessary for the prosecution of the Work which are applicable at the time 
of the submission of Contractor’s Bid (or when Contractor became bound under a 
negotiated contract). Owner shall pay all charges of utility owners for connections for 
providing permanent service to the Work 
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7.09 Taxes 

A.  Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which 
are applicable during the performance of the Work. 

7.10 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work or takes any other action knowing or having reason to 
know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and 
losses, and shall indemnify and hold harmless Owner and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants, and subcontractors of each 
and any of them from and against all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) arising out of or relating to 
such Work or other action. It shall not be Contractor’s responsibility to make certain that 
the Work described in the Contract Documents is in accordance with Laws and Regulations, 
but this shall not relieve Contractor of Contractor’s obligations under Paragraph 3.03. 

C. Owner or Contractor may give notice to the other party of any changes after the 
submission of Contractor’s Bid (or after the date when Contractor became bound under a 
negotiated contract) in Laws or Regulations having an effect on the cost or time of 
performance of the Work, including but not limited to changes in Laws or Regulations 
having an effect on procuring permits and on sales, use, value-added, consumption, and 
other similar taxes.  If Owner and Contractor are unable to agree on entitlement to or on 
the amount or extent, if any, of any adjustment in Contract Price or Contract Times 
resulting from such changes, then within 30 days of such notice Contractor may submit a 
Change Proposal, or Owner may initiate a Claim. 

7.11  Record Documents 

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written 
interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such 
record documents in good order and annotate them to show changes made during 
construction. These record documents, together with all approved Samples, will be 
available to Engineer for reference. Upon completion of the Work, Contractor shall deliver 
these record documents to Engineer. 

7.12 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not 
relieve Subcontractors of their responsibility for the safety of persons or property in the 
performance of their work, nor for compliance with applicable safety Laws and Regulations.  
Contractor shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury, or loss to: 

1. all persons on the Site or who may be affected by the Work; 
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2. all the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, other work in progress, utilities, and Underground 
Facilities not designated for removal, relocation, or replacement in the course of 
construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or 
loss; and shall erect and maintain all necessary safeguards for such safety and protection. 
Contractor shall notify Owner; the owners of adjacent property, Underground Facilities, 
and other utilities; and other contractors and utility owners performing work at or adjacent 
to the Site, when prosecution of the Work may affect them, and shall cooperate with them 
in the protection, removal, relocation, and replacement of their property or work in 
progress. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if 
any.  The Supplementary Conditions identify any Owner’s safety programs that are 
applicable to the Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s 
safety program with which Owner’s and Engineer’s employees and representatives must 
comply while at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 7.12.A.2 or 7.12.A.3 
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, 
Supplier, or any other individual or entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of them may be liable, shall be 
remedied by Contractor at its expense (except damage or loss attributable to the fault of 
Drawings or Specifications or to the acts or omissions of Owner or Engineer or anyone 
employed by any of them, or anyone for whose acts any of them may be liable, and not 
attributable, directly or indirectly, in whole or in part, to the fault or negligence of 
Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly 
employed by any of them). 

F. Contractor’s duties and responsibilities for safety and protection shall continue until such 
time as all the Work is completed and Engineer has issued a notice to Owner and 
Contractor in accordance with Paragraph 15.06.B that the Work is acceptable (except as 
otherwise expressly provided in connection with Substantial Completion). 

G. Contractor’s duties and responsibilities for safety and protection shall resume whenever 
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or 
correction obligations, or to conduct other tasks arising from the Contract Documents. 

7.13 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site 
whose duties and responsibilities shall be the prevention of accidents and the maintaining 
and supervising of safety precautions and programs. 

7.14 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data 
sheets or other hazard communication information required to be made available to or 
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exchanged between or among employers at the Site in accordance with Laws or 
Regulations. 

7.15 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the 
Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, 
injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes 
that any significant changes in the Work or variations from the Contract Documents have 
been caused thereby or are required as a result thereof. If Engineer determines that a 
change in the Contract Documents is required because of the action taken by Contractor in 
response to such an emergency, a Work Change Directive or Change Order will be issued. 

7.16 Shop Drawings, Samples, and Other Submittals 

A. Shop Drawing and Sample Submittal Requirements: 

1. Before submitting a Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated the Shop Drawing or Sample with other Shop Drawings 
and Samples and with the requirements of the Work and the Contract 
Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog 
numbers, and similar information with respect thereto; 

c. determined and verified the suitability of all materials and equipment offered 
with respect to the indicated application, fabrication, shipping, handling, storage, 
assembly, and installation pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities 
for means, methods, techniques, sequences, and procedures of construction, and 
safety precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 
satisfied Contractor’s obligations under the Contract Documents with respect to 
Contractor’s review of that submittal, and that Contractor approves the submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any 
variations that the Shop Drawing or Sample may have from the requirements of the 
Contract Documents. This notice shall be set forth in a written communication 
separate from the Shop Drawings or Sample submittal; and, in addition, in the case of 
Shop Drawings by a specific notation made on each Shop Drawing submitted to 
Engineer for review and approval of each such variation. 

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall submit Shop 
Drawings and Samples to Engineer for review and approval in accordance with the 
accepted Schedule of Submittals. Each submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Contractor shall submit the number of copies required in the Specifications. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data 
to show Engineer the services, materials, and equipment Contractor proposes to 
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provide and to enable Engineer to review the information for the limited 
purposes required by Paragraph 7.16.D. 

2. Samples: 

a. Contractor shall submit the number of Samples required in the Specifications. 

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent 
data such as catalog numbers, the use for which intended and other data as 
Engineer may require to enable Engineer to review the submittal for the limited 
purposes required by Paragraph 7.16.D. 

3. Where a Shop Drawing or Sample is required by the Contract Documents or the 
Schedule of Submittals, any related Work performed prior to Engineer’s review and 
approval of the pertinent submittal will be at the sole expense and responsibility of 
Contractor. 

C. Other Submittals: Contractor shall submit other submittals to Engineer in accordance with 
the accepted Schedule of Submittals, and pursuant to the applicable terms of the 
Specifications. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with 
the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will 
be only to determine if the items covered by the submittals will, after installation or 
incorporation in the Work, conform to the information given in the Contract 
Documents and be compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, 
sequences, or procedures of construction or to safety precautions or programs 
incident thereto. 

3. Engineer’s review and approval of a separate item as such will not indicate approval of 
the assembly in which the item functions. 

4. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve 
Contractor from responsibility for any variation from the requirements of the Contract 
Documents unless Contractor has complied with the requirements of Paragraph 
7.16.A.3 and Engineer has given written approval of each such variation by specific 
written notation thereof incorporated in or accompanying the Shop Drawing or 
Sample. Engineer will document any such approved variation from the requirements 
of the Contract Documents in a Field Order. 

5. Engineer’s review and approval of a Shop Drawing or Sample shall not relieve 
Contractor from responsibility for complying with the requirements of Paragraph 
7.16.A and B. 

6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from 
the requirements of the Contract Documents, shall not, under any circumstances, 
change the Contract Times or Contract Price, unless such changes are included in a 
Change Order. 

7. Neither Engineer’s receipt, review, acceptance or approval of a Shop Drawing, Sample, 
or other submittal shall result in such item becoming a Contract Document. 
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8. Contractor shall perform the Work in compliance with the requirements and 
commitments set forth in approved Shop Drawings and Samples, subject to the 
provisions of Paragraph 7.16.D.4. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required 
number of corrected copies of Shop Drawings and submit, as required, new Samples 
for review and approval. Contractor shall direct specific attention in writing to 
revisions other than the corrections called for by Engineer on previous submittals. 

2. Contractor shall furnish required submittals with sufficient information and accuracy 
to obtain required approval of an item with no more than three submittals. Engineer 
will record Engineer’s time for reviewing a fourth or subsequent submittal of a Shop 
Drawings, sample, or other item requiring approval, and Contractor shall be 
responsible for Engineer’s charges to Owner for such time. Owner may impose a set-
off against payments due to Contractor to secure reimbursement for such charges. 

3. If Contractor requests a change of a previously approved submittal item, Contractor 
shall be responsible for Engineer’s charges to Owner for its review time, and Owner 
may impose a set-off against payments due to Contractor to secure reimbursement for 
such charges, unless the need for such change is beyond the control of Contractor. 

7.17 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer and its officers, directors, 
members, partners, employees, agents, consultants, and subcontractors shall be entitled to 
rely on Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than 
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom 
Contractor is responsible; or 

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work 
that is not in accordance with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment 
related thereto by Owner; 

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal; 

6. the issuance of a notice of acceptability by Engineer; 

7. any inspection, test, or approval by others; or 

8. any correction of defective Work by Owner. 
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D. If the Contract requires the Contractor to accept the assignment of a contract entered into 
by Owner, then the specific warranties, guarantees, and correction obligations contained in 
the assigned contract shall govern with respect to Contractor’s performance obligations to 
Owner for the Work described in the assigned contract. 

7.18 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other 
obligations of Contractor under the Contract  or otherwise, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to the performance 
of the Work, provided that any such claim, cost, loss, or damage is attributable to bodily 
injury, sickness, disease, or death, or to injury to or destruction of tangible property (other 
than the Work itself), including the loss of use resulting therefrom but only to the extent 
caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 
any individual or entity directly or indirectly employed by any of them to perform any of 
the Work or anyone for whose acts any of them may be liable. 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors by any employee (or the 
survivor or personal representative of such employee) of Contractor, any Subcontractor, 
any Supplier, or any individual or entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of them may be liable, the 
indemnification obligation under Paragraph 7.18.A shall not be limited in any way by any 
limitation on the amount or type of damages, compensation, or benefits payable by or for 
Contractor or any such Subcontractor, Supplier, or other individual or entity under workers’ 
compensation acts, disability benefit acts, or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 7.18.A shall not extend to 
the liability of Engineer and Engineer’s officers, directors, members, partners, employees, 
agents, consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, 
opinions, reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of 
the injury or damage. 

7.19 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services 
are specifically required by the Contract Documents for a portion of the Work or unless 
such services are required to carry out Contractor’s responsibilities for construction means, 
methods, techniques, sequences and procedures. Contractor shall not be required to 
provide professional services in violation of applicable Laws and Regulations. 

B. If professional design services or certifications by a design professional related to systems, 
materials, or equipment are specifically required of Contractor by the Contract Documents, 
Owner and Engineer will specify all performance and design criteria that such services must 
satisfy. Contractor shall cause such services or certifications to be provided by a properly 
licensed professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, and other submittals prepared by such professional. Shop 
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Drawings and other submittals related to the Work designed or certified by such 
professional, if prepared by others, shall bear such professional’s written approval when 
submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and 
completeness of the services, certifications, or approvals performed by such design 
professionals, provided Owner and Engineer have specified to Contractor all performance 
and design criteria that such services must satisfy. 

D. Pursuant to this paragraph, Engineer’s review and approval of design calculations and 
design drawings will be only for the limited purpose of checking for conformance with 
performance and design criteria given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 
design calculations and design drawings) will be only for the purpose stated in Paragraph 
7.16.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
specified by Owner or Engineer. 

ARTICLE 8 – OTHER WORK AT THE SITE 

8.01 Other Work 

A. In addition to and apart from the Work under the Contract Documents, the Owner may 
perform other work at or adjacent to the Site. Such other work may be performed by 
Owner’s employees, or through contracts between the Owner and third parties. Owner 
may also arrange to have third-party utility owners perform work on their utilities and 
facilities at or adjacent to the Site. 

B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or 
through contracts for such other work, then Owner shall give Contractor written notice 
thereof prior to starting any such other work. If Owner has advance information regarding 
the start of any utility work at or adjacent to the Site, Owner shall provide such information 
to Contractor. 

C. Contractor shall afford each other contractor that performs such other work, each utility 
owner performing other work, and Owner, if Owner is performing other work with Owner’s 
employees, proper and safe access to the Site, and provide a reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of such other 
work. Contractor shall do all cutting, fitting, and patching of the Work that may be required 
to properly connect or otherwise make its several parts come together and properly 
integrate with such other work. Contractor shall not endanger any work of others by 
cutting, excavating, or otherwise altering such work; provided, however, that Contractor 
may cut or alter others' work with the written consent of Engineer and the others whose 
work will be affected. 

D. If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others under this Article 8, Contractor shall inspect such other work and 
promptly report to Engineer in writing any delays, defects, or deficiencies in such other 
work that render it unavailable or unsuitable for the proper execution and results of 
Contractor’s Work. Contractor’s failure to so report will constitute an acceptance of such 
other work as fit and proper for integration with Contractor’s Work except for latent 
defects and deficiencies in such other work. 
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8.02 Coordination 

A. If Owner intends to contract with others for the performance of other work at or adjacent 
to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to 
arrange to have utility owners perform work at or adjacent to the Site, the following will be 
set forth in the Supplementary Conditions or provided to Contractor prior to the start of 
any such other work: 

1. the identity of the individual or entity that will have authority and responsibility for 
coordination of the activities among the various contractors; 

2. an itemization of the specific matters to be covered by such authority and 
responsibility; and 

3. the extent of such authority and responsibilities. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole 
authority and responsibility for such coordination. 

8.03 Legal Relationships 

A. If, in the course of performing other work at or adjacent to the Site for Owner, the Owner’s 
employees, any other contractor working for Owner, or any utility owner for whom the 
Owner is responsible causes damage to the Work or to the property of Contractor or its 
Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the 
performance of the Work, through actions or inaction, then Contractor shall be entitled to 
an equitable adjustment in the Contract Price or the Contract Times, or both. Contractor 
must submit any Change Proposal seeking an equitable adjustment in the Contract Price or 
the Contract Times under this paragraph within 30 days of the damaging, delaying, 
disrupting, or interfering event. The entitlement to, and extent of, any such equitable 
adjustment shall take into account information (if any) regarding such other work that was 
provided to Contractor in the Contract Documents prior to the submittal of the Bid or the 
final negotiation of the terms of the Contract. When applicable, any such equitable 
adjustment in Contract Price shall be conditioned on Contractor assigning to Owner all 
Contractor’s rights against such other contractor or utility owner with respect to the 
damage, delay, disruption, or interference that is the subject of the adjustment. 
Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to complete the Work within the Contract 
Times. 

B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, 
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner 
performing other work at or adjacent to the Site. If Contractor fails to take such measures 
and as a result damages, delays, disrupts, or interferes with the work of any such other 
contractor or utility owner, then Owner may impose a set-off against payments due to 
Contractor, and assign to such other contractor or utility owner the Owner’s contractual 
rights against Contractor with respect to the breach of the obligations set forth in this 
paragraph. 

C. When Owner is performing other work at or adjacent to the Site with Owner’s employees, 
Contractor shall be liable to Owner for damage to such other work, and for the reasonable 
direct delay, disruption, and interference costs incurred by Owner as a result of 
Contractor’s failure to take reasonable and customary measures with respect to Owner’s 
other work. In response to such damage, delay, disruption, or interference, Owner may 
impose a set-off against payments due to Contractor. 
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D. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, 
or any utility owner performing other work at or adjacent to the Site, through Contractor’s 
failure to take reasonable and customary measures to avoid such impacts, or if any claim 
arising out of Contractor’s actions, inactions, or negligence in performance of the Work at 
or adjacent to the Site is made by any such other contractor or utility owner against 
Contractor, Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the 
claim as to all parties through negotiations with such other contractor or utility owner, or 
otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law, 
and (2) indemnify and hold harmless Owner and Engineer, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of 
them from and against any such claims, and against all costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to such damage, delay, disruption, or interference. 

ARTICLE 9 – OWNER’S RESPONSIBILITIES 

9.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

9.02 Replacement of Engineer 

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor 
makes no reasonable objection to the replacement engineer. The replacement engineer’s 
status under the Contract Documents shall be that of the former Engineer. 

9.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

9.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in the 
Agreement. 

9.05 Lands and Easements; Reports, Tests, and Drawings 

A. Owner’s duties with respect to providing lands and easements are set forth in Paragraph 
5.01. 

B. Owner’s duties with respect to providing engineering surveys to establish reference points 
are set forth in Paragraph 4.03. 

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports 
of explorations and tests of conditions at the Site, and drawings of physical conditions 
relating to existing surface or subsurface structures at the Site. 

9.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 
property insurance are set forth in Article 6. 

9.07 Change Orders 

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11. 
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9.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth 
in Paragraph 14.02.B. 

9.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible 
for, Contractor’s means, methods, techniques, sequences, or procedures of construction, 
or the safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Owner will 
not be responsible for Contractor’s failure to perform the Work in accordance with the 
Contract Documents. 

9.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is 
set forth in Paragraph 5.06. 

9.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that 
financial arrangements have been made to satisfy Owner’s obligations under the Contract 
Documents (including obligations under proposed changes in the Work). 

9.12 Safety Programs 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been 
informed. 

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor. 

ARTICLE 10 – ENGINEER’S STATUS DURING CONSTRUCTION 

10.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative 
during construction are set forth in the Contract. 

10.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of 
construction as Engineer deems necessary in order to observe as an experienced and 
qualified design professional the progress that has been made and the quality of the 
various aspects of Contractor’s executed Work. Based on information obtained during such 
visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the 
Work is proceeding in accordance with the Contract Documents. Engineer will not be 
required to make exhaustive or continuous inspections on the Site to check the quality or 
quantity of the Work. Engineer’s efforts will be directed toward providing for Owner a 
greater degree of confidence that the completed Work will conform generally to the 
Contract Documents. On the basis of such visits and observations, Engineer will keep 
Owner informed of the progress of the Work and will endeavor to guard Owner against 
defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority 
and responsibility set forth in Paragraph 10.08.  Particularly, but without limitation, during 
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or as a result of Engineer’s visits or observations of Contractor’s Work, Engineer will not 
supervise, direct, control, or have authority over or be responsible for Contractor’s means, 
methods, techniques, sequences, or procedures of construction, or the safety precautions 
and programs incident thereto, or for any failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 

10.03 Project Representative 

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project 
Representative to represent Engineer at the Site and assist Engineer in observing the 
progress and quality of the Work, then the authority and responsibilities of any such 
Resident Project Representative will be as provided in the Supplementary Conditions, and 
limitations on the responsibilities thereof will be as provided in Paragraph 10.08. If Owner 
designates another representative or agent to represent Owner at the Site who is not 
Engineer’s consultant, agent, or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be as provided in the 
Supplementary Conditions. 

10.04 Rejecting Defective Work 

A. Engineer has the authority to reject Work in accordance with Article 14. 

10.05 Shop Drawings, Change Orders and Payments 

A. Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, are set 
forth in Paragraph 7.16. 

B. Engineer’s authority, and limitations thereof, as to design calculations and design drawings 
submitted in response to a delegation of professional design services, if any, are set forth in 
Paragraph 7.19. 

C. Engineer’s authority as to Change Orders is set forth in Article 11. 

D. Engineer’s authority as to Applications for Payment is set forth in Article 15. 

10.06 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work 
performed by Contractor as set forth in Paragraph 13.03. 

10.07 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will render decisions regarding the requirements of the Contract Documents, and 
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for 
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such 
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will 
not be liable to Owner, Contractor, or others in connection with any proceedings, 
interpretations, decisions, or judgments conducted or rendered in good faith. 

10.08 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 10 or under any other 
provision of the Contract, nor any decision made by Engineer in good faith either to 
exercise or not exercise such authority or responsibility or the undertaking, exercise, or 
performance of any authority or responsibility by Engineer, shall create, impose, or give rise 
to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any 
Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee 
or agent of any of them. 
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B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Engineer will 
not be responsible for Contractor’s failure to perform the Work in accordance with the 
Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any 
Subcontractor, any Supplier, or of any other individual or entity performing any of the 
Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation 
and all maintenance and operating instructions, schedules, guarantees, bonds, certificates 
of inspection, tests and approvals, and other documentation required to be delivered by 
Paragraph 15.06.A will only be to determine generally that their content complies with the 
requirements of, and in the case of certificates of inspections, tests, and approvals, that the 
results certified indicate compliance with the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 10.08 shall also 
apply to the Resident Project Representative, if any. 

10.09 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives will comply with the specific 
applicable requirements of Owner’s and Contractor’s safety programs (if any) of which 
Engineer has been informed. 

ARTICLE 11 – AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE WORK 

11.01 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended or supplemented by a Change Order, a Work 
Change Directive, or a Field Order. 

1. Change Orders: 

a. If an amendment or supplement to the Contract Documents includes a change in 
the Contract Price or the Contract Times, such amendment or supplement must 
be set forth in a Change Order. A Change Order also may be used to establish 
amendments and supplements of the Contract Documents that do not affect the 
Contract Price or Contract Times. 

b. Owner and Contractor may amend those terms and conditions of the Contract 
Documents that do not involve (1) the performance or acceptability of the Work, 
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) 
other engineering or technical matters, without the recommendation of the 
Engineer. Such an amendment shall be set forth in a Change Order. 

2. Work Change Directives: A Work Change Directive will not change the Contract Price 
or the Contract Times but is evidence that the parties expect that the modification 
ordered or documented by a Work Change Directive will be incorporated in a 
subsequently issued Change Order, following negotiations by the parties as to the 
Work Change Directive’s effect, if any, on the Contract Price and Contract Times; or, if 
negotiations are unsuccessful, by a determination under the terms of the Contract 
Documents governing adjustments, expressly including Paragraph 11.04 regarding 
change of Contract Price. Contractor must submit any Change Proposal seeking an 
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adjustment of the Contract Price or the Contract Times, or both, no later than 30 days 
after the completion of the Work set out in the Work Change Directive.  Owner must 
submit any Claim seeking an adjustment of the Contract Price or the Contract Times, 
or both, no later than 60 days after issuance of the Work Change Directive. 

3. Field Orders: Engineer may authorize minor changes in the Work if the changes do not 
involve an adjustment in the Contract Price or the Contract Times and are compatible 
with the design concept of the completed Project as a functioning whole as indicated 
by the Contract Documents. Such changes will be accomplished by a Field Order and 
will be binding on Owner and also on Contractor, which shall perform the Work 
involved promptly. If Contractor believes that a Field Order justifies an adjustment in 
the Contract Price or Contract Times, or both, then before proceeding with the Work 
at issue, Contractor shall submit a Change Proposal as provided herein. 

11.02 Owner-Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any 
time or from time to time, order additions, deletions, or revisions in the Work. Such 
changes shall be supported by Engineer’s recommendation, to the extent the change 
involves the design (as set forth in the Drawings, Specifications, or otherwise), or other 
engineering or technical matters. Such changes may be accomplished by a Change Order, if 
Owner and Contractor have agreed as to the effect, if any, of the changes on Contract 
Times or Contract Price; or by a Work Change Directive. Upon receipt of any such 
document, Contractor shall promptly proceed with the Work involved; or, in the case of a 
deletion in the Work, promptly cease construction activities with respect to such deleted 
Work. Added or revised Work shall be performed under the applicable conditions of the 
Contract Documents. Nothing in this paragraph shall obligate Contractor to undertake work 
that Contractor reasonably concludes cannot be performed in a manner consistent with 
Contractor’s safety obligations under the Contract Documents or Laws and Regulations. 

11.03  Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents, as amended, modified, or supplemented, except in the case of an emergency 
as provided in Paragraph 7.15 or in the case of uncovering Work as provided in Paragraph 
14.05. 

11.04 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Price shall comply with the provisions of Paragraph 11.06.  Any 
Claim for an adjustment of Contract Price shall comply with the provisions of Article 12. 

B. An adjustment in the Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract 
Documents, then by application of such unit prices to the quantities of the items 
involved (subject to the provisions of Paragraph 13.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract 
Documents, then by a mutually agreed lump sum (which may include an allowance for 
overhead and profit not necessarily in accordance with Paragraph 11.04.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract 
Documents and the parties do not reach mutual agreement to a lump sum, then on 
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the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a 
Contractor’s fee for overhead and profit (determined as provided in Paragraph 
11.04.C). 

C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit shall be 
determined as follows: 

1. a mutually acceptable fixed fee; or 

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the 
various portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee 
shall be 15 percent; 

b. for costs incurred under Paragraph 13.01.B.3, the Contractor’s fee shall be five 
percent; 

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus 
a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.04.C.2.a and 
11.04.C.2.b is that the Contractor’s fee shall be based on: (1) a fee of 15 percent 
of the costs incurred under Paragraphs 13.01.A.1 and 13.01.A.2 by the 
Subcontractor that actually performs the Work, at whatever tier, and (2) with 
respect to Contractor itself and to any Subcontractors of a tier higher than that of 
the Subcontractor that actually performs the Work, a fee of five percent of the 
amount (fee plus underlying costs incurred) attributable to the next lower tier 
Subcontractor; provided, however, that for any such subcontracted work the 
maximum total fee to be paid by Owner shall be no greater than 27 percent of 
the costs incurred by the Subcontractor that actually performs the work; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 
13.01.B.5, and 13.01.C; 

e. the amount of credit to be allowed by Contractor to Owner for any change which 
results in a net decrease in cost will be the amount of the actual net decrease in 
cost plus a deduction in Contractor’s fee by an amount equal to five percent of 
such net decrease; and 

f. when both additions and credits are involved in any one change, the adjustment 
in Contractor’s fee shall be computed on the basis of the net change in 
accordance with Paragraphs 11.04.C.2.a through 11.04.C.2.e, inclusive. 

11.05 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Times shall comply with the provisions of Paragraph 11.06. Any 
Claim for an adjustment in the Contract Times shall comply with the provisions of Article 
12. 

B. An adjustment of the Contract Times shall be subject to the limitations set forth in 
Paragraph 4.05, concerning delays in Contractor’s progress. 

11.06 Change Proposals 

A. Contractor shall submit a Change Proposal to Engineer to request an adjustment in the 
Contract Times or Contract Price; appeal an initial decision by Engineer concerning the 
requirements of the Contract Documents or relating to the acceptability of the Work under 
the Contract Documents; contest a set-off against payment due; or seek other relief under 
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the Contract. The Change Proposal shall specify any proposed change in Contract Times or 
Contract Price, or both, or other proposed relief, and explain the reason for the proposed 
change, with citations to any governing or applicable provisions of the Contract Documents. 

1. Procedures: Contractor shall submit each Change Proposal to Engineer promptly (but 
in no event later than 30 days) after the start of the event giving rise thereto, or after 
such initial decision. The Contractor shall submit supporting data, including the 
proposed change in Contract Price or Contract Time (if any), to the Engineer and 
Owner within 15 days after the submittal of the Change Proposal. The supporting data 
shall be accompanied by a written statement that the supporting data are accurate 
and complete, and that any requested time or price adjustment is the entire 
adjustment to which Contractor believes it is entitled as a result of said event. 
Engineer will advise Owner regarding the Change Proposal, and consider any 
comments or response from Owner regarding the Change Proposal. 

2. Engineer’s Action: Engineer will review each Change Proposal and, within 30 days after 
receipt of the Contractor’s supporting data, either deny the Change Proposal in whole, 
approve it in whole, or deny it in part and approve it in part. Such actions shall be in 
writing, with a copy provided to Owner and Contractor. If Engineer does not take 
action on the Change Proposal within 30 days, then either Owner or Contractor may at 
any time thereafter submit a letter to the other party indicating that as a result of 
Engineer’s inaction the Change Proposal is deemed denied, thereby commencing the 
time for appeal of the denial under Article 12. 

3. Binding Decision: Engineer’s decision will be final and binding upon Owner and 
Contractor, unless Owner or Contractor appeals the decision by filing a Claim under 
Article 12. 

B. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design 
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or 
other engineering or technical matters, then Engineer will notify the parties that the 
Engineer is unable to resolve the Change Proposal. For purposes of further resolution of 
such a Change Proposal, such notice shall be deemed a denial, and Contractor may choose 
to seek resolution under the terms of Article 12. 

11.07 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders covering: 

1. changes in the Contract Price or Contract Times which are agreed to by the parties, 
including any undisputed sum or amount of time for Work actually performed in 
accordance with a Work Change Directive; 

2. changes in Contract Price resulting from an Owner set-off, unless Contractor has duly 
contested such set-off; 

3. changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.02, (b) 
required because of Owner’s acceptance of defective Work under Paragraph 14.04 or 
Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by the 
parties, subject to the need for Engineer’s recommendation if the change  in the Work 
involves the design (as set forth in the Drawings, Specifications, or otherwise), or other 
engineering or technical matters; and 

4. changes in the Contract Price or Contract Times, or other changes, which embody the 
substance of any final and binding results under Paragraph 11.06, or Article 12. 
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B. If Owner or Contractor refuses to execute a Change Order that is required to be executed 
under the terms of this Paragraph 11.07, it shall be deemed to be of full force and effect, as 
if fully executed. 

11.08 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting 
the general scope of the Work or the provisions of the Contract Documents (including, but 
not limited to, Contract Price or Contract Times), the giving of any such notice will be 
Contractor’s responsibility. The amount of each applicable bond will be adjusted to reflect 
the effect of any such change. 

ARTICLE 12 – CLAIMS 

12.01 Claims 

A. Claims Process: The following disputes between Owner and Contractor shall be submitted 
to the Claims process set forth in this Article: 

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals; 

2. Owner demands for adjustments in the Contract Price or Contract Times, or other 
relief under the Contract Documents; and 

3. Disputes that Engineer has been unable to address because they do not involve the 
design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of 
the Work, or other engineering or technical matters. 

B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party 
to the Contract promptly (but in no event later than 30 days) after the start of the event 
giving rise thereto; in the case of appeals regarding Change Proposals within 30 days of the 
decision under appeal. The party submitting the Claim shall also furnish a copy to the 
Engineer, for its information only. The responsibility to substantiate a Claim shall rest with 
the party making the Claim. In the case of a Claim by Contractor seeking an increase in the 
Contract Times or Contract Price, or both, Contractor shall certify that the Claim is made in 
good faith, that the supporting data are accurate and complete, and that to the best of 
Contractor’s knowledge and belief the amount of time or money requested accurately 
reflects the full amount to which Contractor is entitled. 

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full 
consideration to its merits. The two parties shall seek to resolve the Claim through the 
exchange of information and direct negotiations.  The parties may extend the time for 
resolving the Claim by mutual agreement. All actions taken on a Claim shall be stated in 
writing and submitted to the other party, with a copy to Engineer. 

D. Mediation: 

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to 
mediation of the underlying dispute. The agreement to mediate shall stay the Claim 
submittal and response process. 

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, 
either Owner or Contractor may unilaterally terminate the mediation process, and the 
Claim submittal and decision process shall resume as of the date of the termination. If 
the mediation proceeds but is unsuccessful in resolving the dispute, the Claim 
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submittal and decision process shall resume as of the date of the conclusion of the 
mediation, as determined by the mediator. 

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs. 

E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in 
part, such action shall be final and binding unless within 30 days of such action the other 
party invokes the procedure set forth in Article 17 for final resolution of disputes. 

F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim 
may deny it by giving written notice of denial to the other party. If the receiving party does 
not take action on the Claim within 90 days, then either Owner or Contractor may at any 
time thereafter submit a letter to the other party indicating that as a result of the inaction, 
the Claim is deemed denied, thereby commencing the time for appeal of the denial. A 
denial of the Claim shall be final and binding unless within 30 days of the denial the other 
party invokes the procedure set forth in Article 17 for the final resolution of disputes. 

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, 
whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a 
Claim is approved in part and denied in part, or denied in full, and such actions become 
final and binding; then the results of the agreement or action on the Claim shall be 
incorporated in a Change Order to the extent they affect the Contract, including the Work, 
the Contract Times, or the Contract Price. 

ARTICLE 13 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

13.01 Cost of the Work 

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum 
of all costs necessary for the proper performance of the Work at issue, as further defined 
below. The provisions of this Paragraph 13.01 are used for two distinct purposes: 

1. To determine Cost of the Work when Cost of the Work is a component of the Contract 
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or 

2. To determine the value of a Change Order, Change Proposal, Claim, set-off, or other 
adjustment in Contract Price. When the value of any such adjustment is determined 
on the basis of Cost of the Work, Contractor is entitled only to those additional or 
incremental costs required because of the change in the Work or because of the event 
giving rise to the adjustment. 

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in 
the Cost of the Work shall be in amounts no higher than those prevailing in the locality of 
the Project, shall not include any of the costs itemized in Paragraph 13.01.C, and shall 
include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of 
the Work under schedules of job classifications agreed upon by Owner and Contractor. 
Such employees shall include, without limitation, superintendents, foremen, and other 
personnel employed full time on the Work. Payroll costs for employees not employed 
full time on the Work shall be apportioned on the basis of their time spent on the 
Work. Payroll costs shall include, but not be limited to, salaries and wages plus the 
cost of fringe benefits, which shall include social security contributions, 
unemployment, excise, and payroll taxes, workers’ compensation, health and 
retirement benefits, bonuses, sick leave, and vacation and holiday pay applicable 
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thereto. The expenses of performing Work outside of regular working hours, on 
Saturday, Sunday, or legal holidays, shall be included in the above to the extent 
authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including 
costs of transportation and storage thereof, and Suppliers’ field services required in 
connection therewith. All cash discounts shall accrue to Contractor unless Owner 
deposits funds with Contractor with which to make payments, in which case the cash 
discounts shall accrue to Owner. All trade discounts, rebates, and refunds and returns 
from sale of surplus materials and equipment shall accrue to Owner, and Contractor 
shall make provisions so that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by 
Subcontractors. If required by Owner, Contractor shall obtain competitive bids from 
subcontractors acceptable to Owner and Contractor and shall deliver such bids to 
Owner, who will then determine, with the advice of Engineer, which bids, if any, will 
be acceptable. If any subcontract provides that the Subcontractor is to be paid on the 
basis of Cost of the Work plus a fee, the Subcontractor’s Cost of the Work and fee shall 
be determined in the same manner as Contractor’s Cost of the Work and fee as 
provided in this Paragraph 13.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically 
related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, 
equipment, machinery, appliances, office, and temporary facilities at the Site, and 
hand tools not owned by the workers, which are consumed in the performance of 
the Work, and cost, less market value, of such items used but not consumed 
which remain the property of Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof, 
whether rented from Contractor or others in accordance with rental agreements 
approved by Owner with the advice of Engineer, and the costs of transportation, 
loading, unloading, assembly, dismantling, and removal thereof. All such costs 
shall be in accordance with the terms of said rental agreements. The rental of any 
such equipment, machinery, or parts shall cease when the use thereof is no 
longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, 
or anyone directly or indirectly employed by any of them or for whose acts any of 
them may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection 
with the performance of the Work (except losses and damages within the 
deductible amounts of property insurance established in accordance with 
Paragraph 6.05), provided such losses and damages have resulted from causes 
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other than the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable. 
Such losses shall include settlements made with the written consent and approval 
of Owner. No such losses, damages, and expenses shall be included in the Cost of 
the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as communication service at the Site, express and courier 
services, and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance that Contractor is required by 
the Contract Documents to purchase and maintain. 

C. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals 
(of partnerships and sole proprietorships), general managers, safety managers, 
engineers, architects, estimators, attorneys, auditors, accountants, purchasing and 
contracting agents, expediters, timekeepers, clerks, and other personnel employed by 
Contractor, whether at the Site or in Contractor’s principal or branch office for general 
administration of the Work and not specifically included in the agreed upon schedule 
of job classifications referred to in Paragraph 13.01.B.1 or specifically covered by 
Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to 
be considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at 
the Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, 
including but not limited to, the correction of defective Work, disposal of materials or 
equipment wrongly supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraph 13.01.B. 

D. Contractor’s Fee: When the Work as a whole is performed on the basis of cost-plus, 
Contractor’s fee shall be determined as set forth in the Agreement. When the value of any 
Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in 
Contract Price is determined on the basis of Cost of the Work, Contractor’s fee shall be 
determined as set forth in Paragraph 11.04.C. 

E. Documentation: Whenever the Cost of the Work for any purpose is to be determined 
pursuant to this Article 13, Contractor will establish and maintain records thereof in 
accordance with generally accepted accounting practices and submit in a form acceptable 
to Engineer an itemized cost breakdown together with supporting data. 

13.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named 
in the Contract Documents and shall cause the Work so covered to be performed for such 
sums and by such persons or entities as may be acceptable to Owner and Engineer. 
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B. Cash Allowances: Contractor agrees that: 

1. the cash allowances include the cost to Contractor (less any applicable trade 
discounts) of materials and equipment required by the allowances to be delivered at 
the Site, and all applicable taxes; and 

2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included 
in the Contract Price and not in the allowances, and no demand for additional 
payment on account of any of the foregoing will be valid. 

C. Contingency Allowance: Contractor agrees that a contingency allowance, if any, is for the 
sole use of Owner to cover unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by 
Engineer to reflect actual amounts due Contractor on account of Work covered by 
allowances, and the Contract Price shall be correspondingly adjusted. 

13.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price 
Work, initially the Contract Price will be deemed to include for all Unit Price Work an 
amount equal to the sum of the unit price for each separately identified item of Unit Price 
Work times the estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for 
the purpose of comparison of Bids and determining an initial Contract Price. Payments to 
Contractor for Unit Price Work will be based on actual quantities. 

C. Each unit price will be deemed to include an amount considered by Contractor to be 
adequate to cover Contractor’s overhead and profit for each separately identified item. 

D. Engineer will determine the actual quantities and classifications of Unit Price Work 
performed by Contractor.  Engineer will review with Contractor the Engineer’s preliminary 
determinations on such matters before rendering a written decision thereon (by 
recommendation of an Application for Payment or otherwise). Engineer’s written decision 
thereon will be final and binding (except as modified by Engineer to reflect changed factual 
conditions or more accurate data) upon Owner and Contractor, subject to the provisions of 
the following paragraph. 

E. Within 30 days of Engineer’s written decision under the preceding paragraph, Contractor 
may submit a Change Proposal, or Owner may file a Claim, seeking an adjustment in the 
Contract Price if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially 
and significantly from the estimated quantity of such item indicated in the Agreement; 

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that it is entitled to an increase in Contract Price as a result of 
having incurred additional expense or Owner believes that Owner is entitled to a 
decrease in Contract Price, and the parties are unable to agree as to the amount of any 
such increase or decrease. 
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ARTICLE 14 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE 
WORK 

14.01 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and authorities having jurisdiction will have access to the 
Site and the Work at reasonable times for their observation, inspection, and testing. 
Contractor shall provide them proper and safe conditions for such access and advise them 
of Contractor’s safety procedures and programs so that they may comply therewith as 
applicable. 

14.02 Tests, Inspections, and Approvals 

A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts 
thereof) for all required inspections and tests, and shall cooperate with inspection and 
testing personnel to facilitate required inspections and tests. 

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, 
or other qualified individual or entity to perform all inspections and tests expressly required 
by the Contract Documents to be furnished and paid for by Owner, except that costs 
incurred in connection with tests or inspections of covered Work shall be governed by the 
provisions of Paragraph 14.05. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part 
thereof) specifically to be inspected, tested, or approved by an employee or other 
representative of such public body, Contractor shall assume full responsibility for arranging 
and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, 
and furnish Engineer the required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 
tests required: 

1. by the Contract Documents, unless the Contract Documents expressly allocate 
responsibility for a specific inspection or test to Owner; 

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; 

3. by manufacturers of equipment furnished under the Contract Documents; 

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to 
be incorporated into the Work; and 

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the Work. 

Such inspections and tests shall be performed by independent inspectors, testing 
laboratories, or other qualified individuals or entities acceptable to Owner and Engineer. 

E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, 
Engineer, or another designated individual or entity, then Contractor shall assume full 
responsibility for arranging and obtaining such approvals. 

F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered 
by Contractor without written concurrence of Engineer, Contractor shall, if requested by 
Engineer, uncover such Work for observation. Such uncovering shall be at Contractor’s 
expense unless Contractor had given Engineer timely notice of Contractor’s intention to 
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cover the same and Engineer had not acted with reasonable promptness in response to 
such notice. 

14.03 Defective Work 

A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not 
defective. 

B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, 
and to reject defective Work. 

C. Notice of Defects: Prompt notice of all defective Work of which Owner or Engineer has 
actual knowledge will be given to Contractor. 

D. Correction, or Removal and Replacement: Promptly after receipt of written notice of 
defective Work, Contractor shall correct all such defective Work, whether or not fabricated, 
installed, or completed, or, if Engineer has rejected the defective Work, remove it from the 
Project and replace it with Work that is not defective. 

E. Preservation of Warranties: When correcting defective Work, Contractor shall take no 
action that would void or otherwise impair Owner’s special warranty and guarantee, if any, 
on said Work. 

F. Costs and Damages: In addition to its correction, removal, and replacement obligations 
with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages 
arising out of or relating to defective Work, including but not limited to the cost of the 
inspection, testing, correction, removal, replacement, or reconstruction of such defective 
Work, fines levied against Owner by governmental authorities because the Work is 
defective, and the costs of repair or replacement of work of others resulting from defective 
Work. Prior to final payment, if Owner and Contractor are unable to agree as to the 
measure of such claims, costs, losses, and damages resulting from defective Work, then 
Owner may impose a reasonable set-off against payments due under Article 15. 

14.04 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner 
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final 
payment, to Engineer’s confirmation that such acceptance is in general accord with the 
design intent and applicable engineering principles, and will not endanger public safety). 
Contractor shall pay all claims, costs, losses, and damages attributable to Owner’s 
evaluation of and determination to accept such defective Work (such costs to be approved 
by Engineer as to reasonableness), and for the diminished value of the Work to the extent 
not otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the 
necessary revisions in the Contract Documents with respect to the Work shall be 
incorporated in a Change Order. If the parties are unable to agree as to the decrease in the 
Contract Price, reflecting the diminished value of Work so accepted, then Owner may 
impose a reasonable set-off against payments due under Article 15. If the acceptance of 
defective Work occurs after final payment, Contractor shall pay an appropriate amount to 
Owner. 

14.05 Uncovering Work 

A. Engineer has the authority to require additional inspection or testing of the Work, whether 
or not the Work is fabricated, installed, or completed. 
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B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if 
requested by Engineer, uncover such Work for Engineer’s observation, and then replace 
the covering, all at Contractor’s expense. 

C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer 
or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, 
expose, or otherwise make available for observation, inspection, or testing as Engineer may 
require, that portion of the Work in question, and provide all necessary labor, material, and 
equipment. 

1. If it is found that the uncovered Work is defective, Contractor shall be responsible for 
all claims, costs, losses, and damages arising out of or relating to such uncovering, 
exposure, observation, inspection, and testing, and of satisfactory replacement or 
reconstruction (including but not limited to all costs of repair or replacement of work 
of others); and pending Contractor’s full discharge of this responsibility the Owner 
shall be entitled to impose a reasonable set-off against payments due under Article 15. 

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, or both, directly 
attributable to such uncovering, exposure, observation, inspection, testing, 
replacement, and reconstruction. If the parties are unable to agree as to the amount 
or extent thereof, then Contractor may submit a Change Proposal within 30 days of 
the determination that the Work is not defective. 

14.06 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed 
Work will conform to the Contract Documents, then Owner may order Contractor to stop 
the Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of Owner to stop the Work shall not give rise to any duty on the part of 
Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, 
any other individual or entity, or any surety for, or employee or agent of any of them. 

14.07 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace rejected Work as required by Engineer, or if 
Contractor fails to perform the Work in accordance with the Contract Documents, or if 
Contractor fails to comply with any other provision of the Contract Documents, then Owner 
may, after seven days written notice to Contractor, correct or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and 
suspend Contractor’s services related thereto, and incorporate in the Work all materials 
and equipment stored at the Site or for which Owner has paid Contractor but which are 
stored elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and 
employees, Owner’s other contractors, and Engineer and Engineer’s consultants access to 
the Site to enable Owner to exercise the rights and remedies under this paragraph. 

C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the 
rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-
offs against payments due under Article 15. Such claims, costs, losses and damages will 
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include but not be limited to all costs of repair, or replacement of work of others destroyed 
or damaged by correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in 
the performance of the Work attributable to the exercise by Owner of Owner’s rights and 
remedies under this Paragraph 14.07. 

ARTICLE 15 – PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

15.01 Progress Payments 

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will 
serve as the basis for progress payments and will be incorporated into a form of Application 
for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will 
be based on the number of units completed during the pay period, as determined under 
the provisions of Paragraph 13.03. Progress payments for cost-based Work will be based on 
Cost of the Work completed by Contractor during the pay period. 

B. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress 
payment (but not more often than once a month), Contractor shall submit to Engineer 
for review an Application for Payment filled out and signed by Contractor covering the 
Work completed as of the date of the Application and accompanied by such 
supporting documentation as is required by the Contract Documents. If payment is 
requested on the basis of materials and equipment not incorporated in the Work but 
delivered and suitably stored at the Site or at another location agreed to in writing, the 
Application for Payment shall also be accompanied by a bill of sale, invoice, or other 
documentation warranting that Owner has received the materials and equipment free 
and clear of all Liens, and evidence that the materials and equipment are covered by 
appropriate property insurance, a warehouse bond, or other arrangements to protect 
Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account 
of the Work have been applied on account to discharge Contractor’s legitimate 
obligations associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

C. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, including 
each resubmittal, either indicate in writing a recommendation of payment and present 
the Application to Owner, or return the Application to Contractor indicating in writing 
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor 
may make the necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment 
will constitute a representation by Engineer to Owner, based on Engineer’s 
observations of the executed Work as an experienced and qualified design 
professional, and on Engineer’s review of the Application for Payment and the 
accompanying data and schedules, that to the best of Engineer’s knowledge, 
information and belief: 
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a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents 
(subject to an evaluation of the Work as a functioning whole prior to or upon 
Substantial Completion, the results of any subsequent tests called for in the 
Contract Documents, a final determination of quantities and classifications for 
Unit Price Work under Paragraph 13.03, and any other qualifications stated in the 
recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear 
to have been fulfilled in so far as it is Engineer’s responsibility to observe the 
Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in 
progress, or involved detailed inspections of the Work beyond the responsibilities 
specifically assigned to Engineer in the Contract; or 

b. there may not be other matters or issues between the parties that might entitle 
Contractor to be paid additionally by Owner or entitle Owner to withhold 
payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, 
will impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, 
or the safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to 
Contractor’s performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has 
used the money paid on account of the Contract Price, or 

e. to determine that title to any of the Work, materials, or equipment has passed to 
Owner free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in 
Engineer’s opinion, it would be incorrect to make the representations to Owner stated 
in Paragraph 15.01.C.2. 

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s 
opinion to protect Owner from loss because: 

a. the Work is defective, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work in accordance with Paragraph 
14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; or 
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e. Engineer has actual knowledge of the occurrence of any of the events that would 
constitute a default by Contractor and therefore justify termination for cause 
under the Contract Documents. 

D. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended (subject to any Owner set-offs) will 
become due, and when due will be paid by Owner to Contractor. 

E. Reductions in Payment by Owner: 

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner 
is entitled to impose a set-off against payment based on any of the following: 

a. claims have been made against Owner on account of Contractor’s conduct in the 
performance or furnishing of the Work, or Owner has incurred costs, losses, or 
damages on account of Contractor’s conduct in the performance or furnishing of 
the Work, including but not limited to claims, costs, losses, or damages from 
workplace injuries, adjacent property damage, non-compliance with Laws and 
Regulations, and patent infringement; 

b. Contractor has failed to take reasonable and customary measures to avoid 
damage, delay, disruption, and interference with other work at or adjacent to the 
Site; 

c. Contractor has failed to provide and maintain required bonds or insurance; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; 

e. Owner has incurred extra charges or engineering costs related to submittal 
reviews, evaluations of proposed substitutes, tests and inspections, or return 
visits to manufacturing or assembly facilities; 

f. the Work is defective, requiring correction or replacement; 

g. Owner has been required to correct defective Work in accordance with Paragraph 
14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

h. the Contract Price has been reduced by Change Orders; 

i. an event that would constitute a default by Contractor and therefore justify a 
termination for cause has occurred; 

j. liquidated damages have accrued as a result of Contractor’s failure to achieve 
Milestones, Substantial Completion, or final completion of the Work; 

k. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and 
discharge of such Liens; 

l. there are other items entitling Owner to a set off against the amount 
recommended. 

2. If Owner imposes any set-off against payment, whether based on its own knowledge 
or on the written recommendations of Engineer, Owner will give Contractor 
immediate written notice (with a copy to Engineer) stating the reasons for such action 
and the specific amount of the reduction, and promptly pay Contractor any amount 



EJCDC® C-700 (Rev. 1), Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 58 of 65 

remaining after deduction of the amount so withheld. Owner shall promptly pay 
Contractor the amount so withheld, or any adjustment thereto agreed to by Owner 
and Contractor, if Contractor remedies the reasons for such action. The reduction 
imposed shall be binding on Contractor unless it duly submits a Change Proposal 
contesting the reduction. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, 
the amount wrongfully withheld shall be treated as an amount due as determined by 
Paragraph 15.01.C.1 and subject to interest as provided in the Agreement. 

15.02 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment 
furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title 
defects, and (2) all patent, licensing, copyright, or royalty obligations, no later than seven 
days after the time of payment by Owner. 

15.03 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall 
notify Owner and Engineer in writing that the entire Work is substantially complete and 
request that Engineer issue a certificate of Substantial Completion. Contractor shall at the 
same time submit to Owner and Engineer an initial draft of punch list items to be 
completed or corrected before final payment. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not 
consider the Work substantially complete, Engineer will notify Contractor in writing giving 
the reasons therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
preliminary certificate of Substantial Completion which shall fix the date of Substantial 
Completion. Engineer shall attach to the certificate a punch list of items to be completed or 
corrected before final payment. Owner shall have seven days after receipt of the 
preliminary certificate during which to make written objection to Engineer as to any 
provisions of the certificate or attached punch list. If, after considering the objections to the 
provisions of the preliminary certificate, Engineer concludes that the Work is not 
substantially complete, Engineer will, within 14 days after submission of the preliminary 
certificate to Owner, notify Contractor in writing that the Work is not substantially 
complete, stating the reasons therefor. If Owner does not object to the provisions of the 
certificate, or if despite consideration of Owner’s objections Engineer concludes that the 
Work is substantially complete, then Engineer will, within said 14 days, execute and deliver 
to Owner and Contractor a final certificate of Substantial Completion (with a revised punch 
list of items to be completed or corrected) reflecting such changes from the preliminary 
certificate as Engineer believes justified after consideration of any objections from Owner. 

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and 
Contractor will confer regarding Owner’s use or occupancy of the Work following 
Substantial Completion, review the builder’s risk insurance policy with respect to the end of 
the builder’s risk coverage, and confirm the transition to coverage of the Work under a 
permanent property insurance policy held by Owner.  Unless Owner and Contractor agree 
otherwise in writing, Owner shall bear responsibility for security, operation, protection of 
the Work, property insurance, maintenance, heat, and utilities upon Owner’s use or 
occupancy of the Work. 
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E. After Substantial Completion the Contractor shall promptly begin work on the punch list of 
items to be completed or corrected prior to final payment. In appropriate cases Contractor 
may submit monthly Applications for Payment for completed punch list items, following the 
progress payment procedures set forth above. 

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the punch list. 

15.04 Partial Use or Occupancy 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract 
Documents, or which Owner, Engineer, and Contractor agree constitutes a separately 
functioning and usable part of the Work that can be used by Owner for its intended 
purpose without significant interference with Contractor’s performance of the remainder 
of the Work, subject to the following conditions: 

1. At any time Owner may request in writing that Contractor permit Owner to use or 
occupy any such part of the Work that Owner believes to be substantially complete. If 
and when Contractor agrees that such part of the Work is substantially complete, 
Contractor, Owner, and Engineer will follow the procedures of Paragraph 15.03.A 
through E for that part of the Work. 

2. At any time Contractor may notify Owner and Engineer in writing that Contractor 
considers any such part of the Work substantially complete and request Engineer to 
issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer 
shall make an inspection of that part of the Work to determine its status of 
completion. If Engineer does not consider that part of the Work to be substantially 
complete, Engineer will notify Owner and Contractor in writing giving the reasons 
therefor. If Engineer considers that part of the Work to be substantially complete, the 
provisions of Paragraph 15.03 will apply with respect to certification of Substantial 
Completion of that part of the Work and the division of responsibility in respect 
thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 6.05 regarding builder’s risk or other 
property insurance. 

15.05 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and 
will notify Contractor in writing of all particulars in which this inspection reveals that the 
Work, or agreed portion thereof, is incomplete or defective. Contractor shall immediately 
take such measures as are necessary to complete such Work or remedy such deficiencies. 

15.06 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all 
corrections identified during the final inspection and has delivered, in accordance with 
the Contract Documents, all maintenance and operating instructions, schedules, 
guarantees, bonds, certificates or other evidence of insurance, certificates of 
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inspection, annotated record documents (as provided in Paragraph 7.11), and other 
documents, Contractor may make application for final payment. 

2. The final Application for Payment shall be accompanied (except as previously 
delivered) by: 

a. all documentation called for in the Contract Documents; 

b. consent of the surety, if any, to final payment; 

c. satisfactory evidence that all title issues have been resolved such that title to all 
Work, materials, and equipment has passed to Owner free and clear of any Liens 
or other title defects, or will so pass upon final payment. 

d. a list of all disputes that Contractor believes are unsettled; and 

e. complete and legally effective releases or waivers (satisfactory to Owner) of all 
Lien rights arising out of the Work, and of Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as 
approved by Owner, Contractor may furnish receipts or releases in full and an affidavit 
of Contractor that: (a) the releases and receipts include all labor, services, material, 
and equipment for which a Lien could be filed; and (b) all payrolls, material and 
equipment bills, and other indebtedness connected with the Work for which Owner 
might in any way be responsible, or which might in any way result in liens or other 
burdens on Owner's property, have been paid or otherwise satisfied. If any 
Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor 
may furnish a bond or other collateral satisfactory to Owner to indemnify Owner 
against any Lien, or Owner at its option may issue joint checks payable to Contractor 
and specified Subcontractors and Suppliers. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 
inspection, and Engineer’s review of the final Application for Payment and 
accompanying documentation as required by the Contract Documents, Engineer is 
satisfied that the Work has been completed and Contractor’s other obligations under 
the Contract have been fulfilled, Engineer will, within ten days after receipt of the final 
Application for Payment, indicate in writing Engineer’s recommendation of final 
payment and present the Application for Payment to Owner for payment. Such 
recommendation shall account for any set-offs against payment that are necessary in 
Engineer’s opinion to protect Owner from loss for the reasons stated above with 
respect to progress payments. At the same time Engineer will also give written notice 
to Owner and Contractor that the Work is acceptable, subject to the provisions of 
Paragraph 15.07. Otherwise, Engineer will return the Application for Payment to 
Contractor, indicating in writing the reasons for refusing to recommend final payment, 
in which case Contractor shall make the necessary corrections and resubmit the 
Application for Payment. 

C. Completion of Work: The Work is complete (subject to surviving obligations) when it is 
ready for final payment as established by the Engineer’s written recommendation of final 
payment. 

D. Payment Becomes Due: Thirty days after the presentation to Owner of the final Application 
for Payment and accompanying documentation, the amount recommended by Engineer 
(less any further sum Owner is entitled to set off against Engineer’s recommendation, 
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including but not limited to set-offs for liquidated damages and set-offs allowed under the 
provisions above with respect to progress payments) will become due and shall be paid by 
Owner to Contractor. 

15.07 Waiver of Claims 

A. The making of final payment will not constitute a waiver by Owner of claims or rights 
against Contractor. Owner expressly reserves claims and rights arising from unsettled Liens, 
from defective Work appearing after final inspection pursuant to Paragraph 15.05, from 
Contractor’s failure to comply with the Contract Documents or the terms of any special 
guarantees specified therein, from outstanding Claims by Owner, or from Contractor’s 
continuing obligations under the Contract Documents. 

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all 
claims and rights against Owner other than those pending matters that have been duly 
submitted or appealed under the provisions of Article 17. 

15.08 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as 
may be prescribed by the terms of any applicable special guarantee required by the 
Contract Documents, or by any specific provision of the Contract Documents), any Work is 
found to be defective, or if the repair of any damages to the Site, adjacent areas that 
Contractor has arranged to use through construction easements or otherwise, and other 
adjacent areas used by Contractor as permitted by Laws and Regulations, is found to be 
defective, then Contractor shall promptly, without cost to Owner and in accordance with 
Owner’s written instructions: 

1. correct the defective repairs to the Site or such other adjacent areas; 

2. correct such defective Work; 

3. if the defective Work has been rejected by Owner, remove it from the Project and 
replace it with Work that is not defective, and 

4. satisfactorily correct or repair or remove and replace any damage to other Work, to 
the work of others, or to other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or 
in an emergency where delay would cause serious risk of loss or damage, Owner may have 
the defective Work corrected or repaired or may have the rejected Work removed and 
replaced. Contractor shall pay all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) arising out of or relating to 
such correction or repair or such removal and replacement (including but not limited to all 
costs of repair or replacement of work of others). 

C. In special circumstances where a particular item of equipment is placed in continuous 
service before Substantial Completion of all the Work, the correction period for that item 
may start to run from an earlier date if so provided in the Specifications. 
 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected 
or removed and replaced under this paragraph, the correction period hereunder with 
respect to such Work will be extended for an additional period of one year after such 
correction or removal and replacement has been satisfactorily completed. 
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E. Contractor’s obligations under this paragraph are in addition to all other obligations and 
warranties. The provisions of this paragraph shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

ARTICLE 16 – SUSPENSION OF WORK AND TERMINATION 

16.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a 
period of not more than 90 consecutive days by written notice to Contractor and Engineer. 
Such notice will fix the date on which Work will be resumed. Contractor shall resume the 
Work on the date so fixed. Contractor shall be entitled to an adjustment in the Contract 
Price or an extension of the Contract Times, or both, directly attributable to any such 
suspension. Any Change Proposal seeking such adjustments shall be submitted no later 
than 30 days after the date fixed for resumption of Work. 

16.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will constitute a default by 
Contractor and justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule); 

2. Failure of Contractor to perform or otherwise to comply with a material term of the 
Contract Documents; 

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; or 

4. Contractor’s repeated disregard of the authority of Owner or Engineer. 

B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving 
Contractor (and any surety) ten days written notice that Owner is considering a declaration 
that Contractor is in default and termination of the contract, Owner may proceed to: 

1. declare Contractor to be in default, and give Contractor (and any surety) notice that 
the Contract is terminated; and 

2. enforce the rights available to Owner under any applicable performance bond. 

C. Subject to the terms and operation of any applicable performance bond, if Owner has 
terminated the Contract for cause, Owner may exclude Contractor from the Site, take 
possession of the Work, incorporate in the Work all materials and equipment stored at the 
Site or for which Owner has paid Contractor but which are stored elsewhere, and complete 
the Work as Owner may deem expedient. 

D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if 
Contractor within seven days of receipt of notice of intent to terminate begins to correct its 
failure to perform and proceeds diligently to cure such failure. 

E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to 
receive any further payment until the Work is completed. If the unpaid balance of the 
Contract Price exceeds the cost to complete the Work, including all related claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals) sustained by Owner, such excess will be paid 
to Contractor. If the cost to complete the Work including such related claims, costs, losses, 
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and damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. 
Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as 
to their reasonableness and, when so approved by Engineer, incorporated in a Change 
Order. When exercising any rights or remedies under this paragraph, Owner shall not be 
required to obtain the lowest price for the Work performed. 

F. Where Contractor’s services have been so terminated by Owner, the termination will not 
affect any rights or remedies of Owner against Contractor then existing or which may 
thereafter accrue, or any rights or remedies of Owner against Contractor or any surety 
under any payment bond or performance bond. Any retention or payment of money due 
Contractor by Owner will not release Contractor from liability. 

G. If and to the extent that Contractor has provided a performance bond under the provisions 
of Paragraph 6.01.A, the provisions of that bond shall govern over any inconsistent 
provisions of Paragraphs 16.02.B and 16.02.D. 

16.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such 
case, Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents 
prior to the effective date of termination, including fair and reasonable sums for 
overhead and profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services 
and furnishing labor, materials, or equipment as required by the Contract Documents 
in connection with uncompleted Work, plus fair and reasonable sums for overhead 
and profit on such expenses; and 

3. other reasonable expenses directly attributable to termination, including costs 
incurred to prepare a termination for convenience cost proposal. 

B. Contractor shall not be paid on account of loss of anticipated overhead, profits, or revenue, 
or other economic loss arising out of or resulting from such termination. 

16.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 
consecutive days by Owner or under an order of court or other public authority, or (2) 
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or 
(3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then 
Contractor may, upon seven days written notice to Owner and Engineer, and provided 
Owner or Engineer do not remedy such suspension or failure within that time, terminate 
the contract and recover from Owner payment on the same terms as provided in Paragraph 
16.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is 
submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined to 
be due, Contractor may, seven days after written notice to Owner and Engineer, stop the 
Work until payment is made of all such amounts due Contractor, including interest thereon. 
The provisions of this paragraph are not intended to preclude Contractor from submitting a 
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for 
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expenses or damage directly attributable to Contractor’s stopping the Work as permitted 
by this paragraph. 

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES 

17.01 Methods and Procedures 

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final 
resolution under the provisions of this Article: 

1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in 
full; and 

2. Disputes between Owner and Contractor concerning the Work or obligations under 
the Contract Documents, and arising after final payment has been made. 

B. Final Resolution of Disputes: For any dispute subject to resolution under this Article, Owner 
or Contractor may: 

1. elect in writing to invoke the dispute resolution process provided for in the 
Supplementary Conditions; or 

2. agree with the other party to submit the dispute to another dispute resolution 
process; or 

3. if no dispute resolution process is provided for in the Supplementary Conditions or 
mutually agreed to, give written notice to the other party of the intent to submit the 
dispute to a court of competent jurisdiction. 

ARTICLE 18 – MISCELLANEOUS 

18.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it 
will be deemed to have been validly given if: 

1. delivered in person, by a commercial courier service or otherwise, to the individual or 
to a member of the firm or to an officer of the corporation for which it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last 
business address known to the sender of the notice. 

18.02 Computation of Times 

A. When any period of time is referred to in the Contract by days, it will be computed to 
exclude the first and include the last day of such period. If the last day of any such period 
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

18.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and 
remedies available hereunder to the parties hereto are in addition to, and are not to be 
construed in any way as a limitation of, any rights and remedies available to any or all of 
them which are otherwise imposed or available by Laws or Regulations, by special warranty 
or guarantee, or by other provisions of the Contract. The provisions of this paragraph will 
be as effective as if repeated specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to which they apply. 
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18.04 Limitation of Damages 

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, 
and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors, shall be liable to 
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in 
connection with any other project or anticipated project. 

18.05 No Waiver 

A. A party’s non-enforcement of any provision shall not constitute a waiver of that provision, 
nor shall it affect the enforceability of that provision or of the remainder of this Contract. 

18.06 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or 
given in accordance with the Contract, as well as all continuing obligations indicated in the 
Contract, will survive final payment, completion, and acceptance of the Work or 
termination or completion of the Contract or termination of the services of Contractor. 

18.07 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

18.08 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute 
parts of these General Conditions. 
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SECTION 00 73 00 

SUPPLEMENTARY CONDITIONS 
 
These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract (EJCDC C-700, 2013 Rev.1 Edition) and other provisions of the Contract 
Documents as indicated below.  All provisions which are not so amended or supplemented 
remain in full force and effect. 
 
The terms used in these Supplementary Conditions have the meanings stated in the general 
Conditions. Additional terms used in these Supplementary Conditions have the meanings stated 
below, which are applicable to both the singular and plural thereof. 
 
The address system used in these Supplementary Conditions is the same as the address 
system used in the General Conditions, with the prefix “SC” added thereto. 
 
SC1.01  Defined Terms 
 
Delete and replace definitions 2, 20, and 28 in Paragraph 1.01 A. of the General Conditions with 
the following: 
 

2.  Agreement - The written instrument, executed by the Owner and Contractor, which 
identifies the parties and the Engineer and sets forth the scope of the Work, Contract 
Price, Contract Times, and designates the specific items that are Contract Documents. 
The term “Agreement” shall be interchangeable and have the same meaning in the 
Contract Documents with the terms “Contract” and “Construction Contract”.  

 
20.  Engineer – The individual or entity named as such in the Agreement. The term 
“Engineer” and “Owner” shall be interchangeable and have the same meaning in the 
Contract Documents. 

 
28.  Owner – The individual or entity with whom Contractor has entered into the 
Agreement and for whom the Work is to be performed. The terms “Owner” and 
“Engineer” are interchangeable and shall have the same meaning in the Contract 
Documents. 

 
SC-2.02  Copies of Documents 
 
Delete paragraph 2.02 A. of the General Conditions in its entirety and insert the following in its 
place: 
 

Owner shall furnish to Contractor one copy of the Contract Documents in electronic 
portable document format (PDF). 

 
SC-2.03  Before Starting Construction 
 
Add the following new paragraph after 2.03 A.: 
 

B.   E-Verify Reporting: Contractor shall be solely responsible for complying with the E-
Verify Reporting requirements in IC 5-16-13-11 throughout the contract time. Before 
starting construction Contractor shall collect and submit the E-Verify case  
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verification numbers for each individual who will be working on the project and who is 
required to be verified under IC 22-5-1.7 (effective July 1, 2011), from all 
contractors of any tier (as defined in IC 5-16-13-4). 

 
 
SC-4.01  Commencement of Contract Times; Notice to Proceed 
 
Delete paragraph 4.01 A. of the General Conditions in its entirety and insert the following in its 
place: 
 

A.  The Contract Times shall commence on the day stated in the in the Notice to 
Proceed.  A Notice to Proceed will be given at any time and no later than 30 days 
from the Effective Date of the Agreement. 

 
Computation of Contract Time shall commence on the start date given in the Notice 
to Proceed, and every calendar day following, except as herein provided, shall be 
counted as Contract Time, in accordance with Article 18.02. 

 
SC-11.01  Amending and Supplementing Contract documents 
 
Delete paragraph 2. Work Change Directives of the General Conditions in its entirety. 
 
Delete paragraph 3. Field Orders of the General Conditions in its entirety. 
 
SC-6.02  Insurance - General Provisions 
 
Append the following sentence to 6.02 C.: 
 

The Contractor's Certificates of Insurance shall name the Owner and the Engineer as 
additionally insured. The Certificate of Insurance shall clearly state the insurance 
coverage required is in effect and has not been decreased by claims, if any, paid by the 
Insurance Company. The Contractor's insurance shall not be canceled or expire without 
the written consent of the Owner. The insurance afforded to these additional insured 
shall provide primary and non-contributory coverage for all claims covered thereby. 

 
SC-6.03 A. Workers’ Compensation 
 
Add the following new paragraph after 6.03 A. 4.: 
 

5.  The liability limits shall not be less than: 
 

State Workers’ Compensation Statutory 

Employers’ Liability Statutory 

   
SC-6.03 C. Commercial General Liability – Form and Content 
 
Add the following new paragraph after 6.03 C. 8.: 
 

9.  The liability limits shall not be less than: 
 

General Aggregate $2,000,000 each occurrence 
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Products-Completed Operations Aggregate $2,000,000 each occurrence 

Each Occurrence (BI-PD) $1,000,000 

Property Damage liability insurance will 
provide explosion, collapse, and 
underground coverages 

$1,000,000 

Fire Damage (each occurrence) $50,000 

Medical expense (per person) $5,000 

Excess or Umbrella  Liability  

    General Aggregate $5,000,000 

    Each Occurrence $5,000,000 

 
SC-6.03 D. Automobile Liability 
 
Append the following sentence to the end of 6.03 D.: 
 

The liability limits shall not be less than: 
 

Bodily Injury  

   Each Person $1,000,000 

   Each Accident $1,000,000 

Property Damage  

   Each Accident $1,000,000 

   Combined Single Limit of $1,000,000 

Excess or Umbrella  Liability  

    General Aggregate $5,000,000 

    Each Occurrence $5,000,000 

 
SC-6.03 E. Umbrella or Excess Liability 
 
Append the following sentence to the end of 6.03 E.: 
 

The liability limits shall not be less than: 
 

General Aggregate $5,000,000 

Each Occurrence $5,000,000 

 
SC-7.09  Taxes 
 
Add the following new paragraph after paragraph 7.09 A. 
 
 B. Owner is exempt from sales tax on products permanently incorporated in the 

work. Contractor may obtain sales tax exemption for such materials, products, 
and equipment and shall obtain an Indiana Sales Tax Exception Certificate from 
the City of Bloomington Utilities. 
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SECTION 01 10 00 - SUMMARY

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Contract description.

2. Work by Owner or other Work at the Site.

3. Contractor's use of Site and premises.

4. Work sequence.

5. Owner occupancy.

6. Permits.

7. Specification conventions.

1.2 CONTRACT DESCRIPTION

A. Work of the Project includes relocation of water main as a result of road construction.

B. Perform Work of Contract under fixed cost Contract with Owner according to Conditions of 

Contract.

1.3 WORK BY OWNER OR OTHERS

A. Coordinate work with INDOT Contractor.

B. Coordinate Work with utilities of Owner and public or private agencies.

C. Work under this Contract is as indicated on Drawings.

 

1.4  CONTRACTOR'S USE OF SITE AND PREMISES

A. Limit use of Site and premises to allow:

1. Owner occupancy.

2. Work by Owner.

3. Work by Others.

4. Use of Site and premises by the public.

B. Construction Operations: Limited to areas indicated on Drawings

1. Noisy and Disruptive Operations (such as Use of Jack Hammers and Other Noisy 

Equipment): Not allowed in close proximity to existing building during regular hours of 

operation. Coordinate and schedule such operations with Owner to minimize disruptions.

C. Time Restrictions for Performing Work: Conform to County requirements.
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D. Utility Outages and Shutdown:

1. Coordinate and schedule electrical and other utility outages with Owner.

2. Outages: Allowed only at previously agreed upon times.

3. At least one week before scheduled outage, submit Outage Request Plan to Owner 

itemizing the dates, times, and duration of each requested outage.

E. Sound Level Restrictions: Sound pressure level measured at boundary of Site shall not exceed 

40 dBA.

F. Construction Plan: Before start of construction, submit three copies of construction plan 

regarding access to Work, use of Site, and utility outages for acceptance by Owner. After 

acceptance of plan, construction operations shall comply with accepted plan unless deviations 

are accepted by Owner in writing.

1.5 WORK SEQUENCE

A. Contractor shall coordinate all work activities with INDOT contractor and other utility 

contractors. Work shall be sequenced such that water and sanitary services are maintained. If 

service must be interrupted, the Contractor shall coordinate with the Owner at least one week 

prior.

B. Sequencing of Construction Plan: Before start of construction, submit a construction plan 

regarding phasing of demolition and new Work for acceptance by Owner. After acceptance of 

plan, construction sequencing shall comply with accepted plan unless deviations are accepted 

by Owner in writing.

1.6 OWNER OCCUPANCY

A. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.

B. Schedule the Work to accommodate Owner occupancy.

1.7 PERMITS

A. Contractor shall furnish all necessary permits for construction of Work.

B. A Notice of Intent to Construct a Water Main Extension has already been submitted.

C. Contact Ben Ayers, Permits Engineer, Monroe County Highway Department, at (812)349-2559, 

bayers@co.monroe.in.us, prior to beginning any work on the County right-of-way, including 

delivery of materials, placement of equipment, or beginning construction.

1.8 SPECIFICATION CONVENTIONS

A. These Specifications are written in imperative mood and streamlined form. This imperative 

language is directed to Contractor unless specifically noted otherwise. The words "shall be" are 

included by inference where a colon (:) is used within sentences or phrases.

mailto:bayers@co.monroe.in.us
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PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION
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SECTION 012000 - PRICE AND PAYMENT PROCEDURES

1.1 SECTION INCLUDES

A. Defect Assessment.

B. Unit prices

C. Alternates.

1.2 DEFECT ASSESSMENT

A. Replace the Work, or portions of the Work, not conforming to specified requirements.

B. If, in the opinion of Engineer, it is not practical to remove and replace the Work, Engineer will 

direct appropriate remedy or adjust payment.

C. The defective Work may remain, but unit sum/price will be adjusted to new sum/price at discretion 

of Owner.

D. Defective Work will be partially repaired according to instructions of Engineer, and unit sum/price 

will be adjusted to new sum/price at discretion of Owner.

E. Individual Specification Sections may modify these options or may identify specific formula or 

percentage sum/price reduction.

F. Authority of Engineer and Owner to assess defects and identify payment adjustments is final.

G. Nonpayment for Rejected Products: Payment will not be made for rejected products for any of the 

following reasons:

1. Products wasted or disposed of in a manner that is not acceptable. 

2. Products determined as unacceptable before or after placement.

3. Products not completely unloaded from transporting vehicle.

4. Products placed beyond lines and levels of the required Work.

5. Products remaining on hand after completion of the Work.

6. Loading, hauling, and disposing of rejected products.

1.3 UNIT PRICES

A. Measurement methods delineated in individual Specification Sections complement criteria of this 

Section. 

B. Take measurements and compute quantities. Owner will verify measurements and quantities.

C. Unit Quantities: Quantities and measurements indicated on Bid Form are for Contract purposes 

only. Actual quantities provided shall determine payment.



PRICE AND PAYMENT PROCEDURES 012000 - 2

1. When actual Work requires more or fewer quantities than those quantities indicated, provide 

required quantities at contracted unit sum/prices.

2. When actual Work requires 25 percent or greater change in quantity than those quantities 

indicated, Owner or Contractor may claim a Contract Price adjustment.

D. Payment Includes: Full compensation for required labor, products, tools, equipment, plant and 

facilities, transportation, services and incidentals; erection, application, or installation of item of 

the Work; overhead and profit.

E. Final payment for Work governed by unit prices will be made on basis of actual measurements and 

quantities accepted by Architect/Engineer multiplied by unit sum/price for Work incorporated in or 

made necessary by the Work.

F. Measurement of Quantities:

1. Weigh Scales: Inspected, tested, and certified by applicable State weights and measures 

department within past year.

2. Platform Scales: Of sufficient size and capacity to accommodate conveying vehicle.

3. Metering Devices: Inspected, tested, and certified by applicable State department within 

past year.

4. Measurement by Weight: Concrete reinforcing steel, rolled or formed steel, or other metal 

shapes will be measured by handbook weights. Welded assemblies will be measured by 

handbook or scale weight.

5. Measurement by Volume: Measured by cubic dimension using mean length, width, and 

height or thickness.

6. Measurement by Area: Measured by square dimension using mean length and width or 

radius.

7. Linear Measurement: Measured by linear dimension, at item centerline or mean chord.

8. Stipulated Sum/Price Measurement: Items measured by weight, volume, area, or linear 

means or combination, as appropriate, as completed item or unit of the Work.

G. Unit Price Schedule:

1. Item 0001: Mobilization / Demobilization

a. Description: This item covers the mobilization and demobilization of construction 

equipment and personnel. Mobilization and demobilization shall include, but not 

necessarily be limited to: street cleaning; snow removal; dust and mud control; and 

all other incidentals not directly engaged in construction of the Project but which are 

necessary to support the Work.

b. Basis of Payment: Payment for this item shall be a Lump Sum (LS) quantity as 

shown in the Itemized Proposal and Declarations.  

2. Item 0002: Construction Engineering

a. Description: Construction Engineering shall include, but not necessarily be limited to: 

staking the water main alignment, establishing and maintaining surveying and project 

control; project management and supervision; participation in project meetings and 

public involvement; notices to the public; submittals, including value engineering 

proposals and requests for information, shop drawings; project scheduling; 

construction photographs; As-Built Drawings; and all other incidentals not directly 

engaged in construction of the Project but which are necessary to support the Work.  
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b. Basis of Payment: Payment for this item shall be a Lump Sum (LS) quantity as 

shown in the Itemized Proposal and Declarations.  

3. Item 0003: Maintenance of Traffic

a. Description: This Work shall consist of all labor, equipment, and materials necessary 

for traffic control to facilitate the Work of the project. 

b. Basis of Payment: Payment for this item shall be a Lump Sum (LS) price as shown in 

the Itemized Proposal and Declarations.  

4. Item 0004: Erosion Control

a. Description: This item shall consist of all labor, equipment, and materials necessary 

for erosion and sediment control on the project site.

b. Basis of Payment: Payment for this item shall be a Lump Sum (LS) price as shown in 

the Itemized Proposal and Declarations.  

5. Item 0005: Clearing and Restoration

a. Description: This Work shall include all necessary labor and equipment necessary to 

adequately clear the site in preparation for project construction and seeding. 

b. Basis of Payment: Payment for this item shall be a Lump Sum (LS) price as shown in 

the Itemized Proposal and Declarations.  

6. Item 0006: Excavation, Rock

a. Description: Rock excavation shall include ledge rock, all boulders exceeding one-

half (1/2) cubic yard in volume, and concrete or masonry structures or any other 

material which, in the opinion of the Engineer, requires drilling and blasting or use of 

hoe-ram for removal. Rock excavation will be measured in accordance with Section 

4.5.1.2.1.2.4 of the City of Bloomington Utilities “Construction Specifications for 

City of Bloomington Utilities Wastewater, Water, and Storm Projects”. Rock 

quantities will be calculated from measurements taken in the field by the Engineer or 

their representative, in consultation with the Contractor or their representative. Only 

rock that has been measured will be paid for as rock excavation under this item. Rock 

will be paid to the following limits: six inches (6”) below all pipes and structures, 

seven inches (7”) horizontal distance outside all pipes, and six inches (6”) horizontal 

distance outside all structures. For rock depths of four feet or less, the trench width 

for payment purposes shall be outside diameter of the pipe plus 14 inches. For rock 

depths greater than four feet, the pay limit shall be outside diameter of the pipe plus 

14 inches up to one foot above the top of the pipe, then increasing in one foot in 

width on each side of the trench for every three feet of increased depth. No payment 

will be made for rock that can be removed by scarification using the bucket of a 

backhoe or excavator.

b. Basis of Payment: Payment for this item shall be per cubic yard (CYS) of excavated 

rock as shown in the Itemized Proposal and Declarations.

7. Item 0007: Pipe, Remove or Abandon, Water Main, Ductile Iron, 6 in.

a. Description: Work under this item shall include the removal or abandonment of water 

main of the size specified measured by the linear foot, computed by multiplying the 

number of commercial lengths removed by the nominal laying length, or by 

measuring in place prior to removal, if practicable. However, the overall length shall 

be no more than indicated unless otherwise agreed to by the Engineer. 
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b. Basis of Payment: The acceptable quantities of pipe removal will be paid for at the 

contract unit price per linear foot (LFT) for pipe of the size specified, successfully cut 

and capped or removed complete with backfill.

8. Item 0008: Pipe, Remove or Abandon, Water Main, Ductile Iron, 8 in.

a. Description: Work under this item shall include the removal or abandonment of water 

main of the size specified measured by the linear foot, computed by multiplying the 

number of commercial lengths removed by the nominal laying length, or by 

measuring in place prior to removal, if practicable. However, the overall length shall 

be no more than indicated unless otherwise agreed to by the Engineer.

b. Basis of Payment: The acceptable quantities of pipe removal will be paid for at the 

contract unit price per linear foot (LFT) for pipe of the size specified, successfully cut 

and capped or removed complete with backfill.

9. Item 0009: Pipe, Remove or Abandon, Water Main, Ductile Iron, 12 in.

a. Description: Work under this item shall include the removal or abandonment of water 

main of the size specified measured by the linear foot, computed by multiplying the 

number of commercial lengths removed by the nominal laying length, or by 

measuring in place prior to removal, if practicable. However, the overall length shall 

be no more than indicated unless otherwise agreed to by the Engineer.

b. Basis of Payment: The acceptable quantities of pipe removal will be paid for at the 

contract unit price per linear foot (LFT) for pipe of the size specified, successfully 

filled with flowable fill and cut and capped or removed complete with backfill.

10. Item 0010: Water Main, PVC C-900 DR 14, 6 in.

a. Description: The length of pipe to be measured for payment will be based on the net 

length of pipe used, which will be obtained by multiplying the nominal length of each 

pipe section by the number of sections used, for pipe of the type and size specified.  If 

the pipe connects to fittings or valves, the terminal sections will be field measured to 

the joint of the fitting or valve. Excavation, bedding, backfill, fittings, joint restraint, 

solid sleeves, connections to existing water main, locator wire, testing, and 

disinfection of the water main will not be measured and will be included in the cost 

of the pipe.

b. Basis of Payment: The acceptable quantities of pipe will be paid for at the contract 

unit price per linear foot (LFT) for pipe of the type and size specified, complete in 

place.

11. Item 0011: Water Main, PVC C-900 DR 14, 8 in.

a. Description: The length of pipe to be measured for payment will be based on the net 

length of pipe used, which will be obtained by multiplying the nominal length of each 

pipe section by the number of sections used, for pipe of the type and size specified.  If 

the pipe connects to fittings or valves, the terminal sections will be field measured to 

the joint of the fitting or valve. Excavation, bedding, backfill, fittings, joint restraint, 

solid sleeves, connections to existing water main, locator wire, testing, and 

disinfection of the water main will not be measured and will be included in the cost 

of the pipe.

b. Basis of Payment: The acceptable quantities of pipe will be paid for at the contract 

unit price per linear foot (LFT) for pipe of the type and size specified, complete in 

place.
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12. Item 0012: Water Main, PVC C-900 DR 14, 12 in.

a. Description: The length of pipe to be measured for payment will be based on the net 

length of pipe used, which will be obtained by multiplying the nominal length of each 

pipe section by the number of sections used, for pipe of the type and size specified.  If 

the pipe connects to fittings or valves, the terminal sections will be field measured to 

the joint of the fitting or valve. Excavation, bedding, backfill, fittings, joint restraint, 

solid sleeves, connections to existing water main, locator wire, testing, and 

disinfection of the water main will not be measured and will be included in the cost 

of the pipe.

b. Basis of Payment: The acceptable quantities of pipe will be paid for at the contract 

unit price per linear foot (LFT) for pipe of the type and size specified, complete in 

place.

13. Item 0013: Restrain Existing Joint, Water Main, 6 in.

a. Description: Work under this section shall include joint restraints on existing water 

main of the size specified, with an assumed quantity based on 18 lineal foot lengths 

included in the bid. 

b. Basis of Payment: Joint restraints on existing water main, of the size specified, shall 

be paid for at the contract unit price for each (EACH) existing water main joint 

successfully restrained. All excavation, backfill, and restoration related to joint 

restraint work is included in the cost of the joint restraint.

14. Item 0014: Restrain Existing Joint, Water Main, 8 in.

a. Description: Work under this section shall include joint restraints on existing water 

main of the size specified, with an assumed quantity based on 18 lineal foot lengths 

included in the bid. 

b. Basis of Payment: Joint restraints on existing water main, of the size specified, shall 

be paid for at the contract unit price for each (EACH) existing water main joint 

successfully restrained. All excavation, backfill, and restoration related to joint 

restraint work is included in the cost of the joint restraint.

15. Item 0015: Restrain Existing Joint, Water Main, 12 in.

a. Description: Work under this section shall include joint restraints on existing water 

main of the size specified, with an assumed quantity based on 18 lineal foot lengths 

included in the bid. 

b. Basis of Payment: Joint restraints on existing water main, of the size specified, shall 

be paid for at the contract unit price for each (EACH) existing water main joint 

successfully restrained. All excavation, backfill, and restoration related to joint 

restraint work is included in the cost of the joint restraint.

16. Item 0016: Air Release Valve with 4-ft Diameter Manhole

a. Description: Work under this section shall include air release valves, measured by the 

number of units per each successfully installed. Manholes, riser rings, castings, and 

associated excavation, bedding, backfill, and testing will not be measured for 

payment and will be included in the cost of the air release valve with manhole.

b. Basis of Payment: Air release valve with manholes will be paid for at the contract 

unit price per each (EACH) complete in place.

17. Item 0017: Valve with Box, Restrained Gate, Ductile Iron, 6 in.
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a. Description: Valves with valve boxes will be measured by the number of units of 

each size and type installed. Valve boxes, excavation, bedding, and backfill will not 

be measured for payment and will be included in the cost of the valve.

b. Basis of Payment: Valves with valve boxes will be paid for at the contract unit price 

per each (EACH) for the type and size specified, complete in place.

18. Item 0018: Valve with Box, Restrained Gate, Ductile Iron, 8 in.

a. Description: Valves with valve boxes will be measured by the number of units of 

each size and type installed. Valve boxes, excavation, bedding, and backfill will not 

be measured for payment and will be included in the cost of the valve.

b. Basis of Payment: Valves with valve boxes will be paid for at the contract unit price 

per each (EACH) for the type and size specified, complete in place.

19. Item 0019: Valve with Box, Restrained Gate, Ductile Iron, 12 in.

a. Description: Valves with valve boxes will be measured by the number of units of 

each size and type installed. Valve boxes, excavation, bedding, and backfill will not 

be measured for payment and will be included in the cost of the valve.

b. Basis of Payment: Valves with valve boxes will be paid for at the contract unit price 

per each (EACH) for the type and size specified, complete in place.

20. Item 0020: Line Stop, 6 in.

a. Description: Line stops will be measured by the number of units of each size 

indicated in the plans and shall include all material and preparation including 

excavation, installation of the saddle, concrete thrust restraint, joint restraint, etc.of 

line-stop valve to provide temporary closure of the existing main. Contractor shall 

coordinate with the City of Bloomington Utilities for installation and removal of the 

line stop. Sleeve, necessary fittings, completion plug, temporary joint restraint, 

necessary excavation, backfill, concrete thrust blocks, and restoration shall be 

provided by the contractor.

b. Basis of Payment: Line stops will be paid for at the contract unit price per each 

(EACH) for the size specified, complete in place.

21. Item 0021: Line Stop, 8 in.

a. Description: Line stops will be measured by the number of units of each size 

indicated in the plans and shall include  all material and preparation including 

excavation, installation of the saddle, concrete thrust restraint, joint restraint, etc. of 

line-stop valve to provide temporary closure of the existing main. Contractor shall 

coordinate with the City of Bloomington Utilities for installation and removal of the 

line stop. Sleeve, necessary fittings, completion plug, temporary joint restraint, 

necessary excavation, backfill, concrete thrust blocks, and restoration shall be 

provided by the contractor.

b. Basis of Payment: Line stops will be paid for at the contract unit price per each 

(EACH) for the size specified, complete in place.

22. Item 0022: Fire Hydrant Assembly, Remove

a. Description: Work under this section shall include the removal of fire hydrant 

assemblies, measured as each complete assembly that is successfully removed. 

Removal of associated fittings, pipe, valves, valve boxes, plugging materials, 

excavation, and backfill shall be included in the cost.
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b. Basis of Payment: The acceptable quantities of fire hydrant assembly removal shall 

be paid for at the contract unit price per each (EACH) complete assembly 

successfully removed.

23. Item 0023: Fire Hydrant Assembly

a. Description: Fire hydrant assemblies will be measured by the number of units 

installed.  Valves, valve boxes, tees, bends, 6-inch piping, excavation, bedding, 

backfill, and restrained joints associated with the fire hydrant assemblies will not be 

measured for payment and shall be included in the cost of the fire hydrant assembly.

b. Basis of Payment: Fire hydrant assemblies will be paid for at the contract unit price 

per each (EACH) complete in place.

24. Item 0024: Air Release Valve with Manhole, Existing, Remove

a. Description: Work under this section shall include the removal of air release valves 

with manholes, measured as each complete unit successfully removed. Removal of 

associated fittings, pipe, excavation, and backfill shall be included in the cost. Air 

release valve to be provided to the Owner. 

b. Basis of Payment: Removal of air release valves with manholes will be paid for at the 

contract unit price per each (EACH) complete unit successfully removed.

25. Item 0025: Relocate Existing Water Service

a. Description: Work under this section shall include the relocation of water service 

lines, measured per linear foot relocated. Water service line piping, meter pit, curb 

stop, coupling, associated fittings, excavation, bedding, backfill, testing, removal of 

the existing water service, and removal of the existing meter pit will not be measured 

for payment and shall be included in the cost of the water service relocation. 

b. Basis of Payment: The accepted quantities of water service line to be relocated will 

be paid for at the contract unit price per linear foot (LFT) relocated complete in place.

26. Item 0026: Sidewalk, Concrete, 4 in.

a. Description: Work under this section shall consist of all material, labor, and 

equipment necessary to restore sidewalks to existing condition within the limits of 

trenching and excavation as shown in the Contract Documents.

b. Basis of Payment: The replacement of sidewalk concrete shall be paid for at the 

contract unit price per square yard (SYS) of sidewalk replaced, complete in place.

27. Item 0027: Asphalt Pavement Replacement

a. Description: Work under this section shall consist of all material, labor, and 

equipment necessary to provide asphalt pavement replacement to restore pavement to 

existing grade within the limits of trenching and excavation as shown in the Contract 

Documents.

b. Basis of Payment: The replacement of asphalt pavement shall be paid for at the 

contract unit price per square yard (SYS) of pavement patching, complete in place.

28. Item 0028: Driveway Repair

a. Description: Work under this section shall consist of all material, labor, and 

equipment necessary to provide driveway repair to restore driveways to existing 
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grade within the limits of trenching and excavation as shown in the Contract 

Documents. Contractor to replace in-kind all driveways that are disturbed.

b. Basis of Payment: Driveways repairs shall be paid for at the contract unit price per 

square yard (SYS) of sidewalk replaced, complete in place.

1.4 ALTERNATES

A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option. 

Accepted Alternates will be identified in Owner-Contractor Agreement. The Owner-Contractor 

Agreement may identify certain Alternates to remain an Owner option for a stipulated period of 

time.

B. Coordinate related Work and modify surrounding Work. Description for each Alternate is 

recognized to be abbreviated but requires that each change shall be complete for scope of Work 

affected.

1. Coordinate related requirements among Specification Sections as required.

2. Include as part of each Alternate: Miscellaneous devices, appurtenances, and similar items 

incidental to or necessary for complete installation.

3. Coordinate Alternate with adjacent Work and modify or adjust as necessary to ensure 

integration.

C. Schedule of Alternates:

1. Alternate No. 1: Ductile Iron Pipe, 6 in.:

a. Base Bid Item 0010: Water Main, PVC C-900 DR 14, 6 in.

1) Section 4.4.4.1.2. of the City of Bloomington Utilities “Construction 

Specifications for City of Bloomington Utilities Wastewater, Water, and Storm 

Projects”.

b. Alternate Item A-1: Water Main, Ductile Iron Class 350, 8 in.

1) Section 4.4.4.1.1. of the City of Bloomington Utilities “Construction 

Specifications for City of Bloomington Utilities Wastewater, Water, and Storm 

Projects”.

2. Alternate No. 2: Ductile Iron Pipe, 8 in.:

a. Base Bid Item 0011: Water Main, PVC C-900 DR 14, 8 in.

1) Section 4.4.4.1.2. of the City of Bloomington Utilities “Construction 

Specifications for City of Bloomington Utilities Wastewater, Water, and Storm 

Projects”.

b. Alternate Item A-2: Water Main, Ductile Iron Class 350, 8 in.

1) Section 4.4.4.1.1. of the City of Bloomington Utilities “Construction 

Specifications for City of Bloomington Utilities Wastewater, Water, and Storm 

Projects”.

3. Alternate No. 3: Ductile Iron Pipe, 12 in.:

a. Base Bid Item 0012: Water Main, PVC C-900 DR 14, 12 in.
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1) Section 4.4.4.1.2. of the City of Bloomington Utilities “Construction 

Specifications for City of Bloomington Utilities Wastewater, Water, and Storm 

Projects”.

b. Alternate Item A-3: Water Main, Ductile Iron Class 350, 12 in.

1) Section 4.4.4.1.1. of the City of Bloomington Utilities “Construction 

Specifications for City of Bloomington Utilities Wastewater, Water, and Storm 

Projects”.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION 012000
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SECTION 01 30 00 - ADMINISTRATIVE REQUIREMENTS

PART 1 - GENERAL

1.1 SECTION INCLUDES

A. Coordination and Project conditions.

B. Preconstruction meeting.

C. Site mobilization meeting.

D. Progress meetings.

E. Preinstallation meetings.

F. Closeout meeting.

1.2 COORDINATION AND PROJECT CONDITIONS

A. Coordinate scheduling, submittals, and Work of various Sections of Project Manual to ensure 

efficient and orderly sequence of installation of interdependent construction elements.

B. Verify that utility requirements and characteristics of operating equipment are compatible with 

building utilities. Coordinate Work of various Sections having interdependent responsibilities 

for installing, connecting to, and placing operating equipment in service.

C. Coordinate space requirements, supports, and installation of mechanical and electrical Work 

indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit as 

closely as practical; place runs parallel with lines of building. Use spaces efficiently to 

maximize accessibility for other installations, for maintenance, and for repairs.

1. Coordination Drawings: Prepare as required to coordinate all portions of Work. Show 

relationship and integration of different construction elements that require coordination 

during fabrication or installation to fit in space provided or to function as intended. 

Indicate locations where space is limited for installation and access and where sequencing 

and coordination of installations are important.

D. Coordination Meetings: In addition to other meetings specified in this Section, hold 

coordination meetings with personnel and Subcontractors to ensure coordination of Work.

E. In finished areas conceal pipes, ducts, and wiring within construction. Coordinate locations of 

fixtures and outlets with finish elements.

F. Coordinate completion and clean-up of Work of separate Sections in preparation for Substantial 

Completion.
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G. After Owner's occupancy of premises, coordinate access to Site for correction of defective 

Work and Work not complying with Contract Documents, to minimize disruption of Owner's 

activities.

1.3 PRECONSTRUCTION MEETING

A. This work shall be in accordance with all applicable sections of the City of Bloomington 

Utilities “Construction Specifications for City of Bloomington Utilities Wastewater, Water, and 

Storm Projects” including, but not limited to, section 4.2.2. This document is available online 

at: 2020 CBU Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

At the preconstruction meeting Contractor shall provide the proposed construction schedule for 

review.

1.4 SITE MOBILIZATION MEETING

A. Owner will schedule meeting at Project Site prior to Contractor occupancy. Construction 

Manager presides over meeting.

B. Attendance Required:  Owner, Contractor, Contractor's superintendent, Construction Manager, 

major Contractors.

C. Minimum Agenda:

1. Use of premises by Owner and Contractor.

2. Owner's requirements and occupancy.

3. Construction facilities and controls.

4. Temporary utilities.

5. Security and housekeeping procedures.

6. Schedules.

7. Procedures for testing.

8. Procedures for maintaining record documents.

9. Requirements for startup of equipment.

10. Inspection and acceptance of equipment put into service during construction period.

D. Construction Manager: Record minutes and distribute to participants within two days after 

meeting to Engineer, Owner, and those affected by decisions made.

1.5 PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at maximum bi-monthly 

intervals.

B. Make arrangements for meetings, prepare agenda with copies for participants, and preside over 

meetings.

C. Attendance Required: Job superintendent, major Contractors and suppliers, and Owner as 

appropriate to agenda topics for each meeting.

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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D. Minimum Agenda:

1. Review minutes of previous meetings.

2. Review of Work progress.

3. Field observations, problems, and decisions.

4. Identification of problems impeding planned progress.

5. Review of submittal schedule and status of submittals.

6. Review of off-Site fabrication and delivery schedules.

7. Maintenance of Progress Schedule.

8. Corrective measures to regain projected schedules.

9. Planned progress during succeeding work period.

10. Coordination of projected progress.

11. Maintenance of quality and work standards.

12. Effect of proposed changes on Progress Schedule and coordination.

13. Other business relating to Work.

E. Construction Manager: Record minutes and distribute to participants within two days after 

meeting, with two copies each to Engineer, Owner, and those affected by decisions made.

1.6 PREINSTALLATION MEETINGS

A. When required in individual Specification Sections, convene preinstallation meetings at Project 

Site before starting Work of specific Section.

B. Require attendance of parties directly affecting, or affected by, Work of specific Section.

C. Notify Engineer four days in advance of meeting date.

D. Prepare agenda and preside over meeting:

1. Review conditions of installation, preparation, and installation procedures.

2. Review coordination with related Work.

E. Record minutes and distribute copies to participants within two days after meeting, with two 

copies each to Engineer, Owner, and those affected by decisions made.

1.7 CLOSEOUT MEETING

A. Schedule Project closeout meeting with sufficient time to prepare for requesting Substantial 

Completion. Preside over meeting and be responsible for minutes.

B. Attendance Required:  Construction Manager, major Contractors major Subcontractors,, Owner, 

and others appropriate to agenda.

C. Notify Engineer four days in advance of meeting date.

D. Minimum Agenda:

1. Start-up of facilities and systems.

2. Operations and maintenance manuals.
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3. Testing, adjusting, and balancing.

4. System demonstration and observation.

5. Operation and maintenance instructions for Owner's personnel.

6. Contractor's inspection of Work.

7. Contractor's preparation of an initial "punch list."

8. Procedure to request Engineer inspection to determine date of Substantial Completion.

9. Completion time for correcting deficiencies.

10. Inspections by authorities having jurisdiction.

11. Certificate of Occupancy and transfer of insurance responsibilities.

12. Partial release of retainage.

13. Final cleaning.

14. Preparation for final inspection.

15. Closeout Submittals:

a. Project record documents.

b. Operating and maintenance documents.

c. Operating and maintenance materials.

d. Affidavits.

16. Final Application for Payment.

17. Contractor's demobilization of Site.

18. Maintenance.

E. Record minutes and distribute copies to participants within two days after meeting, with two 

copies each to Engineer, Owner, and those affected by decisions made.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION – Not Used

END OF SECTION 
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SECTION 01 32 16 – CONSTRUCTION PROGRESS SCHEDULE 

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, section 4.2.3. This document is available online at: 2020 CBU Construction 

Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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SECTION 01 33 00 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1 SECTION INCLUDES

A. Definitions.

B. Submittal procedures.

C. Construction progress schedules.

D. Proposed product list.

E. Product data.

F. Shop Drawings.

G. Other submittals.

H. Design data.

I. Test reports.

J. Certificates.

K. Manufacturer's instructions.

L. Manufacturer's field reports.

M. Construction photographs.

N. Contractor review.

O. Engineer review.

1.2 DEFINITIONS

A. Action Submittals: Written and graphic information and physical samples that require Engineer's and 

Construction Manager's responsive action.

B. Informational Submittals: Written and graphic information and physical Samples that do not require 

Engineer's responsive action. Submittals may be rejected for not complying with requirements.

1.3 SUBMITTAL PROCEDURES

A. Sequentially number transmittal forms. Mark revised submittals with original number and sequential 

alphabetic suffix.

B. Identify: Project, Contractor, Subcontractor and supplier, pertinent Drawing and detail number, and 

Specification Section number appropriate to submittal.

C. Apply Contractor's stamp, signed or initialed, certifying that review, approval, verification of products 

required, field dimensions, adjacent construction Work, and coordination of information is according to 

requirements of the Work and Contract Documents.

D. Schedule submittals to expedite Project, and submit electronic submittals via email as PDF electronic 

files. Coordinate submission of related items.

E. For each submittal for review, allow 15 days excluding delivery time to and from Contractor.
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F. Identify variations in Contract Documents and product or system limitations that may be detrimental to 

successful performance of completed Work.

G. Allow space on submittals for Contractor and Engineer review stamps.

H. When revised for resubmission, identify changes made since previous submission.

I. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report inability to 

comply with requirements.

J. Submittals not requested will not be recognized nor processed.

K. Incomplete Submittals: Engineer will not review. Complete submittals for each item are required. Delays 

resulting from incomplete submittals are not the responsibility of Engineer.

1.4 CONSTRUCTION PROGRESS SCHEDULES

A. Comply with Section 01 32 16 - Construction Progress Schedule

1.5 PROPOSED PRODUCT LIST

A. Within 15 days after date of Notice to Proceed, submit list of major products proposed for use, with name 

of manufacturer, trade name, and model number of each product.

B. For products specified only by reference standards, indicate manufacturer, trade name, model or catalog 

designation, and reference standards.

1.6 PRODUCT DATA

A. Product Data: Action Submittal: Submit to Engineer for review for assessing conformance with 

information given and design concept expressed in Contract Documents.

B. Submit electronic submittals via email as PDF electronic files.

C. Mark each copy to identify applicable products, models, options, and other data. Supplement 

manufacturers' standard data to provide information specific to this Project.

D. Indicate product utility and electrical characteristics, utility connection requirements, and location of 

utility outlets for service for functional equipment and appliances.

1.7 SHOP DRAWINGS

A. Shop Drawings: Action Submittal: Submit to Engineer for assessing conformance with information given 

and design concept expressed in Contract Documents.

B. Indicate special utility and electrical characteristics, utility connection requirements, and location of 

utility outlets for service for functional equipment and appliances.
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C. When required by individual Specification Sections, provide Shop Drawings signed and sealed by a 

professional Engineer responsible for designing components shown on Shop Drawings.

1. Include signed and sealed calculations to support design.

2. Submit Shop Drawings and calculations in form suitable for submission to and approval by 

authorities having jurisdiction.

3. Make revisions and provide additional information when required by authorities having 

jurisdiction.

D.  Submit electronic submittals via email as PDF electronic files.

1.8 OTHER SUBMITTALS

A. Informational Submittal: Submit data for Engineer's knowledge as Contract administrator or for Owner.

B. Submit information for assessing conformance with information given and design concept expressed in 

Contract Documents.

1.9 TEST REPORTS

A. Informational Submittal: Submit reports for Engineer's knowledge as Contract administrator or for 

Owner.

B. Submit test reports for information for assessing conformance with information given and design concept 

expressed in Contract Documents.

1.10 CERTIFICATES

A. Informational Submittal: Submit certification by manufacturer, installation/application Subcontractor, or 

Contractor to Engineer, in quantities specified for Product Data.

B. Indicate material or product conforms to or exceeds specified requirements. Submit supporting reference 

data, affidavits, and certifications as appropriate.

C. Certificates may be recent or previous test results on material or product but must be acceptable to 

Architect/Engineer.

1.11 MANUFACTURER'S INSTRUCTIONS

A. Informational Submittal: Submit manufacturer's installation instructions for Engineer's knowledge as 

Contract administrator or for Owner.

B. Submit printed instructions for delivery, storage, assembly, installation, adjusting, and finishing, to 

Engineer in quantities specified for Product Data.

C. Indicate special procedures, perimeter conditions requiring special attention, and special environmental 

criteria required for application or installation.
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1.12 MANUFACTURER'S FIELD REPORTS

A. Informational Submittal: Submit reports for Engineer's knowledge as Contract administrator or for 

Owner.

B. Submit report within 2 days of observation to Engineer for information.

C. Submit reports for information for assessing conformance with information given and design concept 

expressed in Contract Documents.

1.13 CONSTRUCTION PHOTOGRAPHS

A. Provide photographs of construction throughout progress of Work produced by an experienced 

photographer acceptable to Engineer.

B.  Each month submit photographs with Application for Payment.

C. Photographs: Submit electronic via email.

D. Digital Images: Deliver complete set of digital image electronic files on CD-ROM to Owner with Project 

record documents. Identify electronic media with date photographs were taken. Submit images that have 

same aspect ratio as sensor, uncropped.

1. Digital Images: Uncompressed TIFF format, produced by digital camera with minimum sensor 

size of 4.0 megapixels, and image resolution of not less than 1024 by 768 pixels.

2. Date and Time: Include date and time in filename for each image.

1.14 CONTRACTOR REVIEW

A. Review for compliance with Contract Documents and approve submittals before transmitting to Engineer.

B. Contractor: Responsible for:

1. Determination and verification of materials including manufacturer's catalog numbers.

2. Determination and verification of field measurements and field construction criteria.

3. Checking and coordinating information in submittal with requirements of Work and of Contract 

Documents.

4. Determination of accuracy and completeness of dimensions and quantities.

5. Confirmation and coordination of dimensions and field conditions at Site.

6. Construction means, techniques, sequences, and procedures.

7. Safety precautions.

8. Coordination and performance of Work of all trades.

C. Stamp, sign or initial, and date each submittal to certify compliance with requirements of Contract 

Documents.

D. Do not fabricate products or begin Work for which submittals are required until approved submittals have 

been received from Engineer.
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1.15 ENGINEER REVIEW

A. Do not make "mass submittals" to Engineer. "Mass submittals" are defined as six or more submittals or 

items in one day or 15 or more submittals or items in one week. If "mass submittals" are received, 

Engineer's review time stated above will be extended as necessary to perform proper review. Engineer 

will review "mass submittals" based on priority determined by Engineer after consultation with Owner.

B. Informational submittals and other similar data are for Engineer's information, do not require Engineer's 

responsive action, and will not be reviewed or returned with comment.

C. Submittals made by Contractor that are not required by Contract Documents may be returned without 

action.

D. Submittal approval does not authorize changes to Contract requirements unless accompanied by Change 

Order.

E. Owner may withhold monies due to Contractor to cover additional costs beyond the second submittal 

review.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION
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SECTION 01 40 00 - QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1 SECTION INCLUDES

A. Quality control.

B. Tolerances.

C. References.

D. Labeling.

E. Testing and inspection services.

F. Manufacturers' field services.

1.2 QUALITY CONTROL

A. Monitor quality control over suppliers, manufacturers, products, services, Site conditions, and 

workmanship, to produce Work of specified quality.

B. Comply with specified standards as the minimum quality for the Work except where more 

stringent tolerances, codes, or specified requirements indicate higher standards or more precise 

workmanship.

C. Perform Work using persons qualified to produce required and specified quality.

D. Products, materials, and equipment may be subject to inspection by Engineer and Owner at place 

of manufacture or fabrication. Such inspections shall not relieve Contractor of complying with 

requirements of Contract Documents.

E. Supervise performance of Work in such manner and by such means to ensure that Work, whether 

completed or in progress, will not be subjected to harmful, dangerous, damaging, or otherwise 

deleterious exposure during construction period.

1.3 TOLERANCES

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. Do 

not permit tolerances to accumulate.

B. Comply with manufacturers' recommended tolerances and tolerance requirements in reference 

standards. When such tolerances conflict with Contract Documents, request clarification from 

Architect/Engineer before proceeding.

C. Adjust products to appropriate dimensions; position before securing products in place.
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1.4 REFERENCES

A. For products or workmanship specified by association, trade, or other consensus standards, 

comply with requirements of standard except when more rigid requirements are specified or are 

required by applicable codes.

B. Conform to reference standard by date of issue current as of date of Contract Documents except 

where specific date is established by code.

C. Obtain copies of standards and maintain on Site when required by product Specification Sections.

D. When requirements of indicated reference standards conflict with Contract Documents, request 

clarification from Architect/Engineer before proceeding.

E. Neither contractual relationships, duties, or responsibilities of parties in Contract nor those of 

Architect/Engineer shall be altered from Contract Documents by mention or inference in 

reference documents.

1.5 LABELING

A. Attach label from agency approved by authorities having jurisdiction for products, assemblies, 

and systems required to be labeled by applicable code.

B. Label Information: Include manufacturer's or fabricator's identification, approved agency 

identification, and the following information, as applicable, on each label:

1. Model number.

2. Serial number.

3. Performance characteristics.

C. Manufacturer's Nameplates, Trademarks, Logos, and Other Identifying Marks on Products: Not 

allowed on surfaces exposed to view in public areas, interior or exterior.

1.6 TESTING AND INSPECTION SERVICES

A. Utilities inspection shall be in accordance with all applicable sections of the City of Bloomington 

Utilities “Construction Specifications for City of Bloomington Utilities Wastewater, Water, and 

Storm Projects” including, but not limited to, section 4.2.2.1. This document is available online at: 

2020 CBU Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

B. Employ and pay for services of an independent testing agency or laboratory acceptable to Owner 

to perform specified testing.

1. Before starting Work, submit testing laboratory name, address, and telephone number, and 

names of full-time specialist and responsible officer.

2. Submit copy of report of laboratory facilities' inspection made by Materials Reference 

Laboratory of National Bureau of Standards during most recent inspection, with 

memorandum of remedies of deficiencies reported by inspection.

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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C. Independent firm will perform tests, inspections, and other services specified in individual 

Specification Sections and as required by authorities having jurisdiction.

1. Laboratory: Authorized to operate in State of Indiana.

2. Laboratory Staff: Maintain full-time specialist on staff to review services.

3. Testing Equipment: Calibrated at reasonable intervals with devices of an accuracy traceable 

to National Bureau of Standards or accepted values of natural physical constants.

D. Testing, inspections, and source quality control may occur on or off Project Site. Perform off-Site 

testing as required by Engineer or Owner.

E. Reports shall be submitted by independent firm to Engineer, Contractor, and authorities having 

jurisdiction, indicating observations and results of tests and compliance or noncompliance with 

Contract Documents.

1. Submit final report indicating correction of Work previously reported as noncompliant.

F. Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools, 

storage, safe access, and assistance by incidental labor as requested.

1. Notify Engineer and independent firm 24 hours before expected time for operations 

requiring services.

2. Make arrangements with independent firm and pay for additional Samples and tests 

required for Contractor's use.

G. Employment of testing agency or laboratory shall not relieve Contractor of obligation to perform 

Work according to requirements of Contract Documents.

H. Retesting or re-inspection required because of nonconformance with specified or indicated 

requirements shall be performed by same independent firm on instructions from Engineer. 

Payment for retesting or re-inspection will be charged to Contractor.

I. Agency Responsibilities:

1. Test Samples of mixes submitted by Contractor.

2. Provide qualified personnel at Site. Cooperate with Architect/Engineer and Contractor in 

performance of services.

3. Perform indicated sampling and testing of products according to specified standards.

4. Ascertain compliance of materials and mixes with requirements of Contract Documents.

5. Promptly notify Architect/Engineer and Contractor of observed irregularities or 

nonconformance of Work or products.

6. Perform additional tests required by Architect/Engineer.

7. Attend preconstruction meetings and progress meetings.

J. Agency Reports: After each test, promptly submit two copies of report to Engineer, Contractor, 

and authorities having jurisdiction. When requested by Engineer, provide interpretation of test 

results. Include the following:

1. Date issued.

2. Project title and number.
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3. Name of inspector.

4. Date and time of sampling or inspection.

5. Identification of product and Specification Section.

6. Location in Project.

7. Type of inspection or test.

8. Date of test.

9. Results of tests.

10. Conformance with Contract Documents.

K. Limits on Testing Authority:

1. Agency or laboratory may not release, revoke, alter, or enlarge on requirements of Contract 

Documents.

2. Agency or laboratory may not approve or accept any portion of the Work.

3. Agency or laboratory may not assume duties of Contractor.

4. Agency or laboratory has no authority to stop the Work.

1.7 MANUFACTURER'S FIELD SERVICES

A. When specified in individual Specification Sections, require material or product suppliers or 

manufacturers to provide qualified staff personnel to observe Site conditions, conditions of 

surfaces and installation, quality of workmanship, testing, adjusting, and balancing of equipment 

commissioning as applicable, and to initiate instructions when necessary.

B. Submit qualifications of observer to Owner 30 days in advance of required observations. Observer 

is subject to approval of Owner.

C. Report observations and Site decisions or instructions given to applicators or installers that are 

supplemental or contrary to manufacturer's written instructions.

D. Refer to Section 01 33 00 - Submittal Procedures, "Manufacturer's Field Reports" Article.

PART 2 - PRODUCTS - Not Used

PART 3 - EXECUTION - Not Used

END OF SECTION
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SECTION 01 50 00 – TEMPORARY FACILITIES AND CONTROLS 

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, section 4.3. This includes section 4.3.3 for Maintenance of Traffic. This 

document is available online at: 2020 CBU Construction Specs_FINAL REVISED (with details)_updated 5-

21-20.pdf

Contractor is responsible for staking the water main alignment prior to commencing construction.

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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SECTION 02 00 01 – PROTECTION OF THE SITE

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, section 4.5.1.1. This document is available online at: 2020 CBU Construction 

Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf


DIVISION 31

EARTHWORK



FULLERTON PIKE – PHASE 3

2021.00628

SITE CLEARING

311000 - 1

SECTION 31 10 00 - SITE CLEARING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Removing surface debris.

2. Removing designated paving, curbs, and sidewalk.

3. Removing designated trees, shrubs, and other plant life.

4. Removing abandoned utilities.

5. Excavating topsoil.

B. Related Sections:

1. Section 31 23 18 - Rock Removal.

1.2 SUBMITTALS

A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.

B. Product Data: Submit data for herbicide. Indicate compliance with applicable codes for 

environmental protection.

1.3 QUALITY ASSURANCE

A. Conform to applicable code for environmental requirements, disposal of debris, burning debris 

on site, and use of herbicides,

B. Perform Work in accordance with local, State, and Federal standards.

C. Maintain one copy of each document on site.

PART 2 - EXECUTION

2.1 EXAMINATION

A. Prior to starting work, examine and document the existing site conditions.

B. Verify existing plant life designated to remain is tagged or identified.

C. Identify waste area for placing removed materials.
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2.2 PREPARATION

A. Call Local Utility Line Information service not less than three working days before performing 

Work. Request underground utilities to be located and marked within and surrounding 

construction areas.

2.3 PROTECTION

A. Locate, identify, and protect utilities indicated to remain, from damage.

B. Protect trees, plant growth, and features designated to remain, as final landscaping.

C. Protect benchmarks, survey control points, and existing structures from damage or displacement.

2.4 CLEARING

A. Clear areas required for access to site and execution of Work to minimum depth of 12 inches.

B. Clear undergrowth and deadwood, without disturbing subsoil.

2.5 REMOVAL

A. Remove debris, rock, and extracted plant life from site.

B. Partially remove paving, curbs, and, sidewalks as required. Neatly saw cut edges at right angle to 

surface.

C. Continuously clean-up and remove waste materials from site. Do not allow materials to 

accumulate on site.

D. Do not burn or bury materials on site. Leave site in clean condition.

2.6 TOPSOIL EXCAVATION

A. Excavate topsoil from areas to be further excavated, relandscaped, or regraded, without mixing 

with foreign materials for use in finish grading.

B. Do not excavate wet topsoil.

C. Stockpile in area designated on site to depth not exceeding 8 feet and protect from erosion. 

Stockpile material on impervious material and cover over with same material, until disposal.

D. Remove excess topsoil not intended for reuse, from site.

END OF SECTION 
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SECTION 31 23 17 – TRENCHING

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, sections 4.5.1.2, 4.5.1.4, and 4.5.1.6. This document is available online at: 2020 

CBU Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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SECTION 31 23 16 – ROCK REMOVAL

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, section 4.5.1.2.1.2. This document is available online at: 2020 CBU 

Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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SECTION 31 23 19 - DEWATERING

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, section 4.5.1.2.6. This document is available online at: 2020 CBU Construction 

Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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SECTION 31 23 23 – FILL

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, section 4.5.1.6. This document is available online at: 2020 CBU Construction 

Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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SECTION 31 23 23.33 - FLOWABLE FILL

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Flowable fill for:

a. Filling abandoned water mains.

B. Related Requirements:

1. Section 31 23 17 - Trenching: Soil and aggregate backfill for utility trenches.

2. Section 31 23 23 - Fill: Soil and aggregate backfill for structures.

1.2 DEFINITIONS

A. Utility: Any buried pipe, duct, conduit, manhole, tank, or cable.

B. Excavatable Flowable Fill: Lean cement concrete fill used where future excavation may be required, 

such as fill for utility trenches, bridge abutments, and culverts.

C. Non-excavatable Flowable Fill: Lean cement concrete fill used where future excavation is not 

anticipated, such as fill below structure foundations and filling abandoned utilities.

1.3 REFERENCE STANDARDS

A. ASTM International:

1. ASTM C33 - Standard Specification for Concrete Aggregates.

2. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete.

3. ASTM C150 - Standard Specification for Portland Cement.

4. ASTM C260 - Standard Specification for Air-Entraining Admixtures for Concrete.

5. ASTM C403/C403M - Standard Test Method for Time of Setting of Concrete Mixtures by 

Penetration Resistance.

6. ASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete.

7. ASTM C618 - Standard Specification for Coal Fly Ash and Raw or Calcined Natural Pozzolan 

for Use as a Mineral Admixture in Concrete.

8. ASTM C1017/C1017M - Standard Specification for Chemical Admixtures for Use in Producing 

Flowing Concrete.

9. ASTM C1040 - Standard Test Methods for Density of Unhardened and Hardened Concrete in 

Place By Nuclear Methods.

10. ASTM D4832 - Standard Test Method for Preparation and Testing of Controlled Low Strength 

Material (CLSM) Test Cylinders.
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1.4 SUBMITTALS

A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.

B. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

C. Field Quality-Control Submittals:

1. Mix Design:

a. Furnish flowable fill mix design for each specified strength.

b. Furnish separate mix designs when admixtures are require for the following:

1) Flowable fill Work during hot and cold weather.

2) Air entrained flowable fill Work.

c. Identify design mix ingredients, proportions, properties, admixtures, and tests.

2. Furnish test results to certify flowable fill mix design properties meet or exceed specified 

requirements.

D. Delivery Tickets: Furnish duplicate delivery tickets indicating actual materials delivered to Project Site.

E. Qualifications Statements: Submit qualifications for supplier.

1.5 QUALITY ASSURANCE

A. Perform Work according to local, State, and Federal standards.

B. Maintain one copy of each standard affecting the Work of this Section on Site.

1.6 QUALIFICATIONS

A. Supplier:

1. Company specializing in supplying products specified in this Section with minimum three years' 

documented experience.

2. Product source approved by authority having jurisdiction.

1.7 ENVIRONMENTAL REQUIREMENTS

A. Minimum Conditions: Do not install flowable fill during inclement weather or when ambient 

temperature is less than 40 degrees F.

1.8 FIELD MEASUREMENTS

A. Verify field measurements before installing flowable fill to establish quantities required to complete the 

Work.
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PART 2 - PRODUCTS

2.1 FLOWABLE FILL

A. Furnish materials according to local, State, and Federal standards.

2.2 SOURCE QUALITY CONTROL

A. Section 01 40 00 - Quality Requirements: Testing, inspection and analysis requirements.

B. Test and analyze properties of flowable fill design mix and certify results for the following:

1. Design mix proportions by weight of each material.

2. Aggregate: ASTM C33 for material properties and gradation.

3. Properties of plastic flowable fill design mix including:

a. Temperature.

b. Slump.

c. Air entrainment.

d. Wet unit mass.

e. Yield.

f. Cement factor.

4. Properties of hardened flowable fill design mix including:

a. Compressive strength at 1 day, 7 days, and 28 days. Report compressive strength of each 

specimen and average specimen compressive strength.

b. Unit mass for each specimen and average specimen unit mass at time of compressive 

strength testing.

C. Prepare delivery tickets containing the following information:

1. Project designation.

2. Date.

3. Time.

4. Class and quantity of flowable fill.

5. Actual batch proportions.

6. Free moisture content of aggregate.

7. Quantity of water withheld.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Section 01 30 00 - Administrative Requirements: Verification of existing conditions before starting 

Work.
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3.2 PREPARATION

A. Support and restrain utilities to prevent movement and flotation during installation of flowable fill.

B. Protect structures and utilities from damage caused by hydraulic pressure of flowable fill before fill 

hardens.

C. Protect utilities and foundation drains to prevent intrusion of flowable fill.

3.3 INSTALLATION - FILLING ABANDONED UTILITIES

A. Only water mains 12-inch and greater require flowable fill be installed prior to abandonment.

B. Verify pipes and conduits are not clogged and are sufficiently empty to permit gravity installation of 

flowable fill for entire length indicated to be filled.

C. Seal lower end of pipes and conduits by method to contain flowable fill and to vent trapped air caused 

by filling operations.

D. Place flowable fill using method to ensure there are no voids.

1. Fill pipes and conduits from high end.

2. Fill manholes, tanks, and other structures from grade level access points.

E. After filling pipes and conduits seal both ends.

3.4 FIELD QUALITY CONTROL

A. Perform inspection and testing according to ASTM C94/C94M.

1. Take samples for tests for every 150 cu yd of flowable fill, or fraction thereof, installed each day.

2. Sample, prepare and test four compressive strength test cylinders according to ASTM D4832. 

Test one specimen at 3 days, one at 7 days, and two at 28 days.

3. Measure temperature at point of delivery when samples are prepared.

B. Perform in place penetration (density) tests using hand held penetrometer to measure penetration 

resistance of hardened flowable fill according to ASTM C403.

1. Perform tests at locations as directed by Owner.

C. Defective Flowable Fill: Fill failing to meet the following test requirements or fill delivered without the 

following documentation.

1. Test Requirements:

a. Minimum temperature at point of delivery.

b. Compressive strength requirements for each type of fill.

2. Documentation: Duplicate delivery tickets.



FULLERTON PIKE – PHASE 3

2021.00628

FLOWABLE FILL

312323.33 - 5

3.5 CLEANING

A. Remove spilled and excess flowable fill from Project Site.

B. Restore facilities and Site areas damaged or contaminated by flowable fill installation to existing 

condition before installation.

END OF SECTION 
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SECTION 31 25 00 – EROSION AND SEDIMENTATION CONTROL

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, section 4.3.9 and 4.3.10. This document is available online at: 2020 CBU 

Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf


DIVISION 32

EXTERIOR IMPROVEMENTS
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SECTION 32 94 00 - RESTORATION

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, section 4.5.6 and 4.5.7. This document is available online at:

2020 CBU Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf


DIVISION 33

UTILITIES
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SECTION 33 01 30.13 –WATER MAIN TESTING 

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, section 4.5.8.1.1.3.1 and 4.5.8.2. This document is available online at: 2020 

CBU Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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SECTION 33 11 13 – PUBLIC WATER UTILITY DISTRIBUTION PIPING

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, sections 4.4.4, 4.4.4.1.1.1, 4.4.4.1.1.2, 4.4.4.1.2, 4.4.4.1.2.1, 4.5.1.5, 4.5.3, 

4.5.3.2.2, and 4.5.3.4.1.1. This document is available online at: 2020 CBU Construction Specs_FINAL 

REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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SECTION 33 12 13 – WATER SERVICE CONNECTIONS 

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, sections 4.4.4.1.4 and 4.5.3.6. This document is available online at: 2020 CBU 

Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf


FULLERTON PIKE – PHASE 3 WATER UTILITY DISTRIBUTION FIRE HYDRANTS
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SECTION 33 12 19 – WATER UTILITY DISTRIBUTION FIRE HYDRANTS

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, sections 4.4.4.4 and 4.5.3.4.2. This document is available online at: 2020 CBU 

Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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SECTION 33 12 33 – WATER UTILITY METERING 

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, section 4.5.3.7. This document is available online at: 2020 CBU Construction 

Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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SECTION 33 13 00 – DISINFECTION OF WATER UTILITY PIPING SYSTEMS 

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, section 4.5.3.5. This document is available online at: 2020 CBU Construction 

Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf


DIVISION 40

PROCESS INTEGRATION



FULLERTON PIKE – PHASE 3 GATE VALVES

2021.00658 400561- 1

SECTION 40 05 61 – GATE VALVES

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, sections 4.4.4.2.1, 4.5.3.4.4, and 4.5.3.4.8 This document is available online at: 

2020 CBU Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf


FULLERTON PIKE – PHASE 3 AIR RELEASE VALVES

2021.00628 400578.11- 1

SECTION 40 05 78.11 – AIR RELEASE VALVES 

This work shall be in accordance with all applicable sections of the City of Bloomington Utilities 

“Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” 

including, but not limited to, sections 4.4.2.2, 4.4.4.2.3 and 4.5.3.4.7. Air release valve shall be Val-Matic, 

model number 25 or approved equal in accordance with section 4.4.4.2.3. This document is available online 

at: 2020 CBU Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf 

END OF SECTION

https://bloomington.in.gov/sites/default/files/2020-05/2020%20CBU%20Construction%20Specs_FINAL%20REVISED%20(with%20details)_updated%205-21-20.pdf
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PREPARED FOR: 

 

AMERICAN STRUCTUREPOINT, INC. 

9025 RIVER ROAD, SUITE 200 

INDIANAPOLIS, IN 46240 

 

 

ATTENTION:  MR. PATRICK WOODEN, P.E.



  

 

 

 

March 31, 2021 

 

Mr. Patrick Wooden, P.E. 

American Structurepoint, Inc. 

9025 River Road, Suite 200 

Indianapolis, IN 46240 

 
Re: Geotechnical Engineering Investigation 

 Fullerton Pike Extension – Phase III 

 Rockport Road to Rogers Street 

 INDOT Des. Nos. 1802977 & 2001721 

Bloomington, Monroe County, Indiana 

 ATC Project No. 170GC01077 

 

Dear Mr. Wooden: 
 

Submitted herewith is the report of the geotechnical engineering investigation 

performed by ATC Group Services LLC for the referenced project.  This study was 

authorized in accordance with American Structurepoint, Inc. Subconsultant Agreement 

for Professional Services dated January 1, 2019, Task Order No. 1 for 

2008.00807.0005 dated September 22, 2020 and ATC Proposal No. PE-18-1143 dated 

July 13, 2018.  

 

This report contains the results of the field and laboratory testing program, an 

engineering interpretation of this data with respect to the available project 

characteristics and recommendations to aid in the design and construction of the earth-

related elements of this project.   

 

We appreciate the opportunity to be of service to you on this project.  If we can be of 

any further assistance, or if you have any questions regarding this report, please do not 

hesitate to contact either of the undersigned. 

 

Sincerely, 
 
 
 
 
Ellen Anne W. Wilkinson, P.E.   Thomas J. Struewing, P.E. 
Senior Geotechnical Engineer  Principal Engineer 
 

ATC Group Services LLC 
 
7988 Centerpoint Dr.  
Suite 100 
Indianapolis, IN 46256 
 
Phone +1 317 849 4990 
Fax +1 317 849 4278 
 
www.atcgroupservices.com 
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Fullerton Pike Extension – Phase III  Geotechnical Engineering Investigation 
Rockport Road to Rogers Street  INDOT Des. Nos. 1802977 & 2001721 
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March 31, 2021 ATC Group Services, LLC 1 

1 INTRODUCTION 
 

This report presents the results of the geotechnical engineering investigation performed by ATC 

Group Services LLC (ATC) for the proposed Fullerton Pike Extension – Phase III project from 

Rockport Road to Rogers Street on the southwest side of Bloomington in Monroe County, Indiana.  

The general location of the project site is shown on the Project Location Map (Figure 1 in Appendix A) 

and the Vicinity Map (Figure 2 in Appendix A).  The geotechnical evaluations, analyses and design 

recommendations presented herein are based upon the Stage 2 Plans dated September 11, 2020 

provided by American Structurepoint Inc. 

 

The geotechnical engineering investigation was performed to characterize and evaluate the soil, 

bedrock and ground water conditions beneath the project site and to develop recommendations for 

use in the design of the bridge foundations, roadway embankments and pavements.  The 

investigation consisted of an exploratory test drilling and sampling program, laboratory testing of soil 

and bedrock samples obtained from the test borings, engineering analyses and preparation of this 

report.  

 

2 PROJECT DESCRIPTION 
 

American Structurepoint Inc. is developing plans for the construction of a new section of Fullerton 

Pike (Phase III) from Rockport Road to Rogers Street on the southwest side of Bloomington in 

Monroe County, Indiana.  The project will begin at approximately Station 250+90, Line “PR-A”, which 

is about 400 ft west of Rockport Road and will end at approximately Station 315+90, Line “PR-A”, 

which is about 500 ft west of Rogers Street.   

 

In addition to the Fullerton Pike portion of the project, the project will include improvements to 

approximately 600 ft of Rockport Road (Line “PR-S-2”) on the north and south sides of Fullerton Pike 

and also the realignment of the Batchelor Middle School entrance drive.  The alignment of the school 

entrance drive (Line “PR-S-1”) will be shifted to the east to intersect Fullerton Pike at Clear View 

Drive.  The new portion of the school entrance drive will be approximately 400 ft long.   The 

intersection of the school entrance drive, Clear View Drive and Fullerton Pike will be a roundabout.  

The project will include curbs, gutters and storm sewers throughout the entire project for all of the new 

and reconstructed roadway areas.   

 

The existing terrain within the project limits is characterized as gently rolling and the roadway profile 

grade will generally follow the existing terrain with generally modest cut and fill depths.  The areas 

surrounding the eastern portion of the project area are generally developed as residential.  The middle 

portion of the project area is generally through the West Fork Clear Creek valley and is mostly agricultural 

and undeveloped fields.  In the western portion of the project area, the south side of the roadway 

alignment is developed as residential and the north side appears to be part of a former limestone quarry 

and stone processing facility.  It appears that fill materials have been placed on the north side of the 

roadway alignment at the west end that likely includes remnants from the former limestone operations.  
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Based upon the USGS Quad Map, it appears that two railroads formerly crossed the alignment near the 

west edge of the Clear Creek valley.   

 

Based upon the current plans (Stage 2 plans dated September 11, 2020) it is estimated that the project 

will generally require only modest cut and fill depths, generally less than about 10 ft at most locations 

along the alignment.  Cut depths will generally be less than about 6 ft in most areas although deeper cuts 

of as much as about 12 ft will be required for the side ditch on the left (north) side of the road from about 

Station 270+00 to Station 274+00, Line “PR-A”.  In some locations deeper excavations will be required in 

order to install the storm drainage structures that will extend significantly deeper than the final grade.  

Embankment fill heights of as much as about 14 ft will be required at the east end of the West Fork of 

Clear Creek bridge.  At the west end of the project (in the vicinity of approximately Station 256+00) there 

are some deeper cuts on the south side of Fullerton Pike and deeper fills on the north side of Fullerton 

Pike from approximately Station 257+00 to 261+00. 

 

A new four-span bridge will be constructed over the West Fork of Clear Creek and the Clear Creek 

Trail.  The locations of the substructure units for the proposed bridge are summarized in the following 

table. 

Table 1 – Summary of Proposed Bridge Substructure Units 

Fullerton Pike Phase III over West Fork Clear Creek and Clear Creek Trail 

Monroe County Bridge No. 315 

INDOT Des. No. 2001721 

Bloomington, Monroe County, Indiana 

 

 Bent/Pier No. 
Center of Substructure Unit, 

Station 
Line 

Bent No. 1 276+67 “PR-A” 

Pier No. 2 277+79 “PR-A” 

Pier No. 3 279+23 “PR-A” 

Pier No. 4 280+67 “PR-A” 

Bent No. 5 281+91 “PR-A” 

 

 

In addition to the new roadways and the new bridge, the project will also include new bike trails.  The bike 

trails will be located on the east side of the Clear Creek Trail and will connect the existing Clear Creek 

Trail to the multi-use path and sidewalk along Fullerton Pike. 
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3 PURPOSE AND SCOPE OF WORK 
 

3.1 Field Investigation 

The subsurface conditions for the proposed project were investigated by ATC and drilling was 

performed with both truck-mounted and all-terrain-vehicle-mounted drilling equipment using hollow-

stem-auger methods to advance the boreholes through the overburden soils.  Split-barrel samples 

were obtained within the overburden soils using the standard penetration test (SPT) procedures 

(American Association of State Highway and Transportation Officials-AASHTO-Method T206) at 2.5 ft 

to 5.0 ft intervals.  The test borings were extended below the auger refusal depths at selected 

locations and samples of the bedrock materials were obtained using rock coring procedures in 

general accordance with AASHTO T255.  The equipment used to obtain the rock cores included a 

conventional NQ double-tube core barrel system with diamond cutting bit.  Rock cores were typically 

completed in 5 ft long, or less, rock core runs.  Recovered rock cores were measured in the field to 

determine core recovery and rock quality designation (RQD) in accordance with ASTM D6032 and the 

Indiana Geotechnical Manual Section 4.2.2.2.3.  The rock cores were placed in rock core boxes for 

transport to the geotechnical laboratory for further examination, analyses and testing.   

 

The test boring locations were staked or marked in the field by ATC representatives, with approximate 

test boring ground surface elevations, stations and offsets estimated from the Stage 2 plans provided 

by American Structurepoint Inc.  The test borings were drilled at the approximate locations noted on 

the Test Boring Logs in Appendix B and as depicted on the Boring Plans (Figures 3 through 8 in 

Appendix A). 

 

Logs of all test borings, which show visual descriptions of all soil strata encountered using the 

AASHTO soil classification system (AASHTO M145) and the INDOT Standard Specifications Section 

903, as well as visual descriptions of the bedrock, are included in Appendix B.  Sampling information 

and other pertinent field data and observations are also included on the Test Boring Logs.  In addition, 

a sheet defining the terms and symbols used on the test boring logs and explaining the SPT 

procedure is provided immediately preceding the Test Boring Logs in Appendix B.  

3.2 Laboratory Investigation 
The soil samples were visually classified by a geotechnical engineer in accordance with the AASHTO 

Soil Classification System (AASHTO M145) and the INDOT Standard Specifications Section 903, and 

the visual classifications were verified or modified based upon the results of laboratory tests.  Final 

test boring logs were subsequently prepared and are included in Appendix B.   

 

Soil index property tests including natural moisture content tests (AASHTO T265), grain size analyses 

(AASHTO T88), Atterberg limits tests (AASHTO T89 and T90), soil pH tests (AASHTO T 200) and 

water-soluble sulfate content tests on soil (Indiana Test Method 510-13T) were performed on 

representative soil samples.  In addition to the soil index property tests, calibrated hand penetrometer 

tests (“pocket penetrometer” tests) were performed on selected soil samples.  Unconfined 

compressive strength tests (ASTM D2938) were performed on selected rock core samples. 
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In addition to the soil index property tests, two standard Proctor moisture-density relationship tests 

(AASHTO T99) were performed on bulk samples of potential pavement subgrade soils.  Resilient 

modulus tests were performed on the bulk soil sample obtained from Boring RB-05. The results of 

laboratory tests are included on the Test Boring Logs in Appendix B and/or on the test report sheets in 

Appendix C. 

 

Testing of INDOT required topsoil parameters included gradation, organic content (loss-on-ignition) 

and pH along with phosphorus content and potassium content according to North Central Regional 

Research Publication 221, Chapter 6 and potassium content according to North Central Regional 

Research Publication 221, Chapter 7.  The results of the topsoil laboratory tests performed for this 

project are included on the test results summary sheet in Appendix C. 

 

4 GENERAL SITE CONDITIONS 
 

4.1 Regional and Site Geology 
The project site is located within the Mitchell Plain Physiographic Unit, which is part of the Southern 

Hills and Lowlands Region of the State of Indiana.  The Mitchell Plain is characterized by broad areas 

of rolling hills.  The overburden soils consist mainly of a relatively thin surficial layer of eolian 

(windblown) cohesive soils such as silt, silty loam and silty clay loam (A-6) that overlies high plasticity 

residual soils (“Terra Rosa”) consisting primarily of clay (A-7-6) that is the result of weathering of the 

limestone bedrock.  The bedrock in this area consists of Mississippian Age limestone of the Sanders 

Group and the depth to bedrock is generally relatively shallow and varies from outcrops at the ground 

surface to about 30 ft below the ground surface, although bedrock is sometimes deeper in major 

stream valleys.  Although not as prevalent as locations west and south of the Bloomington, karst 

features are known to exist within the Mitchell Plain in Monroe County and karst features have been 

identified at and near the project area during the karst study for this project. 

4.2 Karst Features 
The bedrock formation underlying the project area includes layers of limestone that are susceptible to 

solutioning of the calcium carbonate bedrock, which results in the development of karst features such 

as caves, sinkholes, springs, sinking streams, etc.  A karst study for the project area was performed 

by American Structurepoint, Inc. (refer to American Structurepoint, Inc. Memorandum for Karst 

Features Re-Evaluation dated December 21, 2020 in Appendix F).  The karst study provides further 

details regarding the geologic setting of the project area, a compilation of previously generated karst 

related data and provides a discussion of identified karst features within the proposed roadway right-

of-way and near the proposed right-of-way.   

 

The karst feature reevaluation identified four existing sinkholes within the project right-of-way, with 

one such sinkhole located near the intersection of Fullerton Pike and Rockport Road and three 

sinkhole features that are located near the exiting pedestrian trail on the north side of the proposed 

roadway.  Another significant sinkhole was observed in the field south of the roadway right-of-way 

west of Clear Creek (south of approximately Station 267+00).  It was determined that none of the 

currently identified karst features would be impacted by the new construction.   
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It is important to note that the coring water used for coring the bedrock was lost in several of the test 

borings indicating the potential for solution features or widened joints within the limestone bedrock 

formation at those locations.  The occurrence of several karst features in the vicinity of the proposed 

roadway along with apparent solutioning or open joints in the limestone bedrock suggest that karst 

features could be possible at various elevations within the limestone bedrock.  Thus, it should be 

anticipated that some undocumented karst features could be encountered or identified during 

construction of the new roadway that will require treatment or remediation to prevent future 

subsidence and/or damage to the embankments and roadway.   

 

4.3 Existing Subsurface Conditions 
The general subsurface conditions were investigated by drilling 37 roadway test borings (designated 

with “RB”), and eleven bridge test borings (designated with “TB” and “S”) to depths ranging from 2.0 ft 

to 31.7 ft below the existing ground surface.  The subsurface conditions disclosed by the field 

investigation are summarized in the following paragraphs.  Detailed descriptions of the subsurface 

conditions encountered in each test boring are presented on the test boring logs in Appendix B.  It 

should be noted that the stratification lines shown on the test boring logs represent approximate 

transitions between material types.  In-situ stratum changes could occur gradually or at slightly 

different depths. 

 

Below either a topsoil layer or pavement, depending upon where the boring was drilled, the test borings 

typically encountered an upper stratum of silt (A-6), silty loam (A-6) and/or silty clay loam (A-6) to depths 

typically varying from about 2 ft to 12 ft below the existing ground surface.  This upper stratum of silty 

loam, silt and silty clay loam (A-6) soil is typically underlain by high plasticity residual red clay (A-7-6) 

to either the boring termination depths, if the boring was terminated above the bedrock, or to the top of 

bedrock.  Borings RB-06 and RB-06-A encountered old, apparently uncontrolled fill soils presumably 

associated with either the former railroads or the former limestone quarry operation that existed on the 

north side of Fullerton Pike between the Clear Creek valley and Rockport Road. 

 

Auger refusal was encountered in every test boring except for Boring Nos. RB-03, RB-04, RB-05, RB-

23, RB-26, RB-27 and RB-31, which were terminated at planned depths above the bedrock.    Auger 

refusal is defined herein as the depth at which a conventional test drill rig cannot advance the hollow-

stem-augers.  It is important to understand that auger refusal is not necessarily coincident with the 

bedrock surface since the augers can penetrate the upper weathered or fractured bedrock in some 

cases, or can encounter refusal on objects above the bedrock surface such as “floaters” or slabs of 

unweathered bedrock suspended in the residual soils above the bedrock surface, on obstructions in 

fill materials above the bedrock, etc.  The depths and elevations at which auger refusal was 

encountered in the test borings drilled for this investigation are indicated on the Test Boring Logs in 

Appendix B.  Test borings were extended into the bedrock at selected locations by rock coring 

methods.  The bedrock encountered in the rock cores was typically variably weathered limestone with 

occasional thin joints, voids or clay seams within the limestone bedrock.  In the general, the upper 

portion of the bedrock was found to be more fractured with somewhat more frequent clay seams.  The 

following table summarizes the auger refusal depths and the rock quality designation values (RQD’s) 

for the test borings drilled for the bridge over West Fork of Clear Creek. 
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Table 2 – Summary of Auger Refusal Depths and Rock Quality Designation Values (RQD’s) 
Fullerton Pike Bridge over West Fork of Clear Creek and Clear Creek Trail 

Monroe County Bridge No. 315 
INDOT Des. No. 2001721 

Bloomington, Monroe County, Indiana 
 

Boring ID 
Auger 

Refusal 
Depth (ft.) 

Estimated 
Auger Refusal 
Elevation (ft.) (1) 

Rock Core 
Depth (ft.) 

Rock 
Core 

Recovery 
(%) 

Rock 
Quality 

Designation 
RQD (%) (2) 

Description of 
Rock Quality (2) 

TB-1 6.7 669.8 
6.7 to 10.2 

10.2 to 15.2 
15.2 to 16.7 

94 
100 
93 

49 
100 
93 

Poor 
Excellent 
Excellent 

TB-2 5.5 670.5 

5.5 to 10.1 
10.1 to 15.1 
15.1 to 20.1 
20.1 to 25.1 
25.1 to 30.1 
30.1 to 31.7 

74 
100 
100 
68 

100 
100 

28 
66 
96 
46 

100 
100 

Poor 
Fair 

Excellent 
Poor 

Excellent 
Excellent 

TB-3 4.0 670.0 

4.0 to 5.0 
5.0 to 10.0 

10.0 to 15.0 
15.0 to 20.0 
20.0 to 25.0 
25.0 to 30.0 

100 
100 
100 
100 
100 
86 

0 
0 

62 
82 
96 
80 

Very Poor 
Very Poor 

Fair 
Good 

Excellent 
Good 

TB-4 4.2 673.3 

4.2 to 5.7 
5.7 to 10.7 

10.7 to 15.7 
15.7 to 20.7 
20.7 to 25.7 
25.7 to 30.7 

40 
96 
98 

100 
98 
86 

0 
60 
98 
84 
98 
70 

Very Poor 
Fair 

Excellent 
Good 

Excellent 
Fair 

TB-5 2.3 684.7 
2.3 to 4.6 
4.6 to 9.6 

9.6 to 12.3 

57 
100 
100 

0 
60 

100 

Very Poor 
Fair 

Excellent 

 
(1) Based upon ground surface elevations estimated from Stage 2 Plans provided by American 

Structurepoint. 

(2) Based upon the Indiana Geotechnical Manual criteria for Rock Quality (IGM Section 4.2.2.2.3). 

 

The Mississippian Age limestone bedrock of the Sanders Group underlies the project area.  This 

formation includes limestone that is known to be susceptible to solutioning of the calcium carbonate 

bedrock.  The solutioning of the calcium carbonate bedrock can result in the development of karst 

features such as caves, springs, sinkholes, sinking streams, etc.  However, unlike the middle 

Mississippian Age limestone of the Blue River Group, which includes the St. Genevieve and St. Louis 

limestone formations that are associated with the classic surface karst features; significant 
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development of karst features in this geologic setting are less common.  However, it must be 

recognized that it is possible that karstic  features could exist beneath at the project site.   

 

4.4 Ground Water Conditions 
Ground water level observations were made during drilling operations by noting the depth of water on 

the drilling tools (if any) and in the open boreholes following withdrawal of the drilling augers and after 

approximately 24 hours after withdrawal of the drilling tools (if any).  Ground water information is 

presented on the test borings logs in Appendix B.  It should be noted that the ground water levels 

noted on the test boring logs for test borings that included rock coring are affected by the introduction 

of coring water into the boreholes to facilitate rock coring and may not be representative of the actual 

free ground water level.  It must also be noted that short term ground water level observations made in 

cohesive soils are not necessarily a reliable indication of the ground water level and fluctuations in the 

level of the ground water should be expected due to variations in rainfall and other factors not evident at 

the time of the field investigation.  Higher ground water levels will likely be encountered at other times in 

the future. 

5 DESIGN RECOMMENDATIONS 

 

The following design recommendations have been developed on the basis of the previously described 

project characteristics (Section 2) and the subsurface conditions (Section 4 and Appendix B).  If there 

are any changes in the project criteria; including the planned profile grades, cross-sections, structure 

type, structure spans and total length, bent and pier locations, loading conditions, etc., a review 

should be made by this office.   

 

The design recommendations presented herein are based on the assumption that all earth related 

elements of the project will be carefully and continuously observed, tested and evaluated by a 

geotechnical engineer or qualified geotechnical technician working under the direction of a geotechnical 

engineer to confirm that the earth related elements of the project are compatible and consistent with the 

conditions upon which the design recommendations are based.  The careful and thorough field testing 

and observations of the soil related aspects of the project are a critical and essential component of the 

design recommendations. 

5.1 Seismic Considerations 
Based on geologic mapping and the results of the test borings, it is our opinion that the subsurface 

conditions at the Fullerton Pike bridge over the West Fork of Clear Creek and the Clear Creek Trail 

(Monroe County Bridge No. 315, INDOT Des. No. 2001721) meet the criteria for Site Class C based 

on Table 3.10.3.1-1 (“Site Class Definitions”) in the 2020 AASHTO LRFD Bridge Design 

Specifications, 9th Edition.  A Design Spectral Response Acceleration Coefficient at 1-second period 

(SD1) of 0.11g has been estimated based on Sections 3.10.3 and 3.10.4 of the 2020 AASHTO LRFD 

Bridge Design Specifications.  Based upon SD1= 0.11g, the bridge should be assigned to Seismic 

Zone 1 according to Table 3.10.6-1 (“Seismic Zones”) in the 2020 AASHTO LRFD Bridge Design 

Specifications.  The Site Modified Maximum Peak Ground Acceleration at the Ground Surface (PGAM 

or As) has been estimated to be 0.09g.   
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5.2 Bridge Foundations – Fullerton Pike over West Fork of Clear Creek and Clear 

Creek Trail, Monroe County Bridge No. 315, INDOT Des. No. 2001721 
Based upon the project characteristics and the subsurface conditions encountered in the test borings 

drilled at the proposed bridge substructure locations, it appears that the end bents and the interior pier 

for the new four-span bridge can be supported on pile foundations.  It is also possible to support the 

interior bridge piers on either spread footings bearing in competent limestone bedrock, or on drilled 

shafts socketed into competent limestone bedrock.  Design recommendations for steel H-piles for the 

end bents and the interior piers are provided in Section 5.2.1, design recommendations for spread 

footings for the interior piers are presented in Section 5.2.2 and design recommendations for drilled 

shafts for the interior piers are presented in Section 5.2.3.  

5.2.1 Steel H-Pile Foundations 

The bridge end bents and the interior piers can be supported on steel H-piles (INDOT Standard 

Specifications Section 915.02).  The steel H-pile foundation recommendations are based on the 2020 

AASHTO LRFD Bridge Design Specifications, 9th Edition, the INDOT Geotechnical Services Division 

Load and Resistance Factor Design Policy for Foundations, the Indiana Design Manual Chapter 408 

and the 2020 INDOT Standard Specifications (ISS).  The pile section selected should be evaluated by 

the structural engineer relative to the required performance of the piles as part of an integral end bent, 

if the end bents are to be designed as integral end bents.  This is important for this project since the 

piles will not achieve the minimum pile length required for integral end bents as prescribed in the 

Indiana Design Manual Chapter 408.   

 

The H-piles shall be spaced at least 3 pile widths apart, center-to-center.  The piles shall be installed 

and monitored in accordance with 2020 ISS Section 701. 

 

Based upon currently available bridge and roadway plans, it is estimated that the final roadway grade 

at the bridge abutments will be raised approximately 12 ft above the current ground surface at the 

west end of the bridge and approximately 15 ft above the current ground surface at the east of the 

bridge.  Based upon the soil conditions encountered at the bridge end bents, which includes only 

about 6 to 8 ft of stiff soil above the bedrock, it is our opinion that the post-construction embankment 

settlement at the bridge abutments will be minimal and downdrag loads have not been included for 

the piles at the bridge end bents. 

 

Due to the shallow bedrock at the bridge location, all of the piles shall be installed in holes cored in 

rock according to ISS 701.09(a)3.  According to ISS 701.09(a)3, the piles shall be set in the cored 

holes in rock and driven to practical refusal (as defined in ISS Section 701.08) prior to filling the cored 

holes with concrete.  Due to expected bedrock surface elevations relative to the bottom of the bridge 

end bent elevations and bottoms of footing and/or mudsill elevations, and due to the variability of the 

bedrock surface; the piles shall be a minimum length of 10 ft below to the bottom of the end bent 

elevations and bottoms of footing and/or mudsill elevations and must also extend a minimum of at 

least 5 ft into the limestone bedrock in cored holes in rock (ISS 701.09(a)3), regardless of the bedrock 

surface elevation at any specific pile location.  It is expected that the pile lengths will not meet the 

minimum length criteria for integral end bents according to the IDM.  The IDM requires that the 

designer shall provide calculations to support the use of the shorter piles for an integral end bent.  

Other end bent options may also be considered due to the short pile lengths. 
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Table 3 - Summary of H-Pile Resistances 
Fullerton Pike Bridge over West Fork of Clear Creek and Clear Creek Trail 

Monroe County Bridge No. 315 
INDOT Des. No. 2001721 

Bloomington, Monroe County, Indiana 
  

Bent / Pier No. Bent Nos. 1 and 5 Piers Nos. 2, 3 and 4 

Pile Type  Steel H-Pile Steel H-Pile 

Pile Section HP 14x89 HP 14x89 

Pile End Treatment Pile Shoes (ISS 915.03) Pile Shoes (ISS 915.03) 

Pile Steel Grade 50 ksi 50 ksi 

Maximum Factored Design Soil Resistance,        
RR max (kips) 

395 395 

Downdrag Load, DD, (kips) 0 0 

Resistance Factor, dyn 0.55 0.55 

Maximum Nominal Pile Resistance,  
Rn max (kips) 

718 718 

Relaxation of Pile Tip in Shale, (kips) 0 0 

Downdrag Friction, Rsdd (kips) 0 0 

Scour Zone Friction, Rs scour (kips) 0 0 

Maximum Nominal Driving Resistance,  
Rndr  (kips) 

718 718 

Minimum Pile Length  
 

10 ft minimum pile length and 5 ft 
minimum cored hole in rock (1) 

10 ft minimum pile length and 5 ft 
minimum cored hole in rock (1) 

 

(1)Cored Hole in Rock shall be required according INDOT Standard Specifications Section 701.09(a)3.  

The cored hole in rock at each pile location shall extend at least 5 ft into the limestone bedrock.  According 

to ISS 701.09(a)3, the piles shall be set in the cored holes in rock and driven to practical refusal (as 

defined in ISS Section 701.08) prior to filling cored holes with concrete.   

The estimated approximate top of limestone bedrock is El 668 to El 671 at Bent No. 1 and El 680 to El 

685 at Bent No. 5.   

 

In order to confirm that the bridge piles are properly installed, it is recommended that a representative 

of the geotechnical engineer who is independent of the contractor perform continuous inspection 

during pile installation.  An accurate record shall be kept of the date, time, depth of penetration, 

driving resistance and other pertinent data for each pile as well as the characteristics of the pile driver 



Fullerton Pike Extension – Phase III  Geotechnical Engineering Investigation 
Rockport Road to Rogers Street  INDOT Des. Nos. 1802977 & 2001721 
Bloomington, Monroe County, Indiana ATC Project No. 170GC01077 

March 31, 2021 ATC Group Services, LLC 10 

that is used.  The pile driver shall have sufficient energy to drive the piles to bearing as prescribed in 

the 2020 ISS and all pile driving should be done in accordance with ISS Section 701. 

 

5.2.2 Spread Footings 

The interior piers for the Monroe County Bridge No. 315 can be supported on spread footings bearing 

in competent limestone bedrock.  The recommended spread footing design parameters presented in 

Table 4 below have been developed based upon the results of the test borings, the rock cores 

retrieved from the test borings and the Indiana Design Manual Chapter 408.  The design parameters 

recommended in Table 4 are also based upon the assumption that the spread footings for the new 

bridge will bear on competent limestone bedrock that is free of any voids, clay seams or loose rock 

and that any such unsuitable materials will be completely removed to expose competent limestone 

bedrock.  All of the spread footings shall bear at least 2 ft into competent limestone bedrock.      

 

Table 4 - Summary of Recommended Spread Footing Bearing Elevations and  
Factored Bearing Resistances 

Fullerton Pike Bridge over West Fork of Clear Creek and Clear Creek Trail 
Monroe County Bridge No. 315 

INDOT Des. No. 2001721 
Bloomington, Monroe County, Indiana 

 

Substructure 

Unit 

Designation 

Minimum (Highest) 

Recommended 

Spread Footing 

Bearing Elevation (1) 

Minimum 

Spread Footing 

Width, ft 

Factored Bearing 

Resistance (qR), 
kips/sq.ft           

Nominal Coefficient of Friction, 

tan , (dimensionless) Between 

Poured Concrete Footing and 

Bedrock Foundation Material 

Pier No. 2 665.0 5 22 0.6 

Pier No. 3 664.0 5 22 0.6 

Pier No. 4 669.0 5 22 0.6 

 
(1) All of the spread footings shall bear at least 2 ft into competent limestone bedrock.      

 

The spread footings will bear below the ground water level and the creek level.  Therefore, it is important 

that temporary dewatering measures be implemented in advance of excavating.  Excavation for the 

foundations should not begin until an acceptable dewatering system is in place and the footings can be 

constructed in dry conditions.  It should be noted that the upper part of the bedrock appears to be highly 

fractured and therefore seepage of water will likely occur through joints and fractures in the upper 

bedrock. 

 

The limestone bedrock exposed at the bases of the new spread footing excavations shall be carefully 

observed and evaluated by a geotechnical engineer, or a qualified geotechnical technician working 

under the direction of the geotechnical engineer to determine whether the actual bearing materials at 

the spread footing locations and design bearing elevations are consistent and compatible with those 

upon which the design recommendations are based (as described above).  The bedrock at the bottom 
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of the spread footings shall be proof-tested as described in ISS Section 206.08.  All loose or otherwise 

undesirable bedrock material encountered below the spread footing design bearing elevations as 

identified by inspections, observations and proof-testing shall be removed at the spread footing 

locations so that the spread footings will bear on the competent limestone bedrock that was assumed 

in the design recommendations as described above.  Where it is determined that unsuitable materials 

must be removed from beneath a spread footing, the proposed spread footing bearing elevation may 

be re-established by backfilling after all undesirable materials have been removed.  The undercut 

excavation beneath each spread footing shall extend to suitable limestone bedrock and any cavities 

that are created beneath the spread footings to remove unsuitable bearing materials (e.g., clay 

seams, loose or incompetent bedrock, voids, etc.) below the nominal or planned spread footing 

bearing elevations can be re-established by filling the cavities beneath the spread footings with Class 

B concrete.     

5.2.3 Drilled Shaft Foundations 

Drilled shaft foundations can be used for support of the interior piers (Pier Nos. 2, 3 and 4) for the 

proposed Monroe County Bridge No. 315.  The design and construction of all drilled shaft foundations 

shall follow procedures outlined in the 2020 AASHTO LRFD Bridge Design Specifications, 9th Edition, 

and the FHWA GEC 10 “Drilled Shafts: Construction Procedures and LRFD Design Methods”, 

Publication: FHWA-NHI-10-016, dated May 2010. 

 

The axial resistance for the drilled shafts shall be generated entirely in side friction along the length of the 

drilled shaft foundation that is socketed into competent limestone bedrock (i.e., rock socket friction 

resistance).  A Factored Unit Side Resistance of 18 kips/sq.ft can be used in analyzing the axial 

downward compression capacity of the rock sockets based upon the criteria defined in Table 5 below.  

Additional recommendations can be provided if uplift resistance of the drilled shafts is required.  No 

side friction resistance above the top of the competent rock elevations as prescribed in Table 5 below 

shall be included in the analyses.  The variably weathered bedrock is indicated by several factors 

including low RQD values in the upper part of the bedrock in some of the borings. In order to account 

for this inconsistency in the condition, characteristics and strength of the bedrock, and to provide 

greater reliability for resistance, it is recommended that resistance be neglected in the zone above the 

Minimum (Highest) Top of Competent Bedrock Elevations summarized in Table 5.   

 

The analyses for factored axial side resistance of the drilled shaft foundations are based on a 

resistance factor (φqs) of 0.55 for side friction resistance in competent limestone bedrock.  Only 

straight shafts shall be used and belling (or underreaming) of the shafts shall not be attempted.   

 

Table No. 5 below summarizes recommendations for axial resistance parameters for use in designing 

drilled shaft foundations for Pier Nos. 2, 3 and 4 for Monroe County Bridge No. 315. 
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Table 5 - Summary of Drilled Shaft Foundation Axial Resistance Recommendations 

Fullerton Pike Bridge over West Fork of Clear Creek and Clear Creek Trail 

Monroe County Bridge No. 315 

INDOT Des. No. 2001721 

Bloomington, Monroe County, Indiana 

 

Bridge Pier No. 

Factored Unit Side 
Resistance (Axial 

Compression) in Competent 
Bedrock, kips/sq.ft. 

Minimum (Highest) Top 
of Competent Bedrock 

Elevation (1) 

Minimum (Highest) 
Rock Socket Tip 

Elevation 

2 18 665 659 

3 18 664 658 

4 18 670 664 

 

(1) The “Minimum (Highest) Top of Competent Bedrock Elevation” is not coincident with the top of 

bedrock and is deeper than the top of bedrock encountered in the test borings due to the variability in 

the depth to the bedrock surface, the condition of the bedrock, voids encountered, etc.  No shaft 

resistance should be included above these elevations. 

 

The drilled shafts shall extend to the minimum drilled shaft rock socket tip elevations recommended in 

Table 5 above, and at least 2 rock socket diameters below the top of the competent bedrock 

elevations, whichever results in the deepest, or lowest, drilled shaft tip elevation.  Due to variations in 

the bedrock surface, the actual depths to competent bedrock should be expected to vary at each pier 

location and at each shaft location, and both criteria described above must be met for all drilled shafts.  

Exploratory cores as defined in the INDOT Recurring Special Provisions for Drilled Shafts (RSP 728-

B-203) shall be performed prior to starting construction of the drilled shafts and the final top of 

competent bedrock elevations and drilled shaft rock socket tip elevations will be based upon the 

results of the exploratory core at each drilled shaft location.  It is also recommended that the 

maximum drilled shaft diameter should not exceed 5.0 ft to avoid mass concrete requirements. 

 

The Minimum Top of Competent Bedrock Elevations presented in Table 5 above do not define the top 

of bedrock surface since there is typically decomposed bedrock, weathered bedrock, severely 

fractured bedrock, voids, etc. above these elevations that is not appropriate for reliable drilled shaft 

axial capacity and therefore the top of competent bedrock elevations are typically below the 

anticipated top of bedrock surface.  The top of competent bedrock elevations are estimated based 

upon test borings near or in the vicinity of the locations summarized in the table and are not 

represented to be exact at any specific location. The actual top of competent bedrock will be 

determined with exploratory cores that will be performed at each individual drilled shaft location in 

accordance with the INDOT Recurring Special Provisions 728-B-203 at the time of construction. The 

exploratory cores shall be submitted to the Engineer for evaluation to determine/confirm depth to 

bedrock, depth to competent bedrock and final drilled shaft tip elevation. The contract should allow for 

extending drill shaft rock socket tips deeper based upon the results of the exploratory cores that will 

be taken at each drilled shaft location.  
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No axial resistance should be considered for the portions of the drilled shafts above the top of 

competent bedrock elevations.  The rock socket lengths should be designed to extend to the minimum 

drilled shaft tip elevations in Table 5 above and the rock socket lengths should be a minimum of at 

least 2 times the rock socket diameter below the top of the competent bedrock.  The rock socket 

diameter should be 6 in. less than the main shaft diameter.  It is recommended that the minimum 

drilled shaft diameter be at least 3.5 ft and the minimum rock socket diameter should be at least 3.0 ft.  

For simplification of construction, consideration should be given to using a single reinforcing steel 

cage diameter throughout the entire length of the drilled shaft from the top of shaft to the tip of the 

rock socket that is based upon the rock socket diameter, which would result in at least 3 in. additional 

concrete cover for the portion of the shaft above the rock socket.  Due to the variability of the bedrock 

surface and depth to competent bedrock, the top of rock socket elevation will vary for each drilled 

shaft and the structural evaluations should be based upon consideration of such variability.  It is 

recommended that a minimum of two drilled shafts be used to support individual piers and the drilled 

shafts should be spaced at least 4 shaft diameters apart (center-to-center). 

 

The INDOT Recurring Special Provisions for Drilled Shaft Foundations (728-B-203) shall be used for 

the construction, inspection and testing of the drilled shaft foundations, including CSL testing.  The 

temporary casing method may be used for the drilled shafts for this project since the interior piers are  

outside the normal creek channel.   

 

Depending upon the quality of the seal between the temporary  casing and the bedrock surface, as 

well as ground water flow conditions within the bedrock, it may be necessary to use drilling fluids and 

the wet method for constructing the drilled shafts.  The drilled shaft contractor must be prepared to 

install the drilled shafts through saturated soils and fractured bedrock that bears water.  This is 

important to note so that measures can be taken to prevent caving of the sides during excavation and 

also so that sufficient concrete head is maintained during concrete placement. The shafts will likely 

require temporary steel casing to prevent sidewall caving and drilling fluids may be required.  In 

addition to the use of drilling augers and rock core barrels, clean-out buckets and air-lifting shall be 

used to remove all loose material from the rock sockets.  

 

It is important to retain an experienced, competent drilled shaft contractor, who shall be responsible 

for properly installing the shafts in accordance with current industry standards and generally accepted 

methods without causing deterioration of the soils and bedrock around the shafts.  The drilled shafts 

must be installed and the temporary casing removed in a manner that prevents defects in the shafts 

or other adverse conditions that could negatively impact the integrity of the shafts.  It is important that 

the excavation remain stable while maintaining the proper geometry with accurate placement of the 

reinforcing steel during concreting and removal of the temporary casing. 

 

The bedrock within the rock socket depth of the drilled shaft foundation excavations shall be observed 

by the Engineer to verify that the shaft extends to the proper embedment depth and that the rock 

encountered within the socket depth is compatible with the drilled shaft design.  Unsuitable material 

shall be removed from the rock socket prior to the placement of reinforcing steel and concrete.  The 

drilled shaft quality assurance can be performed without entering the shaft excavation by observing 

the drilling operations and auger cuttings throughout the entire length of the shaft excavation to verify 
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that the material at the bearing elevation is suitable limestone bedrock.  If unsuitable conditions are 

encountered along the rock socket length or at the design bearing elevation, the shaft excavation shall 

be extended until suitable bedrock conditions are encountered. 

 

If the shaft excavation is to be entered (which is not recommended), all local, state and federal safety 

regulations regarding confined space entry shall be followed.  No open flame shall be permitted on the 

site near the drilled shaft excavation and no personnel shall be allowed to enter the excavation until 

proper safety precautions for confined space entry have been taken.  Such precautions shall include 

proper personal protective equipment and monitoring of the excavations for explosive vapors and 

oxygen deficiency.  Additional safety measures may be needed depending upon the specific 

conditions at the foundation location, the construction procedures employed and the applicable local, 

state and federal Occupational Safety and Health Regulations. 

 

5.3 Pavement Design Considerations 
The 2043 AADT for the Fullerton Pike extension is anticipated to be significantly greater than 1,000 

VPD.  The pavement subgrade treatment should be in accordance with INDOT Standard 

Specifications (ISS) Section 207.04.  A resilient modulus value of 6,000 lbs/sq.in. is recommended for 

use in pavement design for the existing natural subgrade soils.  A resilient modulus value of 10,000 

lbs/sq.in. is recommended for use in pavement design in conjunction with Type IBC subgrade 

treatment in accordance with ISS Section 207.04.  Table 6 summarizes the recommended pavement 

design parameters for the predominant subgrade soils. 

Table 6 - Recommended Soil Parameters for Pavement Design 
 

Existing Natural Subgrade Soil Resilient Modulus Value, lbs/sq.in. 6,000 

Modified/Prepared Subgrade Soil Resilient Modulus Value, lbs/sq.in. 10,000 

Predominant Subgrade Soils Silty Loam (A-6) / Silt (A-6) 

Percent Passing #200 Sieve 95 

Percent Silt 78 

Liquid Limit, percent 36 

Plastic Limit, percent 20 

Plasticity Index, percent 16 

Approximate Depth to Ground Water, ft 8 ft 

Natural Dry Density of Natural Subgrade Soil (pcf) 110 

Natural Moisture of Natural Subgrade Soil, percent 24 

Maximum Organic Content, percent <5 

Maximum Marl Content, percent <3 

Maximum Sulfate Content, ppm <100 

Filter Fabric Required for Underdrains Yes : 918.02 (b), Type 1A 

Subgrade Treatment Type IBC 
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The installation of pavement underdrains is typically considered good practice for enhancing the long-

term performance of the pavement system.  However, it is our understanding that Phase 1 and Phase 

2 of the Fullerton Pike corridor project that are east of Rogers Street and are already complete 

reportedly do not have underdrains.  It is our opinion that omitting pavement underdrains may 

diminish the long term performance of the pavement somewhat; although the minimally diminished 

long term performance will likely be offset by cost reduction from not installing the underdrains and 

adverse maintenance issues associated with the unerdrains.  Other mitigating factors regarding the 

benefit of subsurface underdrains for this project are that the natural ground water level is generally 

deeper in this area and much of the roadway is at grade or in fill sections so that a high ground water 

level condition affecting the pavement subgrade should not be a factor.  The project owner has 

indicated a desire to limit underdrains and that in the absence of a maintenance program the 

underdrains will likely provide minimal long-term benefit.  Therefore, it is recommended that 

underdrains only be included where necessary for the purpose of perpetuating an existing subsurface 

drainage system, which may be the case in the vicinity of Rockport Road and west of Rockport Road.  

Underdrains may also be considered in any sag vertical curves that are in a cut.  If it is determined that 

underdrains are desirable at selected locations, the underdrains should be perforated underdrain pipe 

(ISS Section 715.02(d)) that is enveloped in aggregate for underdrains (ISS Section 718) that is 

wrapped within geotextile for underdrains (ISS Section 718).  The geotextile for underdrains should be 

Type 1A non-woven geotextile according to ISS 918.02(b). 

 

It is important to note that some of the subsurface soils at this project site consist of clay A-7-6 with 

liquid limits well in excess of 50.  In accordance with ISS 207.01, soil with a liquid limit greater than 50 

will not be allowed within the specified thickness of the subgrade treatment in cut sections and will not 

be allowed within 24 inches of the finished subgrade elevation in fill sections.  Thus, it is anticipated 

that only the soils in the upper portion of the soil stratigraphy that are classified as silty loam (A-6), silt 

(A-6), silty clay loam (A-6) and silty clay (A-7-6) can be used within the subgrade depth zone 

described above.  It should also be noted that the silt (A-6) soils have a maximum dry density of 97 

lbs./cu.ft, which are considered acceptable as part of a chemically modified subgrade treatment 

according to RSP 207-R-687, and which is recommended for this project for all pavements (subgrade 

treatment Type IBC).  If a subgrade treatment other than chemical modification is used, the silt (A-6) 

soils would also be prohibited from the subgrade as defined above for the high plasticity soils.   Soils 

classified as clay (A-7-6) and silt (A-6) can be used as embankment fill provided that the soils are 

placed and compacted in accordance with ISS 203. 

 

The pavement subgrade conditions are anticipated to consist of cohesive soils that contain significant 

amounts of silt such as silt (A-6), silty clay loam (A-6) and silty loam (A-6), and the in-situ moisture 

contents of these soils are anticipated to generally be in excess of the associated optimum moisture 

contents of these soils.  Although the soils encountered in the test borings appear to be suitable for 

support of the new pavements in the current, confined, in-situ conditions; it must be understood that 

even those soils that may currently be relatively firm can easily become unstable during construction 

when exposed to precipitation, ground water seepage and especially construction traffic.  

Furthermore, our experience indicates that most subgrade soils beneath existing pavements will likely 

be soft or yielding once the existing pavement section is removed, regardless of the presence of the 

existing pavement and the apparently firm soils in the test borings.  A considerable amount of the 
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new-terrain pavement subgrade will also be in “at-grade” sections where little or no fill is required.  

Therefore, based upon experience and engineering judgement, it is our opinion that it is likely that 

some form of pavement foundation modification or improvement will be required in some areas before 

the subgrade treatment is applied.  It is not possible to accurately determine beforehand the specific 

locations or the extent of the pavement subgrade requiring modifications or improvements, or the 

amount of pavement foundation soil modification or improvement that may be required since this is 

primarily dependent upon numerous uncontrollable and/or unpredictable variables including seasonal 

conditions (problematic soils are more likely to occur during late fall, winter or spring), the depth below 

the ground surface, the presence of saturated silt layers, the sequencing of construction, construction 

equipment and methods and the specific soil type encountered at the pavement foundation level.   

 

In order to address pavement foundation soil problems as discussed above, it is suggested that a 

quantity of pavement foundation soil improvement (e.g., chemical modification with lime) should be 

included in the contract to be used where determined to be necessary based upon field observations 

at the time of construction in order to provide a suitable foundation for the pavement subgrade.  Table 

7 below includes areas where pavement foundation soil improvements could potentially be required; 

however, due to the variable subsurface conditions that can vary over relatively short distances both 

vertically and horizontal, it is emphasized that these areas should be considered strictly for planning 

purposes only and should not be considered to be definitive or absolute and some of the areas 

included in the table will likely not require any type of improvement while there are likely areas not 

included in the table that will require subgrade foundation improvement.  The actual areas requiring 

pavement foundation improvement will need to be determined in the field at the time of construction 

based upon the actual condition of the soils exposed at the specific locations and the specific times.  

The actual extent/magnitude of pavement foundation soil improvement will depend to a large extent 

upon prevailing weather conditions, the construction schedule, sequencing of the earthwork and the 

methods and procedures utilized by the earthwork contractor.  The foundation improvement shall be 

at the discretion of the Engineer. 

Table 7 – Estimated Areas Potentially Requiring Pavement Foundation Improvements 
 

Line Station Range Offset Range 

“PR-A” 256+00 to 257+50 28 ft left to 28 ft right 

“PR-A” 270+00 to 274+50 22 ft left to 22 ft right 

“PR-A” 285+50 to 290+50 22 ft left to 22 ft right 

“PR-A” 295+00 to 299+00 22 ft left to 22 ft right 

“PR-A” 303+00 to 305+00 22 ft left to 22 ft right 

“PR-A” 313+50 to 315+50 28 ft left to 28 ft right 

 

Some areas requiring pavement foundation improvement may be too small for chemical modification 

to be practical.  In these cases, foundation improvement shall be in accordance with ISS 214 and 

consist of a maximum of 18 inches of excavation below the bottom of subgrade elevation.  A 
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geotextile in accordance with the ISS Sections 214 and 918.02(c) Type 2A shall be placed at the 

bottom of the excavation.  The excavation shall then be backfilled with INDOT #5 stone to an 

elevation 6 inches below the base of the subgrade.  The geotextile placed at the base of the 

excavation shall consist of sufficient excess, such that it can be wrapped around and over the top of 

the INDOT #5 stone as a second layer of geotextile.  Above this second layer of geotextile, 6 inches 

of INDOT #53 stone shall be placed to the elevation of the bottom of the subgrade treatment.  The 

subgrade treatment shall then be constructed on top of the foundation improvement.  The foundation 

improvement shall be at the discretion of the Engineer.  

5.4 Embankments and Site Grading 
It is our understanding that the current plans are based upon embankment side slopes of 3 

(horizontal) to 1 (vertical), although embankment sideslopes as steep as 2.5 (horizontal) to 1 (vertical) 

will be required in several isolated areas within the project limits.  Cut slopes of 3 (horizontal) to 1 

(vertical), or flatter, are also planned.  It is our opinion that the earth embankments and cut slopes for 

this project can be constructed with the planned sideslopes that are indicated on the Stage 2 plans 

(i.e., primarily 3 (horizontal) to 1 (vertical), or flatter, sideslopes with several isolated areas that are 

slightly steeper).  All embankments with side slopes that are steeper than 3 (horizontal) to 1 (vertical) 

should be suitably protected with erosion control measures compatible with the inclination of the 

slope. 

 

The soils on west side of the Clear Creek valley in the general vicinity of Borings RB-06 and RB-06-A 

were determined to be wet and softer, and appear to consist of uncontrolled fill materials in some 

cases.  The referenced boings were drilled in a generally low-lying, poorly-drained area where it is 

expected that soft, wet, unsuitable soils likely exist throughout.  Furthermore, loose or soft, 

uncontrolled fill materials associated with the former limestone quarry operation and the railroads may 

exist on the north side of Fullerton Pike between the Clear Creek valley and Rockport Road.  Thus, it 

is expected that some embankment foundation soil improvement will likely be required in these areas. 

 

Based on the general consistency of the soils that were encountered in the test borings and our 

experience on other projects with similar soil conditions, and depending upon seasonal conditions; it 

is anticipated that embankment foundation soil problems, such as softer or wet foundation soils, may 

be encountered within some of the embankment foundation areas (including those as described in the 

preceding paragraph).  Some of the embankment foundation soils that may currently be relatively firm 

can easily become unstable during construction when exposed to precipitation and construction 

traffic.  In order to attain a suitable foundation for constructing the embankments, the embankment 

foundation soils in some areas may require improvement or stabilization of softer cohesive.  For larger 

areas, chemical modification (such as lime or cement modification) will likely be the most appropriate 

soil improvement or treatment method.  However, some embankment foundation areas requiring 

improvement may be too small for chemical modification to be practical or chemical modification may 

not be desirable due to the specific location of the area, project constraints, requirements, etc.  In 

these cases, the embankment foundation soils can be improved by removing the unstable or 

unsuitable soils and replacing them with INDOT #53 crushed limestone on geogrid (ISS Section 

918.05 Type IB geogrid).  The actual depth of removal will need to be determined based on specific 

field conditions at each location at the time of construction.   
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It is not possible to accurately determine beforehand the specific locations and areas of embankment 

foundations requiring modifications or improvements or the amount of embankment foundation soil 

modification or improvement that may be required since this is entirely dependent upon numerous 

uncontrollable or unpredictable variables including seasonal conditions (problematic soils are more 

likely to occur during late fall, winter or spring), the sequencing of construction, construction 

equipment and methods and the specific soil type encountered at the foundation level.   

 

In order to address embankment foundation soil problems as discussed in the receding paragraphs, it 

is suggested that a quantity of foundation soil improvement (e.g., chemical modification with line or 

removal of 2 feet of existing unsuitable soils and replacement with crushed limestone on geogrid) 

should be included in the contract to be used where determined to be necessary based upon field 

observation at the time of construction.  Table 8 below includes areas where embankment foundation 

soil improvements could potentially be required; however, due to the variable subsurface conditions 

that can vary over relatively short distances both vertically and horizontal, it is emphasized that these 

areas should be considered strictly for planning purposes only and should not be considered to be 

definitive or absolute and some of the areas included in the table will likely not require any type of 

improvement while there are likely areas not included in the table that will require foundation 

improvement.  The actual areas requiring foundation improvement will need to be determined in the 

field at the time of construction based upon the actual condition of the soils exposed at the specific 

locations and the specific times.  The actual extent/magnitude of embankment foundation soil 

improvement will depend to a large extent upon prevailing weather conditions, the construction 

schedule, sequencing of the earthwork and the methods and procedures utilized by the earthwork 

contractor.  The embankment foundation improvement shall be at the discretion of the Engineer. 

Table 8 – Estimated Areas of Potential Embankment Foundation Improvements 
 

Line Station Range Offset Range 

“PR-A” 264+00 to 266+50 60 ft Left to 50 ft Right 

“PR-A” 275+00 to 276+25 60 ft Left to 40 ft Right 

“PR-A” 282+25 to 284+50 50 ft Left to 60 ft Right 

 

However, due to the extremely variable subsurface conditions that may vary over relatively short 

distances, it is emphasized that this quantity should be considered strictly for planning and estimating 

purposes only and should not be considered to be definitive or absolute.  The actual areas requiring 

embankment foundation improvement will need to be determined in the field at the time of 

construction based upon the actual condition of the soils exposed at the specific locations and the 

specific time.  Although it is estimated that either chemical modification with lime or cement, or 2 feet of 

removal of existing soils and replacement with crushed limestone on geogrid will be sufficient in most 

areas to provide suitable embankment foundation improvement (where required), the actual depth of 

removal of unsuitable soils will need to be determined based on careful inspection of the specific field 

conditions at each location at the time of construction. The actual extent/magnitude of foundation 
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improvement will depend to a large extent upon weather conditions, the construction schedule, 

sequencing of the earthwork and the methods and procedures utilized by the earthwork contractor. 

It is important that all earth fill that is placed adjacent to the existing roadway embankments be 

carefully benched into the existing embankments in accordance with INDOT Standard Specifications 

Section 203.21 in order to preclude a weak zone from forming at the interface between the existing 

embankment soils and the new fill soil.  All earthwork should be performed in accordance with current 

INDOT Standard Specifications.   

 

Geotextile for riprap, such as for the spill-through slopes at the bridge abutments, should be Type 1A 

non-woven according to INDOT Standard Specifications Section 918.02(a). 

 

Based upon the depths at which auger refusal was encountered in the test borings, it appears that it 

may be necessary to excavate bedrock in some areas.  Although the upper portions of some of the 

rock core samples retrieved were somewhat weathered and fractured in some cases, the limestone 

bedrock at this site is generally considered to be too hard to be removed with conventional soil 

excavation equipment.  Jack-hammering or other pneumatic rock removal equipment (or blasting, if 

permitted by the owner at this location and feasible) will likely be necessary to remove the bedrock in 

areas where excavation into bedrock is required.   

 

5.4.1 Karst Features 

The results of the karst study performed by American Structurepoint, Inc. (refer to American 

Structurepoint Inc. Memorandum for Karst Features Re-Evaluation dated December 21, 2020 in 

Appendix F of this report), indicates the presence of various documented surface karst features within 

the immediate vicinity of the project area. The karst feature reevaluation identified four existing 

sinkholes within the project right-of-way, with one such sinkhole located near the intersection of 

Fullerton Pike and Rockport Road and three sinkhole features that are located near the existing Clear 

Creek pedestrian trail on the north side of the proposed roadway.  Another significant sinkhole was 

observed in the field south of the roadway right-of-way, west of Clear Creek (south of approximately 

Station 267+00).  It was determined by American Structurepoint, Inc. that none of the currently 

identified karst features will be impacted by the new construction.   

 

It is important to note that the coring water used for coring the bedrock was lost in several of the test 

borings indicating the potential for solution features within the limestone bedrock formation at those 

locations.  The occurrence of several karst features in the vicinity of the proposed roadway along with 

apparent solutioning or open joints within the limestone bedrock suggest that karst features could be 

possible at various elevations within the limestone bedrock.  Thus, it should be anticipated that some 

undocumented or currently obscured karst features could be encountered or identified during 

construction of the new roadway that will require treatment or remediation to prevent future 

subsidence and/or damage to the embankments, bridge and roadway.   

 

Based upon the results of the karst study and the test drilling program performed for this study; it is 

our opinion that it can be reasonably concluded that the general bedrock mass underlying the project 

area appears to have the character, continuity and condition such that extensive karst mitigation or 

remedial measures (e.g., grouting or filling of openings within the bedrock, etc.) of deeper subsurface 
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karst features does not appear to be warranted or necessary for this project.  It is important to 

understand, however, that there are likely solution features of unknown sizes and dimensions within 

the bedrock underlying the project site.  Any solution features that are exposed should be properly 

treated to not interrupt the current drainage patterns and to attempt to perpetuate the current balance 

or flow of ground water.  Thus it is possible that solution features may be encountered that will require 

some surface preparation or treatment measures as described herein.  A typical remediation process 

is described in Section 5.4.2.  

 

It is important to understand that it is not possible to rule out future subsidence due to collapse of soil 

or bedrock in a karst geologic setting, however, the risk of such subsidence at this site appears to be 

relatively low.  It must be understood that construction in a karst geologic area is accompanied by 

some inherent risk that soil erosion, rock collapse and ground subsidence could occur and affect the 

earth embankments, bridge or roadway in the future.  It is not possible to investigate a site so 

thoroughly that all karst related risks can be identified with complete certainty nor can design features 

be implemented to completely eliminate the possibility of all future karst related problems. The owner 

must understand and accept this risk when constructing in such a geologic setting. 

 

5.4.2 Surface Karst Feature Remediation 

ATC should be retained to examine the exposed ground and to assist in identifying karst features or 

potential collapse features and providing recommendations relative to treating and stabilizing any 

karst features that are identified.  Specific recommendations for karst feature treatment or stabilization 

would be made at the time of construction based upon the specific condition encountered at each 

location at the time the features are identified.   

 
After clearing of the site and prior to placement of any fill in the embankment fill areas, the project 

geotechnical engineer should evaluate the exposed ground surface for indications of karst activity 

after the natural ground surface has been stripped.  Any exposed karst features, (i.e., caves, 

sinkholes, grikes, sinking streams, voids, soil filled cracks, crevices, etc.) revealed by the evaluation 

and the proofrolling inspection must be properly stabilized and treated before any new embankment 

fill is placed.  Because of the wide variability in characteristics of karst features, the specific details for 

treatment or stabilization of any karst feature must be made based on the results of the geotechnical 

engineer’s field evaluations at the time of the inspection.   

 

In general, the treatment or stabilization of identified karst features could consist of removing soil 

material to some depth within sinkholes, karst features, cracks and crevices, etc. to completely 

expose the bedrock opening or "throat" of the karst feature.  The opening or throat of the feature 

should then be “choked-off” with large pieces of limestone of the size determined necessary to 

effectively “choke-off” the opening based upon visual observation of the throat or opening.  The larger 

crushed limestone would then be capped with layers of progressively smaller graded crushed stone, 

with a layer of INDOT No. 53 crushed limestone as the final choking layer at the top.  The crushed 

limestone could be covered with a non-woven geotextile (Type 1A non-woven geotextile, INDOT 

Standard Specifications Section 918.02(a)) and soil fill could then be placed to establish the final 

grade.  A sketch depicting the general conceptual karst feature treatment is included in Figure 11 in 

Appendix A.  As is evident from the test borings for this project, it is not possible to precisely 

characterize the earth mass and karst features; and thus considerable field judgment will be required 
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when evaluating exposed karst features to establish the extent of required treatment of the solution 

feature and what means are appropriate for treatment based upon available data, experience, 

engineering judgment and acceptance of the inherit risk of constructing in karst terrain.  

 

It is important that existing drainage of karst features that are identified should be perpetuated to 

prevent redirection of the current drainage paths and continuance of the current drainage conditions 

to the extent possible.  Changes in natural drainage paths can result in diversion of water to areas 

that could result in additional soil erosion that could be detrimental to the project.  No additional 

drainage should be diverted into karst features.  Specific measures for proper drainage of solution 

features will need to be based on the specific conditions encountered in the field at the time of 

construction and significant judgement will be required.  In general, it should be the goal to not plug-

off existing drainage paths, either into or out of the bedrock, and to provide proper drainage measures 

as determined necessary to perpetuate the natural drainage.  Thus, graded stone filters as discussed 

previously are generally preferred rather than sealing off a karst feature with concrete.  Any 

reasonable measures to control surface drainage should be implemented to limit further surface water 

infiltration into the embankments. 

 

6 GENERAL CONSTRUCTION PROCEDURES 

AND RECOMMENDATIONS 
 

Since this investigation identified actual subsurface conditions only at the test boring locations, it was 

necessary for our geotechnical engineers to extrapolate these conditions in order to characterize the 

entire project site.  Even under the best of circumstances, the conditions encountered during 

construction can be expected to vary somewhat from the test boring results and may, in the extreme 

case, differ to the extent that modifications to the recommendations become necessary.  

6.1 Site Preparation and Earthwork 
Any topsoil, as well as any wet, soft or otherwise unsuitable surficial bearing soils should be stripped 

from the project site within the construction limits prior to construction of the roadway subgrade and 

pavement.  Proofrolling of the foundation soils should be performed in accordance with the INDOT 

Standard Specifications, Section 203.26 within all areas where new fill or pavement will be placed.  

Care should be exercised during grading operations at the site.  Due to the nature of the near-surface 

soils, the traffic of heavy equipment, including heavy compaction equipment, may create pumping and 

general deterioration of the shallower soils, especially if excess surface water is present.  The 

grading, therefore, should be done during a dry season, if possible.  

6.2 Placement and Compaction of Engineered Fill 
Engineered fill should be placed in lift thicknesses not to exceed about 8 in. and compacted to a 

minimum of 95 percent of the standard Proctor maximum dry density (AASHTO T99) as specified in 

the current INDOT Standard Specifications.  It is likely that some drying of the fill material will be 

required before being placed in order to meet the INDOT Specification for fill placement.  It is probable 

that this will also be the case for most of the soil materials encountered within the range of subgrade 

treatment.  However, adequate moisture conditioning may be difficult during wet seasons and, during 



Fullerton Pike Extension – Phase III  Geotechnical Engineering Investigation 
Rockport Road to Rogers Street  INDOT Des. Nos. 1802977 & 2001721 
Bloomington, Monroe County, Indiana ATC Project No. 170GC01077 

March 31, 2021 ATC Group Services, LLC 22 

such seasons, a granular material may be necessary to satisfy the minimum compaction 

requirements. 

Where fill material is placed on existing slopes, benches should be cut into the existing slopes so as 

to preclude a shear plane from developing at the interface.  Benches having a minimum width of 10 ft 

should be cut into the natural slopes and existing embankment side slopes that are 4 (horizontal) to 1 

(vertical), or steeper, before new engineered fill is placed.  These benches should be excavated in 

accordance with Section 203.21 of the INDOT Standard Specifications. 

6.3 Pile Installation 
In order to confirm that the new piles are properly installed, it is recommended that a representative of 

the geotechnical engineer who is independent of the contractor perform continuous inspection during 

pile installation.  An accurate record should be kept of the date, time, depth of penetration, driving 

resistance and other pertinent data for each pile as well as the characteristics of the pile driver that is 

used.  The pile driver should have sufficient energy to drive the piles to bearing as prescribed in 

Section 5.2 of this report.  To verify proper pile resistance, the driving criteria to be used during 

production pile driving should be determined based upon the pile hammer and pile section that is 

used.  The driving criteria will be established by the geotechnical engineer at the time of construction 

once the specific details regarding pile installation have been established.  All pile driving should be 

done in accordance with INDOT Standard Specifications Section 701. 

6.4 Drilled Shaft Foundation Installation 
Installation of the drilled shaft foundations in the geologic formation that underlies this site may be 

difficult due to layers of sandy loam, silt and saturated granular layers.  Free ground water was 

encountered in all of the test borings at shallow depths and also within sand strata above the bedrock 

surface.  The drilled shaft contractor must be prepared to install the shafts through these saturated 

soils, some of which may be under significant hydrostatic pressure.  The hydrostatic water pressure 

within granular layers is often much higher than the top of the granular layer in which the water is 

contained.  If drilling fluids are required, it is recommended that only polymer slurry be used. 

 

It is important to retain an experienced, competent drilled shaft contractor, who should be responsible 

for properly installing the drilled shaft foundations in accordance with the current industry standards 

and generally accepted methods without causing deterioration of the soils around the shafts.  It is 

important that the drilled shaft excavations remain stable while maintaining the proper geometry with 

accurate placement of the reinforcing steel.  The installation of the casing, excavation of the drilled 

shaft, inspection of the bedrock socket materials and placement of the concrete shall be observed by 

the geotechnical engineer.  The bedrock at the base of the drilled shaft foundation excavations shall 

be observed by the geotechnical engineer to verify the shaft extends to the proper bearing elevation 

and that the shaft is socketed at the appropriate depth into competent bedrock.  The drilled shaft must 

bear in competent bedrock and extend to the bottom of the drilled shaft elevations noted in Section 

5.2.3, or deeper as necessary to socket the shafts into the competent bedrock.  The drilled shaft 

quality assurance can be performed without entering the shaft excavation by observing the drilling 

operations and auger-cuttings throughout the entire length of the shaft excavation to verify that the 

material at the bearing elevation is competent bedrock.  If unsuitable conditions are encountered at 
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the design bearing elevation, the shaft excavation shall be extended until suitable bearing conditions 

are encountered. 

 

It is important that the entire drilled shaft construction process be carefully monitored and observed by 

a representative of the geotechnical engineer from the beginning of drilling until concrete placement is 

complete to verify that the otherwise competent soils/bedrock are not adversely affected by ground 

water seepage, surface water infiltration, inadequate casing, insufficient concrete head, etc. and that 

the installation procedures do not compromise the integrity of the drilled shafts.  It is important that the 

drilled shaft contractor understand the shafts will be constructed through saturated layers of granular 

soil that may be under hydrostatic pressure. 

 

If the shaft excavation is to be entered (which is not recommended), all local, state and federal safety 

regulations regarding confined space entry shall be followed.  No open flame shall be permitted on the 

site near the drilled shaft excavation and no personnel shall be allowed to enter the excavation until 

proper safety precautions for confined space entry have been taken.  Such precautions shall include 

proper personal protective equipment and monitoring of the excavations for explosive vapors and 

oxygen deficiency.  Additional safety measures may be needed depending upon the specific 

conditions at the foundation location, the construction procedures employed and the applicable local, 

state and federal Occupational Safety and Health Regulations. 

 

6.5 Construction Dewatering 

Some temporary dewatering will likely be required during construction.  The best dewatering system 

for each case should be determined at the time of construction based upon actual field conditions 

encountered at the locations requiring temporary dewatering. 

 

7 LIMITATIONS OF STUDY 
 

An inherent limitation of any geotechnical engineering investigation is that conclusions must be drawn 

on the basis of data collected at a limited number of discrete locations.  The recommendations 

provided in this report were developed from the information obtained from the test borings that depict 

subsurface conditions only at these specific locations and at the particular time designated on the test 

boring logs.  Soil, bedrock and ground water conditions at other locations may differ from conditions 

occurring at the test boring locations.  The nature and extent of variations between the borings may 

not become evident until the course of construction.  If variations then appear evident, it will be 

necessary to re-evaluate the recommendations of this report after performing on-site observations 

and noting the characteristics of any variations. 

Our professional services have been performed, our findings obtained and our recommendations 

prepared in accordance with customary principles and practices in the field of geotechnical engineering 

at the time when the services were performed and at the location where the services were performed.  

This warranty is in lieu of all other warranties either express or implied.  This company is not responsible 

for the independent conclusions, opinions or recommendations made by others based on the field 

exploration and laboratory test data, or any other information, presented in this report. 
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The scope of our services does not include any environmental assessment or investigation for the 

presence or absence of hazardous or toxic materials in the soil, ground water or surface water within 

or beyond the site studied. 

Any comments or recommendations made herein regarding construction related issues are solely for 

the purpose of planning the design of the proposed facilities.  The scope of this investigation is not 

sufficient to identify all potential construction related issues, variations, anomalies, etc., or all factors 

that may affect construction means, methods and costs. 

ATC assumes no responsibility for any construction procedures, temporary excavations (including 

utility trenches), temporary dewatering or site safety during or after construction.  The contractor shall 

be solely responsible for all construction procedures, construction means and methods, construction 

sequencing and for all safety measures during construction as well as the protection of all existing 

facilities.  All applicable federal, state and local laws and regulations regarding construction safety 

shall be followed, including current Occupational Safety and Health Administration (OSHA) 

Regulations including OSHA 29 CFR Part 1926 “Safety and Health Regulations for Construction”, 

Subpart P “Excavations”, and/or successor regulations.  The Contractor shall be solely responsible for 

designing and constructing stable, temporary excavations and should brace, shore, slope, or bench 

the sides of the excavations as necessary to maintain stability of the excavation sides and bottom and 

to protect the integrity of all existing facilities.   
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APPENDIX B 
 

CLASSIFICATION SYSTEM FOR SOIL EXPLORATION 
TEST BORING LOGS 

ROCK CORE PHOTOS 

 
  



CLASSIFICATION SYSTEM FOR SOIL EXPLORATION 

 

Particle Size Identification  NON-COHESIVE SOILS  

(Based on INDOT Standard Specifications Section 903) (Silt, Sand, Gravel and Combinations) 

 

Boulders -  3 in. (75 mm) diameter or more Density 

Gravel -  2.0 mm (No. 10 Sieve) to 3 in. Very Loose - 5 blows/ft or less 

Sand (Coarse) -  0.425 mm to 2.0 mm Loose - 6 to 10 blows/ft 

(No. 40 Sieve to No. 10 Sieve) Medium Dense-11 to 30 blows/ft 

Sand (Fine) -  0.075 mm to 0.425 mm Dense - 31 to 50 blows/ft 

(No. 200 Sieve to No. 40 sieve) Very Dense - 51 blows/ft or more 

Silt -  0.002 mm to 0.075 mm (No. 200 Sieve) 

Clay -  Smaller than 0.002 mm 

 
 

COHESIVE SOILS 

(Clay, Silt and Combinations) 

 
Consistency 

Very Soft 

 

- 3 blows/ft or less 

Plasticity 

Degree of Plasticity 

 

Plasticity Index 
Soft - 4 to 5 blows/ft None to slight 0 - 4 

Medium Stiff - 6 to 10 blows/ft Slight 5 - 7 

Stiff -   11 to 15 blows/ft Medium 8 - 22 
Very Stiff 

Hard 

- 16 to 30 blows/ft 

- 31 blows/ft or more 

High to Very High over 22 

 

Classifications shown on the test boring logs are made by visual inspection of samples and confirmed / 

modified based on index property tests. 

 

Standard Penetration Test (AASHTO T 206) — Driving a 2.0" O.D., 1-3/8" I.D. sampler a distance 

of 1.0 foot into undisturbed soil with a 140 pound hammer free falling a distance of 30 inches. It is 

customary for ATC to drive the sampler 6 inches to seat the sampler into undisturbed soil, then  

perform the test. The number of hammer blows for seating the sampler and making the test are  

recorded for each 6 inches of penetration on the drill log (Example — 6-8-9). The standard penetration 

test result can be obtained by adding the last two figures (i.e., 8 + 9 = 17 blows/ft). 

 

Strata Changes — In the column "Soil Classification" on the test boring logs, the horizontal lines 

represent strata changes.  A solid line (  ) represents an actually observed change.  A dashed line 

(_ _ _ _ _ _) represents an estimated change. 

 

Ground Water observations were made at the times indicated. Porosity of soil strata, weather 

conditions, site topography, etc., may cause changes in the water levels indicated on the logs. 
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3-2-3

5-6-6

12-50/0.1

26.3

24.6

18.7 6.7, Auger Refusal
at 6.7 ft

20.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

25.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

78

56

97

94

100

93

SS1

SS2

SS3

RC1
RQD=
49%

RC2
RQD=
100%

RC3
RQD=
93%

Topsoil 8 inches

Silty Loam A-6, Dark brown, moist, soft,
(Lab No. 1)

Silty Clay A-7-6, Dark brown, moist,
stiff, with limestone fragments, (Lab No.
4)

Limestone Gray and tan, fossiliferous,
vuggy

Limestone Gray

Bottom of Boring at 16.7 ft

0.7

3.5

6.7

10.2

16.7

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

63 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 13.3 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

2.0

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

6.7 ft After

:

:

11-19-20

11-20-20

At completion --

676.5
276+60
29.0 ft Right
'PR-A'
16.7 ft
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GEOTECHNICAL CONSULTANT :

LL

Monroe Co. Bridge No. 315

675.0

670.0

665.0

660.0

655.0

650.0

645.0

640.0

: STRUCTURE #2001721
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E
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SOIL/MATERIAL DESCRIPTION
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ATC Group Services LLC
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5-5-6

20-50/0.3

624

475

397

742

723

698

27.1

16.4

0.0, Topsoil sample
collected

5.5, Auger refusal at
5.5 ft

8.0, Lost water
return

23.0, Lost water
return

30.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

35.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

83

63

74

100

100

68

100

100

1.25SS1

SS2

RC1
RQD=
28%

RC2
RQD=
66%

RC3
RQD=
96%

RC4
RQD=
46%

RC5
RQD=
100%

RC6
RQD=
100%

Topsoil 5 inches

Silt A-6, Brown, moist, stiff to very stiff,
(Lab No. 8)

Silty Clay A-7-6, Brown, moist, soft,
(Lab No. 4)

- void at 8.0 ft
Limestone Gray and buff, slightly
weathered

Limestone Gray and tan, weathered,
fractured, vuggy

Limestone Gray, slightly weathered,
slightly fossiliferous with thin clay seams

- void at 23 ft
Limestone Gray, slightly weathered

Bottom of Boring at 31.7 ft

0.4

4.6

5.5

11.7

13.8

15.1

31.7

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

62 °F

Cloudy

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 5.2 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

2.0

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-20-20

11-21-20

At completion --

676.0
277+88
70.0 ft Left
'PR-A'
31.7 ft
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GEOTECHNICAL CONSULTANT :

LL

Monroe Co. Bridge No. 315

675.0

670.0

665.0

660.0

655.0

650.0

645.0

640.0

: STRUCTURE #2001721

REMARKS
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New Roadway
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SOIL/MATERIAL DESCRIPTION
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1
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4-4-7

50/0.1

719

449

523

511

562

646

23.0

4.0, Auger refusal at
4.0 ft

30.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

35.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

78

83

100

100

100

100

100

86

SS1

SS2
RC1

RQD=
0%

RC2
RQD=

0%

RC3
RQD=
62%

RC4
RQD=
82%

RC5
RQD=
96%

RC6
RQD=
80%

Topsoil 7 inches

Silty Loam A-6, Brown, moist, stiff, (Lab
No. 1)

Limestone Gray and tan, highly
fractured, very coarse grained, slightly
fossiliferous

Limestone Gray, slightly weathered,
with thin clay seams

Limestone Gray

Bottom of Boring at 30.0 ft

0.6

4.0

11.7

13.8

30.0

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

64 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 4.3 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

2.0

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

4.1 ft After

:

:

11-19-20

11-20-20

At completion --

674.0
279+30
22.0 ft Right
'PR-A'
30.0 ft
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OFFSET
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DEPTH

PLS
A

M
P

LE
N

U
M

B
E

R

D
R

Y
D

E
N

S
IT

Y
, 

pc
f

% R
E

C
O

V
E

R
Y

M
O

IS
T

U
R

E
C

O
N

T
E

N
T

U
N

C
O

N
F

.
C

O
M

P
.,

 t
sf ATTERBERG

LIMITS
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35

40

GEOTECHNICAL CONSULTANT :

LL

Monroe Co. Bridge No. 315

670.0

665.0

660.0

655.0

650.0

645.0

640.0

635.0

: STRUCTURE #2001721

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :
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P
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6"

New Roadway
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.,
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SOIL/MATERIAL DESCRIPTION

DES NO.
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PROJECT TYPE

1
BORING LOG
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4-4-5

50/0.2

661

444
587

741

598

740

684

15.4

4.2, Auger refusal at
4.2 ft

30.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

35.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

67

83

40

96

98

100

98

86

3.0SS1

SS2
RC1

RQD=
0%

RC2
RQD=
60%

RC3
RQD=
98%

RC4
RQD=
84%

RC5
RQD=
98%

RC6
RQD=
70%

Topsoil 3 inches

Silt A-6, Brown, moist, medium stiff,
with cinders (FILL), (Lab No. 3)

Limestone Gray, weathered

Limestone Gray and buff, fractured

Limestone Gray

Limestone Gray, argilaceous

Limestone Gray

Bottom of Boring at 30.7 ft

0.3

3.6
4.2

6.7

9.5

10.9

30.7

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

52 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 26.0 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

2.0

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

9.5 ft After

:

:

11-12-20

11-13-20

At completion --

677.5
280+65
51.0 ft Left
'PR-A'
30.7 ft
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GEOTECHNICAL CONSULTANT :

LL

Monroe Co. Bridge No. 315

675.0

670.0

665.0

660.0

655.0

650.0

645.0

640.0

: STRUCTURE #2001721

REMARKS
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LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :
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6"

New Roadway
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P
E
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.,
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sf

SOIL/MATERIAL DESCRIPTION

DES NO.
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P
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PROJECT TYPE

1
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4-6-8
28.4

2.3, Auger refusal at
2.3 ft

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100

57

100

100

1.75SS1
RC1

RQD=
0%

RC2
RQD=
60%

RC3
RQD=
100%

Topsoil 1 inch
Silty Loam A-6, Brown, moist, stiff, (Lab
No. 1)
Limestone Gray, weathered, fractured

Limestone Gray, fractured

Limestone Gray

Bottom of Boring at 12.3 ft

0.1

2.1
2.3

4.6

12.3

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

70 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 7.0 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

2.0

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

4.9 ft After

:

:

11-10-20

11-11-20

At completion --

687.0
282+03
25.0 ft Right
'PR-A'
12.3 ft
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GEOTECHNICAL CONSULTANT :

LL

Monroe Co. Bridge No. 315
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680.0

675.0

670.0

665.0

660.0
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650.0

: STRUCTURE #2001721
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2-3-4

2-3-3

50/0.3

28.7

6.3, Auger refusal at
6.3 ft

10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

83

72

83

1.0

SS1

SS2

SS3

Topsoil 10 inches

Silt A-6, Brown, moist, medium stiff,
(Lab No. 8)

Silty Clay A-7-6, Brown, moist, medium
stiff, (Lab No. 4)

Limestone Gray, fractured

Bottom of Boring at 6.3 ft

0.8

3.0

6.2
6.3

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

62 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 3.7 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-19-20

11-20-20

At completion --

676.5
276+61
2.0 ft Right
'PR-A'
6.3 ft
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GEOTECHNICAL CONSULTANT :

LL

Monroe Co. Bridge No. 315
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665.0
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655.0

650.0

645.0

640.0

: STRUCTURE #2001721
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SOIL/MATERIAL DESCRIPTION
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3-4-5

2-3-5

3-2-5

28.6

22.5

17.3

29.9

0.0, Topsoil sample
collected

8.0, Auger refusal at
8.0 ft

10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

72

56

78

1.0

1.0

SS1

SS2

SS3

Topsoil 6 inches

Silty Loam A-6, Brown, moist, medium
stiff, (Lab No. 1)

Silty Clay A-7-6, Brown, moist, medium
stiff, (Lab No. 4)

Bottom of Boring at 8.0 ft

0.5

5.0

8.0

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

61 °F

Cloudy

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 6.2 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

4.5 ft After

:

:

11-20-20

11-21-20

At completion --

676.5
276+77
75.0 ft Left
'PR-A'
8.0 ft
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GEOTECHNICAL CONSULTANT :

LL

Monroe Co. Bridge No. 315

675.0

670.0

665.0

660.0

655.0

650.0

645.0

640.0

: STRUCTURE #2001721

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway
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C
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E
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P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
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E
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T
H

PROJECT TYPE

1
BORING LOG
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ATC Group Services LLC
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2-2-3

5-6-5

2-27-50/0.1

23.1

7.1, Auger refusal at
7.1 ft

10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

72

33

23

1.5SS1

SS2

SS3

Topsoil 8 inches

Silty Loam A-6, Dark brown, moist, soft,
(Lab No. 1)

Silty Clay A-7-6, Dark brown, moist,
stiff, (Lab No. 4)

Bottom of Boring at 7.1 ft

0.7

3.5

7.1

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

63 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at 6.5 ft

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 3.5 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-19-20

11-20-20

At completion --

675.5
277+86
25.0 ft Right
'PR-A'
7.1 ft

ELEVATION
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OFFSET
LINE
DEPTH
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 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

Monroe Co. Bridge No. 315

675.0

670.0

665.0

660.0

655.0

650.0

645.0

640.0

: STRUCTURE #2001721

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P
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pe

r 
6"

New Roadway
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P
E

N
.,
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sf

SOIL/MATERIAL DESCRIPTION

DES NO.
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P
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PROJECT TYPE

1
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:
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4-3-5

4-7-8

23.2

5.5, Auger refusal at
5.5 ft

10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

72

67

SS1

SS2

Topsoil 7 inches

Silt A-6, Dark brown, moist, medium
stiff to very stiff, (Lab No. 8)

Silty Clay A-7-6, Brown, moist, stiff, with
limestone fragments, (Lab No. 4)

Bottom of Boring at 5.5 ft

0.6

4.6
5.0

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

62 °F

Cloudy

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 3.7 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

3.5 ft After

:

:

11-20-20

11-21-20

At completion --

675.0
279+27
57.0 ft Left
'PR-A'
5.5 ft
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LINE
DEPTH
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sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

Monroe Co. Bridge No. 315

670.0

665.0

660.0

655.0

650.0

645.0

640.0

635.0

: STRUCTURE #2001721

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :
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P

T
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r 
6"

New Roadway
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T

P
E
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.,
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sf

SOIL/MATERIAL DESCRIPTION

DES NO.
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PROJECT TYPE

1
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:
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5-19-50/0.3 29.8
2.3, Auger refusal at
2.3 ft

5.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

10.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

77 1.5SS1

Topsoil 4 inches
Silt A-6, Dark brown, moist, medium
stiff, (Lab No. 3)
Limestone Gray, weathered, fractured

Bottom of Boring at 2.3 ft

0.3
1.5
2.3

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

52 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 1.0 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-11-20

11-12-20

At completion --

678.0
280+84
46.0 ft Right
'PR-A'
2.3 ft

ELEVATION
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LINE
DEPTH
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.
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O
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P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

Monroe Co. Bridge No. 315

675.0

670.0

665.0

660.0

655.0

650.0

645.0

640.0

: STRUCTURE #2001721

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :
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P

T
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r 
6"

New Roadway

P
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T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
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P
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H

PROJECT TYPE

1
BORING LOG

:
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1-1-3

8-10-12

6-19-28

50/0.1

3520.7

19.7

29.9

8.6, Auger refusal at
8.6 ft
10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100

89

67

0

4.5+

4.5+

SS1

SS2

SS3

SS4

Topsoil 3 inches
Silt A-6 (14), Brown, moist, soft, (Lab
No. 3)

Clay A-7-6, Red, moist, very stiff to
hard, (Lab No. 5)

Bottom of Boring at 8.6 ft

21 14

0.3

2.5

8.6

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

70 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 6.0 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-10-20

11-11-20

At completion --

689.5
281+76
63.0 ft Left
'PR-A'
8.6 ft
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sf ATTERBERG

LIMITS

5

10

15

20
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30
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40

GEOTECHNICAL CONSULTANT :

LL

Monroe Co. Bridge No. 315

685.0

680.0

675.0

670.0

665.0

660.0

655.0

650.0

: STRUCTURE #2001721

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :
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T
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New Roadway
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C
K
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T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.
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PROJECT TYPE

1
BORING LOG

:
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8-12-15

2-5-20

5-11-14

8-18-12

12-14-20

16-9-6

9-12-15

15-17-15

10-12-15

7-8-8

9-11-11

50/0.1

0.0, Ground surface
elevation, station,
and offset estimated
based upon plan
and profile sheets
and cross-sections.

28.6, Auger refusal
at 28.6 ft

35.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

100

44

89

28

61

50

100

83

100

11

0

83

SS1

SS2

SS3

SS4

SS5

SS6

SS7

SS8

SS9

SS10

SS11

SS12

Topsoil 3 inches

Silt A-6, Brown and reddish brown,
slightly moist, very stiff to medium stiff,
(FILL), (Lab No. 3)

Silty Clay A-7-6, Reddish brown, brown,
and gray, slightly moist to moist, very stiff
to stiff, with limestone fragments (FILL),
(Lab No. 4)

Clay A-7-6, Red, moist, very stiff, (Lab
No. 2)

Bottom of Boring at 28.6 ft

0.3

4.5

21.0

28.6

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

50 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 25.0 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-24-20

11-25-20

At completion --

759.0
251+95
38.0 ft Left
'PR-A'
28.6 ft
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LIMITS

5
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GEOTECHNICAL CONSULTANT :

LL

--

755.0

750.0

745.0

740.0

735.0

730.0

725.0

720.0

: STRUCTURE #1802977

REMARKS
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LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :
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New Roadway
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P
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N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
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T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC
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3-3-50/0.3

30-50/0.1 3.1, Auger refusal at
3.1 ft

5.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

10.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

83

97

SS1

SS2

Topsoil 3 inches
Silty Clay A-7-6, Brown, moist to slightly
moist, medium stiff, (Lab No. 4)

Limestone Gray, weathered

Bottom of Boring at 3.1 ft

0.3

2.3
3.1

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

48 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 3.1 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-24-20

11-25-20

At completion --

757.0
254+64
43.0 ft Right
'PR-A'
3.1 ft
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sf ATTERBERG

LIMITS
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GEOTECHNICAL CONSULTANT :

LL

--

755.0

750.0

745.0

740.0

735.0

730.0

725.0

720.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
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6"

New Roadway

P
O
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K
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P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
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M
P
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H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC
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2-3-4

3-7-17

15-28-50/0.3

25.4

26.7

8.0, Auger refusal at
8.0 ft

10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

78

83

96

1.25

2.75

SS1

SS2

SS3

Topsoil 5 inches

Silty Loam A-6, Brown, moist, medium
stiff, (Lab No. 1)

Clay A-7-6, Red, moist, very stiff, with
limestone fragments, (Lab No. 2)

Bottom of Boring at 8.0 ft

0.4

3.5

8.0

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

46 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 5.9 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-24-20

11-25-20

At completion --

744.0
256+76
35.0 ft Left
'PR-A'
8.0 ft
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GEOTECHNICAL CONSULTANT :

LL

--

740.0

735.0

730.0

725.0

720.0

715.0

710.0

705.0

: STRUCTURE #1802977

REMARKS
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LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :
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P
O

C
K

E
T

P
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SOIL/MATERIAL DESCRIPTION

DES NO.
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T
H

PROJECT TYPE

1
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3-2-2

2-4-8

7-8-8

3-5-6

7-7-7

8-9-8

35.9

26.4

25.0

31.1

29.8

35.5
15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

61

78

100

100

100

94

3.0

3.25

3.0

3.5

2.5

SS1

SS2

SS3

SS4

SS5

SS6

Topsoil 3 inches

Silty Loam A-6, Brown, moist, soft, (Lab
No. 1)

Clay A-7-6, Red, moist, stiff to very stiff,
(Lab No. 5)

Bottom of Boring at 15.0 ft

0.3

3.0

15.0

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

48 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 5.1 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

4.6 ft After

:

:

11-24-20

11-25-20

At completion --

735.0
257+70
32.0 ft Left
'PR-A'
15.0 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A
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U
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R
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D
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Y
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E
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N
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U
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C
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N
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.
C

O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

730.0

725.0

720.0

715.0

710.0

705.0

700.0

695.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-03

:
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2-3-3

7-8-9

15-16-24

3-3-6

9-9-9

2-3-50/0.3

27.4

13.0

15.9

41.0

47.2

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan, profile
sheets, and
cross-sections.

83

72

83

78

100

83

4.0

4.5+

4.0

4.0

SS1

SS2

SS3

SS4

SS5

SS6

Topsoil 5 inches

Silty Loam A-6, Brown, moist, medium
stiff, (Lab No. 1)

Silt A-6, Brown, slightly moist, very stiff,
(Lab No. 3)

Silty Clay A-7-6, Reddish brown, moist,
hard, (Lab No. 4)

Clay A-7-6, Red, moist, medium stiff to
very stiff, (Lab No. 5)

- limestone fragments at 14.7 ft

Bottom of Boring at 14.8 ft

0.4

3.0

5.5

8.0

14.8

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

48 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 11.4 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

8.0 ft After

:

:

11-24-20

11-25-20

At completion --

720.5
260+63
45.0 ft Left
'PR-A'
14.8 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P

LE
N

U
M

B
E

R

D
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Y
D

E
N

S
IT

Y
, 

pc
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R
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U
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E
C

O
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T
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N
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U
N

C
O

N
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.
C

O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

720.0

715.0

710.0

705.0

700.0

695.0

690.0

685.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-04

:
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6-5-7

4-4-6

24-17-9

2-3-5

4-6-9

8-50/0.2

3830.0

0.3, Collected Bulk
Sample from 0.3 ft
to 3.0 ft

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100

11

67

100

78

95

SS1

SS2

SS3

SS4

SS5

SS6

Topsoil 3 inches

Silt A-6(16), Brown, moist, stiff, (Lab
No. 8)

Clay A-7-6, Red, moist, medium stiff to
very stiff, with limestone fragments, (Lab
No. 2)

Limestone Gray, weathered

Bottom of Boring at 14.2 ft

23 15

0.3

3.0

14.0
14.2

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

39 °F

Overcast

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 7.9 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-30-20

11-30-20

At completion --

706.0
264+01
48.0 ft Right
'PR-A'
14.2 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A
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E
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C
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N
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.
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O
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P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

705.0

700.0

695.0

690.0

685.0

680.0

675.0

670.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-05

:
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2-4-4

2-5-6

7-7-8

4-43-50/0.2

25.9

25.6

37.5

9.7, Auger refusal at
9.7 ft.

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100

100

72

63

1.5

2.75

4.25

SS1

SS2

SS3

SS4

Topsoil 4 inches

Silt A-6, Brown, moist, medium stiff,
(Lab No. 8)

Clay A-7-6, Reddish brown, moist, stiff,
(Lab No. 2)

Limestone Gray, weathered

Bottom of Boring at 9.7 ft

0.3

3.0

9.5
9.7

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

M. Ladish/T. Struewing

33 °F

Clear Sunny

--  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 7.4 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

-- After

:

:

01-12-21

01-12-21

At completion --

712.4
262+33
61.5 ft Right
'PR-A'
9.7 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
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N
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.
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O
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P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

710.0

705.0

700.0

695.0

690.0

685.0

680.0

675.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-05A

:
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4-3-3

3-3-4

4-4-6

50/0.2

22.4

29.1

33.2

8.7, Auger refusal at
8.7 ft
10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

72

78

100

42

SS1

SS2

SS3

SS4

Topsoil 3 inches
Silty Loam A-6, Black and brown, moist,
medium stiff, with cinders (FILL), (Lab
No. 1)
Silty Clay Loam A-6, Brown, moist,
medium stiff, (Lab No. 6)

Silty Loam A-6, Brown, moist, medium
stiff, (Lab No. 1)

Bottom of Boring at 8.7 ft

0.3

1.9

3.0

8.7

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

48 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 8.6 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-24-20

11-25-20

At completion --

697.5
266+20
27.0 ft Left
'PR-A'
8.7 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A
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P
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E
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D
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N
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O
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P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

695.0

690.0

685.0

680.0

675.0

670.0

665.0

660.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-06

:
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3-2-2

2-1-1

3-3-5

50/0.2

39

27.9

28.9

30.1
28.2

8.2, Auger refusal at
8.2 ft

10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

50

56

100

83

1.75

0.25

SS1

SS2

SS3

SS4

Topsoil 4 inches

Silty Loam A-6, Brown, very moist, soft
to very soft, (Fill), (Lab No. 1)

Silty Clay Loam A-6 (19), Brown, very
moist, medium stiff, (Lab No. 6)

Bottom of Boring at 8.2 ft

19 20

0.3

5.5

8.2

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

48 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at 6.5 ft

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 3.8 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-24-20

11-24-20

At completion 3.5 ft

699.0
265+02
39.0 ft Left
'PR-A'
8.2 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P

LE
N

U
M
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E

R

D
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Y
D
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Y
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C
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N
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O
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P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

695.0

690.0

685.0

680.0

675.0

670.0

665.0

660.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-06A

:
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4-3-4

6-5-7

7-8-9

3-3-11

8-8-8

50/0.2

25.4

28.3

21.9

24.3

31.5

0.0, Topsoil sample
collected

13.7, Auger refusal
at 13.7 ft
15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

25.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

83

72

67

89

72

83

2.5

2.25

SS1

SS2

SS3

SS4

SS5

SS6

Topsoil 4 inches
Silt A-6, Brown, moist, medium stiff,
with limestone fragments, (Lab No. 3)

Silty Loam A-6, Brown, very moist, stiff,
(Lab No. 1)

Silty Clay A-7-6, Dark reddish brown,
moist, stiff to very stiff, with limestone
fragments, (Lab No. 4)

Silty Clay A-7-6, Reddish brown, moist,
very stiff, (Lab No. 4)

Silt A-6, Brown, moist, stiff to very stiff,
(Lab No. 3)

Clay A-7-6, Red, moist, very stiff, (Lab
No. 2)

Bottom of Boring at 13.7 ft

0.3

2.2

4.4

7.0

8.5

12.3

13.7

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

46 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 10.6 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-23-20

11-24-20

At completion --

692.5
268+05
18.0 ft Left
'PR-A'
13.7 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P

LE
N

U
M

B
E

R

D
R

Y
D

E
N

S
IT

Y
, 

pc
f

% R
E

C
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V
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R
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M
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U
R

E
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O
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T
E

N
T

U
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C
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N
F

.
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O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

690.0

685.0

680.0

675.0

670.0

665.0

660.0

655.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.
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PROJECT TYPE

1
BORING LOG
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ATC Group Services LLC
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5-10-17

1-1-1

4-5-4

10-50/0.3

33

18.1

28.8

25.5

45.0

1.0, Collected a bulk
sample from 1.0 ft.
to 6.0 ft.

8.9, Auger refusal at
8.9 ft

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

78

61

50

94

0.5

0.5

1.5

SS1

SS2

SS3

SS4

Topsoil 4 inches
Silty Clay A-7-6, Brown and reddish
brown, slightly moist, very stiff, (Lab No.
4)

Silty Loam A-6, Dark brown, moist to
very  moist, very soft to medium stiff,
(Lab No. 1)

Silty Clay A-7-6, Brown and reddish
brown, moist, medium stiff to very stiff,
(Lab No. 4)

Bottom of Boring at 8.9 ft

19 14

0.3

3.0

7.0

8.9

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

46 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 7.0 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-23-20

11-24-20

At completion --

691.0
270+00
10.0 ft Left
'PR-A'
8.9 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH
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P
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 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

690.0

685.0

680.0

675.0

670.0

665.0

660.0

655.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe
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6"

New Roadway
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C
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E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D
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P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC
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5-6-7

3-5-11

16-8-50/0.3

26.1

19.8

30.2

43.6

0.0, Topsoil sample
collected

7.6, Auger Refusal
at 7.6 ft

10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

67

83

83

1.0

3.5

1.5

SS1

SS2

SS3

Topsoil 6 inches

Silt A-6, Dark brown, moist, stiff, (Lab
No. 8)

Clay A-7-6, Red, moist, very stiff, (Lab
No. 5)

Bottom of Boring at 7.6 ft

0.5

3.0

7.6

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

45 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 7.9 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-23-20

11-24-20

At completion --

696.0
272+16
48.0 ft Left
'PR-A'
7.6 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH
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U
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C
O

N
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O
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P
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 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

695.0

690.0

685.0

680.0

675.0

670.0

665.0

660.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :
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New Roadway
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P
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N
.,
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sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
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M
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LE
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T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-09
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4-5-6

4-5-19

23.2

35.3
4.6, Auger refusal at
4.6 ft

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

89

83

84

96

3.25

4.5+

SS1

SS2

RC1
RQD=
59%

RC2
RQD=
96%

Topsoil 8 inches

Clay A-7-6, Red, moist, stiff to very stiff,
(Lab No. 5)

Limestone Gray, slightly weathered,
with clay seams

Limestone Gray

Bottom of Boring at 14.6 ft

0.7

4.6

6.2

14.6

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

50 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 4.7 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

2.0

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-18-20

11-19-20

At completion --

691.0
273+05
41.0 ft Right
'PR-A'
14.6 ft

ELEVATION
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OFFSET
LINE
DEPTH
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P
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sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

690.0

685.0

680.0

675.0

670.0

665.0

660.0

655.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
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C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
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T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-10
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6-6-6

21-50/0.2

25.9

31.2
4.6, Auger refusal at
4.6 ft

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

78

83

92

100

100

3.5

SS1

SS2

RC1
RQD=
67%

RC2
RQD=
88%

RC3
RQD=
100%

Topsoil 4 inches

Silty Loam A-6, Brown, moist, stiff, (Lab
No. 1)

Clay A-7-6, Red, moist, very stiff, (Lab
No. 5)

Limestone Gray, weathered,
fossiliferous, vuggy

Limestone Gray

Bottom of Boring at 15.2 ft

0.3

3.0

4.6

12.2

15.2

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

46 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 3.7 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

2.0

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

2.9 ft After

:

:

11-23-20

11-24-20

At completion --

688.0
274+42
68.0 ft Left
'PR-A'
15.2 ft

ELEVATION
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LINE
DEPTH
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P
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 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

685.0

680.0

675.0

670.0

665.0

660.0

655.0

650.0

: STRUCTURE #1802977

REMARKS
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LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :
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New Roadway
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P
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N
.,
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SOIL/MATERIAL DESCRIPTION

DES NO.
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H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-11
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3-3-5

11-18-8

20-50/0.2

25.2

6.7, Auger refusal at
6.7 ft

10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

78

72

95

1.75SS1

SS2

SS3

Topsoil 7 inches

Silty Loam A-6, Brown, moist, medium
stiff to very stiff, (Lab No. 1)

Silty Clay A-7-6, Reddish brown, moist,
very stiff, with limestone fragments, (Lab
No. 4)

Bottom of Boring at 6.7 ft

0.6

4.3

6.7

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

60 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 4.5 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-19-20

11-20-20

At completion --

681.0
275+19
19.0 ft Right
'PR-A'
6.7 ft
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LINE
DEPTH
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 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

680.0

675.0

670.0

665.0

660.0

655.0

650.0

645.0

: STRUCTURE #1802977

REMARKS
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LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :
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New Roadway
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.,
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SOIL/MATERIAL DESCRIPTION

DES NO.
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PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC
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6-5-50/0.2

2.7, Auger refusal at
2.7 ft

5.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

10.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

97SS1

Topsoil 3 inches
Silt A-6, Dark brown, moist, stiff, (Lab
No. 3)

Limestone Gray, weathered, fractured

Bottom of Boring at 2.7 ft

0.3

2.4
2.7

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

50 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 2.0 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-11-20

11-12-20

At completion --

683.0
281+12
135.0 ft Left
'PR-A'
2.7 ft
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LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

680.0

675.0

670.0

665.0

660.0

655.0

650.0

645.0

: STRUCTURE #1802977

REMARKS
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.,
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SOIL/MATERIAL DESCRIPTION
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PROJECT TYPE

1
BORING LOG
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5-19-36
2.5, Auger refusal at
2.5 ft

5.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

10.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100SS1

Topsoil 3 inches
Silt A-6, Dark brown, moist, medium
stiff, (Lab No. 3)
Limestone Gray, weathered, fractured

Bottom of Boring at 2.5 ft

0.3
1.5

2.5

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

50 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 2.0 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-11-20

11-12-20

At completion --

683.0
280+39
128.0 ft Left
'PR-A'
2.5 ft
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GEOTECHNICAL CONSULTANT :

LL

--

680.0

675.0

670.0

665.0

660.0

655.0

650.0

645.0

: STRUCTURE #1802977
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SOIL/MATERIAL DESCRIPTION
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PROJECT TYPE

1
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46-50/0.3
2.0, Auger refusal at
2.0 ft

5.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

10.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

31SS1

Topsoil 3 inches
Silt A-6, Brown, moist, medium stiff,
(Lab No. 3)
Limestone Gray, weathered, fractured

Bottom of Boring at 2.0 ft

0.3
1.5
2.0

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

50 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 1.4 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-11-20

11-12-20

At completion --

685.0
281+76
147.0 ft Right
'PR-A'
2.0 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
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U
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N
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.
C

O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

680.0

675.0

670.0

665.0

660.0

655.0

650.0

645.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-14

:
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3-3-5

5-10-50/0.3

24.3

38.8
5.2, Auger refusal at
5.2 ft

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100

96

92

92

2.75

4.5+

SS1

SS2

RC1
RQD=
29%

RC2
RQD=
60%

Topsoil 3 inches
Silt A-6, Brown, moist, medium stiff,
(Lab No. 3)

Clay A-7-6, Red, moist, stiff, (Lab No. 2)

Limestone Gray, weathered, fractured

Limestone Gray, highly fractured

Limestone Gray

Bottom of Boring at 15.0 ft

0.3

2.0

4.9
5.2

10.4

15.0

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

68 °F

Cloudy

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 2.7 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

2.0

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-10-20

11-11-20

At completion --

694.0
283+25
42.0 ft Right
'PR-A'
15.0 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P
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N
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M
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E

R

D
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D

E
N

S
IT

Y
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U
R

E
C

O
N

T
E

N
T

U
N

C
O

N
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.
C

O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

690.0

685.0

680.0

675.0

670.0

665.0

660.0

655.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-15

:
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5-5-6

50/0.1

3927.2

3.6, Auger refusal at
3.6 ft
5.0, Encountered
auger refusal at 1.0
ft. and offset due to
what appeared to be
limestone at boring
location.

10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100

83

1.75SS1

SS2

Topsoil 3 inches
Silty Loam A-6 (20), Brown, moist, stiff,
(Lab No. 1)
Silt A-6, Reddish brown, moist, stiff,
(Lab No. 3)

Bottom of Boring at 3.6 ft

19 20

0.3

2.0

3.6

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

68 °F

Cloudy

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 3.0 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-10-20

11-11-20

At completion --

697.0
283+95
180.0 ft Right
'PR-A'
3.6 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P

LE
N

U
M

B
E

R

D
R

Y
D

E
N

S
IT

Y
, 
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f

% R
E
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R
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M
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T

U
R

E
C

O
N

T
E

N
T

U
N

C
O

N
F

.
C

O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

695.0

690.0

685.0

680.0

675.0

670.0

665.0

660.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-16

:
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3-5-6

6-10-50/0.3

50/0.1

22.7

15.7

5.6, Auger refusal at
5.6 ft

10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100

103

0

2.5

4.5+

SS1

SS2

SS3

Topsoil 2 inches
Silty Loam A-6, Brown, moist, stiff, (Lab
No. 1)

Silty Clay A-7-6, Light reddish brown,
slightly moist, very stiff, (Lab No. 4)

Bottom of Boring at 5.6 ft

0.2

3.0

5.6

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

68 °F

Cloudy

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 3.5 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-09-20

11-10-20

At completion --

705.0
285+00
1.0 ft Right
'PR-A'
5.6 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P
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N

U
M

B
E

R

D
R

Y
D

E
N

S
IT

Y
, 
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f

% R
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M
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U
R

E
C

O
N

T
E

N
T

U
N

C
O

N
F

.
C

O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

700.0

695.0

690.0

685.0

680.0

675.0

670.0

665.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-17

:
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4-6-7

8-8-50/0.3

24.5

5.2, Auger refusal at
5.2 ft

10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100

83

4.5

4.5+

SS1

SS2

Topsoil 3 inches
Silty Loam A-6, Brown, moist, stiff, (Lab
No. 1)

Clay A-7-6, Red, moist, stiff to very stiff,
(Lab No. 2)

Silt A-6, Brown and light brown, moist,
very stiff, (Lab No. 3)
Limestone Gray, fractured

Bottom of Boring at 5.2 ft

0.3

2.0

4.5
4.8
5.2

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

55 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 2.8 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-12-20

11-13-20

At completion --

702.0
284+33
66.0 ft Left
'PR-A'
5.2 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH
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A
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D

E
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Y
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E
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U
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C
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N
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O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

700.0

695.0

690.0

685.0

680.0

675.0

670.0

665.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-17A

:
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3-3-4

2-6-9

8-9-8

30-50/0.3

24.6

18.0

28.3

10.5, Auger refusal
at 10.5 ft

20.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

25.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100

67

100

94

86

100

2.5

3.5

4.5

SS1

SS2

SS3

SS4

RC1
RQD=
79%

RC2
RQD=
100%

Topsoil 4 inches

Silty Loam A-6, Brown, moist, medium
stiff, (Lab No. 1)

Silt A-6, Light brown and reddish brown,
slightly moist, stiff, (Lab No. 3)

Clay A-7-6, Red, moist, very stiff, (Lab
No. 5)

Limestone Gray, weathered, fractured

Limestone Gray

Limestone Dark gray and buff, vuggy

Bottom of Boring at 20.0 ft

0.3

3.0

5.5

8.0

10.5

16.8

20.0

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

68 °F

Overcast

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 10.5 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

2.0

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-09-20

11-10-20

At completion --

720.0
287+56
1.0 ft Right
'PR-A'
20.0 ft

ELEVATION
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OFFSET
LINE
DEPTH
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P
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 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

715.0

710.0

705.0

700.0

695.0

690.0

685.0

680.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-18
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3-3-3

4-5-6

9-15-13

4-5-6

6-50/0.2

8223.7

26.9

49.1
52.1

11.7, Auger refusal
at 11.7 ft

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100

100

100

100

71

1.75

3.75

2.0

2.25

SS1

SS2

SS3

SS4

SS5

Topsoil 3 inches

Silty Loam A-6, Brown, moist, medium
stiff, (Lab No. 1)

- weathered limestone fragments from
6.0 ft. to 8.0 ft.
Clay A-7-6 (68), Red, moist, stiff to very
stiff, (Lab No. 2)

Bottom of Boring at 11.7 ft

20 62

0.3

3.0

11.7

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

50 °F

Cloudy

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 6.8 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-11-20

11-12-20

At completion --

725.0
289+80
35.0 ft Left
'PR-A'
11.7 ft

ELEVATION
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OFFSET
LINE
DEPTH
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P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

720.0

715.0

710.0

705.0

700.0

695.0

690.0

685.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-19
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3-3-6

3-4-5

36-16-9

3-3-4

50/0.2

44

96

25.3

32.9

53.8
10.2, Auger refusal
at 10.2 ft

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

56

100

56

100
83

3.25

1.5

SS1

SS2

SS3

SS4
SS5

Topsoil 9 inches

Silty Clay A-7-6 (26), Reddish tan,
moist, medium stiff, (Lab No. 4)

- limestone fragments between 5.0 ft.
and 8.5 ft.

Clay A-7-6 (84), Red, moist, medium
stiff to very stiff, (Lab No. 5)

Limestone Gray, weathered, fractured

Bottom of Boring at 10.2 ft

18

21

26

75

0.8

3.5

10.0
10.2

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

52 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 5.5 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-11-20

11-12-20

At completion --

734.0
293+00
9.0 ft Left
'PR-A'
10.2 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P

LE
N

U
M

B
E

R

D
R

Y
D

E
N

S
IT

Y
, 

pc
f

% R
E

C
O

V
E

R
Y

M
O

IS
T

U
R

E
C

O
N

T
E

N
T

U
N

C
O

N
F

.
C

O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

730.0

725.0

720.0

715.0

710.0

705.0

700.0

695.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-20

:

E
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7-9-11

28-7-9

6-8-9

50/0.1

20.4

36.2

8.6, Auger refusal at
8.6 ft
10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100

56

56

83

4.5

2.0

SS1

SS2

SS3

SS4

Topsoil 3 inches

Silty Clay A-7-6, Reddish brown, moist,
very stiff, (Lab No. 4)
- limestone fragments between 3.5 ft.
and 5.0 ft.

Clay A-7-6, Brown, moist, very stiff,
(Lab No. 5)

Limestone Gray, weathered, fractured

Bottom of Boring at 8.6 ft

0.3

5.0

8.5
8.6

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

50 °F

Overcast

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 2.0 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-11-20

11-12-20

At completion --

749.0
295+55
15.0 ft Left
'PR-A'
8.6 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P

LE
N

U
M

B
E

R

D
R

Y
D

E
N

S
IT

Y
, 

pc
f

% R
E

C
O

V
E

R
Y

M
O

IS
T

U
R

E
C

O
N

T
E

N
T

U
N

C
O

N
F

.
C

O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

745.0

740.0

735.0

730.0

725.0

720.0

715.0

710.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-21

:

E
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N
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2-4-6

4-4-6

3-3-4

2-50/0.1

39.1

32.9

28.2

51.4

3.5, This boring was
hand augered to 3.5
ft.

11.6, Auger refusal
at 11.6 ft.

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

78

67

100

69

2.5

2.75

SS1

SS2

SS3

SS4

SS5

Topsoil 5 inches

Silty Clay A-7-6, Light reddish brown,
moist, medium stiff, (Lab No. 4)

Clay A-7-6, Red, moist, medium stiff,
(Lab No. 2)

Limestone Gray

Bottom of Boring at 11.6 ft

0.4

6.0

11.5
11.6

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

M. Ladish/T. Struewing

36 °F

Sunny

--  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 9.0 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

-- After

:

:

01-12-21

01-12-21

At completion --

754.3
300+75
21.1 ft Left
'PR-A'
11.6 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P

LE
N

U
M

B
E

R

D
R

Y
D

E
N

S
IT

Y
, 

pc
f

% R
E

C
O

V
E

R
Y

M
O

IS
T

U
R

E
C

O
N

T
E

N
T

U
N

C
O

N
F

.
C

O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

750.0

745.0

740.0

735.0

730.0

725.0

720.0

715.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-22

:

E
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N
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2-2-5

3-5-8

3-5-7

2-4-5

3-3-5

25.5

21.9

33.6

31.5

42.8

3.5, This boring was
hand augered to 3.5
ft.

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

44

89

89

100

100

SS1

SS2

SS3

SS4

SS5

SS6

Topsoil 5 inches

Silty Loam A-6, Brown, moist, medium
stiff, (Lab No. 1)

Clay A-7-6, Red, moist, stiff to medium
stiff, with limestone fragments, (Lab No.
2)

Bottom of Boring at 15.0 ft

0.4

5.5

15.0

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

M. Ladish/T. Struewing

34 °F

Sunny

--  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 11.5 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

-- After

:

:

01-12-21

01-12-21

At completion --

746.1
303+14
22.5 ft Left
'PR-A'
15.0 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P

LE
N

U
M

B
E

R

D
R

Y
D

E
N

S
IT

Y
, 

pc
f

% R
E

C
O

V
E

R
Y

M
O
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T

U
R

E
C

O
N

T
E

N
T

U
N

C
O

N
F

.
C

O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

745.0

740.0

735.0

730.0

725.0

720.0

715.0

710.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-23

:

E
LE

V
A

T
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N
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4-4-6

3-4-5

4-4-6

50/0.1

22.6

21.6

50.2

0.0, Pavement
restoration required

8.6, Auger refusal at
8.6 ft.

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

67

100

100

83

2.25

SS1

SS2

SS3

SS4

Asphalt 8 inches
Crushed Stone 4 inches

Silty Loam A-6, Brown, moist, medium
stiff, (Lab No. 1)

Silty Clay A-7-6, Reddish brown, moist,
medium stiff, (Lab No. 4)

Clay A-7-6, Red, moist, medium stiff,
(Lab No. 5)

Limestone Gray, weathered

Bottom of Boring at 8.6 ft

0.7
1.0

4.5

6.0

8.5
8.6

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

M. Ladish/T. Struewing

34 °F

Sunny

--  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 7.8 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

-- After

:

:

01-12-21

01-12-21

At completion --

749.2
306+14
38.6 ft Right
'PR-A'
8.6 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P

LE
N

U
M

B
E

R

D
R

Y
D

E
N

S
IT

Y
, 

pc
f

% R
E

C
O

V
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R
Y

M
O
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T

U
R

E
C

O
N

T
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N
T

U
N

C
O

N
F

.
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O
M

P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

745.0

740.0

735.0

730.0

725.0

720.0

715.0

710.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-24

:
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3-3-4

3-5-7

11-11-10

7-11-50/0.2

28.0

20.5

25.4

64.3

10.4, Auger refusal
at 10.4 ft

20.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

25.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

100

100

100

69

100

100

4.0

4.0

SS1

SS2

SS3

SS4

RC1
RQD=
93%

RC2
RQD=
100%

Topsoil 5 inches

Silty Loam A-6, Brown, moist, medium
stiff, (Lab No. 1)

Clay A-7-6, Red, moist, stiff to very stiff,
(Lab No. 2)

Silt A-6, Dark brown, very moist, very
stiff, with limestone fragments, (Lab No.
3)

Limestone Buff, coarse grained

Limestone Buff

Bottom of Boring at 19.8 ft

0.4

3.0

8.0

10.4

14.8

19.8

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

45 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 10.2 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

2.0

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

6.5 ft After

:

:

11-17-20

11-18-20

At completion --

750.0
307+32
76.0 ft Left
'PR-A'
19.8 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P

LE
N

U
M

B
E

R

D
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Y
D

E
N

S
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Y
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U
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E
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T
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U
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C
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N
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.
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O
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P
.,

 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

745.0

740.0

735.0

730.0

725.0

720.0

715.0

710.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-25

:

E
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4-3-5

3-4-6

6-50/0.3

36.9

40.7

56.3
6.8, Auger refusal at
6.8 ft

10.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

15.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

61

100

100

2.25

3.25

1.75

SS1

SS2

SS3

Topsoil 3 inches

Clay A-7-6, Red, moist, medium stiff,
(Lab No. 2)

Bottom of Boring at 6.8 ft

0.3

6.8

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

50 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 3.6 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-18-20

11-19-20

At completion --

740.0
309+50
32.0 ft Left
'PR-A'
6.8 ft

ELEVATION
STATION
OFFSET
LINE
DEPTH

PLS
A

M
P
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U
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B
E
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D
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E
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P
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 t
sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

735.0

730.0

725.0

720.0

715.0

710.0

705.0

700.0

: STRUCTURE #1802977

REMARKS

OF

LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :

S
P

T
pe

r 
6"

New Roadway

P
O

C
K

E
T

P
E

N
.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.

S
A

M
P

LE
D

E
P

T
H

PROJECT TYPE

1
BORING LOG

:

ATC Group Services LLC

RB-25A

:
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3-4-4

4-4-7

8-8-8

3-3-4

6-6-6

1-0-7

23.0

28.7

50.3

50.2

45.4

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

78

83

94

100

100

17

1.75

3.5

2.75

2.25

2.25

SS1

SS2

SS3

SS4

SS5

SS6

Topsoil 7 inches
Silty Loam A-6, Brown, moist, medium
stiff, (Lab No. 1)

Clay A-7-6, Red, moist, stiff to very stiff,
with limestone fragments, (Lab No. 2)

Clay A-7-6, Red, moist, medium stiff to
stiff, with limestone fragments, (Lab No.
5)

Silt A-6, Brown, very moist, soft, with
limestone fragments, (Lab No. 3)

Bottom of Boring at 15.0 ft

0.6

2.0

8.5

14.9
15.0

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

44 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 7.2 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-17-20

11-18-20

At completion --

722.0
311+43
47.0 ft Left
'PR-A'
15.0 ft
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LIMITS

5
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15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

720.0

715.0

710.0

705.0

700.0

695.0

690.0

685.0

: STRUCTURE #1802977

REMARKS
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LATITUDE :

BORING NO.:

SHEET 1

LONGITUDE :
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New Roadway
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P
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.,

 t
sf

SOIL/MATERIAL DESCRIPTION

DES NO.
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PROJECT TYPE

1
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4-3-4

2-3-4

6-7-7

2-2-5

4-5-4

11-50/0.3

29.4

24.4

27.1

36.7

49.6

15.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

20.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

72

100

89

72

83

94

2.75

1.25

2.25

2.0

2.5

SS1

SS2

SS3

SS4

SS5

SS6

Topsoil 4 inches

Silty Loam A-6, Brown, moist, medium
stiff, (Lab No. 1)

Silt A-6, Brown to reddish brown, moist,
medium stiff to stiff, (Lab No. 3)

Silty Clay A-7-6, Brown and reddish
brown, moist, medium stiff, (Lab No. 4)

Clay A-7-6, Red, moist, medium stiff,
(Lab No. 2)

Silt A-6, Dark brown, very moist, very
stiff, (Lab No. 3)
Limestone Brown, severely weathered,
fractured

Bottom of Boring at 15.0 ft

0.3

3.0

8.0

10.5

13.0

14.5
15.0

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

51 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 9.4 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-18-20

11-19-20

At completion --

705.0
315+09
40.0 ft Left
'PR-A'
15.0 ft
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OFFSET
LINE
DEPTH
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sf ATTERBERG

LIMITS

5

10

15

20

25

30

35

40

GEOTECHNICAL CONSULTANT :

LL

--

700.0

695.0

690.0

685.0

680.0

675.0

670.0

665.0

: STRUCTURE #1802977
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15-50/0.2

0.0, Pavement
restoration required

2.7, Auger refusal at
2.7 ft

5.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

10.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

95SS1

Asphalt 3 inches
Concrete 6 inches
Crushed Stone 4 inches
Limestone Gray, slightly moist,
fragments

Bottom of Boring at 2.7 ft

0.3
0.8
1.1
2.7

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

C. Carroll/T. Struewing

39 °F

Overcast

--  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 2.2 ft 

Hollow Stem Augers

B-57 Truck

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

-- After

:

:

12-01-20

12-01-20

At completion --

751.0
70+30
10.0 ft Right
'PR-S-2'
2.7 ft
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GEOTECHNICAL CONSULTANT :

LL

--

750.0

745.0

740.0

735.0

730.0

725.0

720.0

715.0

: STRUCTURE #1802977
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SHEET 1

LONGITUDE :
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SOIL/MATERIAL DESCRIPTION
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1
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8-3-3

50/0.3

0.0, Pavement
restoration required

3.5, Auger refusal at
3.5 ft

5.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

10.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

67

100

SS1

SS2

Asphalt 6 inches
Crushed Stone 6 inches
Clay A-7-6, Red, moist, medium stiff,
(Lab No. 2)

Bottom of Boring at 3.5 ft

0.5
1.0

3.5

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

40 °F

Overcast

--  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 3.5 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

-- After

:

:

11-30-20

11-30-20

At completion --

741.0
73+54
11.0 ft Left
'PR-S-2'
3.5 ft
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GEOTECHNICAL CONSULTANT :

LL
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740.0

735.0

730.0

725.0

720.0

715.0

710.0

705.0

: STRUCTURE #1802977

REMARKS
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BORING NO.:
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SOIL/MATERIAL DESCRIPTION
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PROJECT TYPE

1
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6-5-6

4-4-5

50/0.1

27.3

25.0

6.2, Auger refusal at
6.2 ft

20.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines

25.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

50

61

83

72

100

100

2.5

3.0

SS1

SS2

SS3

RC1
RQD=
37%

RC2
RQD=
78%

RC3
RQD=
100%

Topsoil 4 inches

Silty Loam A-6, Brown, moist, stiff, (Lab
No. 1)

Clay A-7-6, Red, moist, medium stiff,
(Lab No. 2)

Limestone Buff

Clay A-7-6, Red, moist, stiff, (Lab No. 5)

Limestone Buff

Bottom of Boring at 20.4 ft

0.3

3.0

6.2

7.8

10.2

20.4

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

44 °F

Sunny

--  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 4.5 ft 

Hollow Stem Augers

D50 ATV (SN441)

--

2.0

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

-- After

:

:

11-17-20

11-17-20

At completion --

755.0
206+15
15.0 ft Right
'PR-S-1'
20.4 ft
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LINE
DEPTH
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GEOTECHNICAL CONSULTANT :

LL
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750.0

745.0

740.0

735.0

730.0

725.0

720.0

715.0

: STRUCTURE #1802977

REMARKS

OF
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BORING NO.:

SHEET 1
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SOIL/MATERIAL DESCRIPTION
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PROJECT TYPE

1
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4-6-9

6-7-10

10-11-13

5-4-7

5-5-7

3-3-4

5-5-6

5-11-8

25.5

34.0

31.1

27.3

29.6

35.3

38.8

0.0, Pavement
restoration required

20.0, Boring
backfilled in
accordance with
INDOT Aquifer
Protection
Guidelines.

25.0, Ground
surface elevation,
station, and offset
estimated based
upon plan and
profile sheets and
cross-sections.

72

100

100

94

100

100

100

78

4.5

4.25

4.5+

2.75

2.5

2.25

2.0

SS1

SS2

SS3

SS4

SS5

SS6

SS7

SS8

Asphalt 4 inches

Clay A-7-6, Red, moist, medium stiff to
very stiff, (Lab No. 2)

- limestone fragments below 19.0 ft

Bottom of Boring at 20.0 ft

0.3

20.0

BORING METHOD

RIG TYPE

CASING DIA.

CORE SIZE

:
:
:
:
:

HAMMER

DRILLER/INSP

TEMPERATURE

WEATHER

:

:

:

:

Auto

J. Mitchner/T. Struewing

51 °F

Sunny

24  hours

:

:

DATE STARTED

DATE COMPLETED

Encountered at None

:

:

:

:

LOCATION

COUNTY

Fullerton Pike Extension - Phase III; Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

Caved in at 3.4 ft 

Hollow Stem Augers

B-57 Truck

--

--

GROUNDWATER:

ATC PROJECT NO.:  170GC01077

None After

:

:

11-18-20

11-19-20

At completion --

745.0
201+75
6.0 ft Right
'PR-S-1'
20.0 ft
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GEOTECHNICAL CONSULTANT :
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725.0
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715.0

710.0

705.0

: STRUCTURE #1802977
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SOIL/MATERIAL DESCRIPTION
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1
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2 
 

 

Figure 1:  TB-1 Rock Core, 6.7 feet to 16.7 feet. 



3 
 

 

Figure 2:  TB-2 Rock Core, 5.5 feet to 16 feet (approx.). 



4 
 

 

Figure 3:  TB-2 Rock Core, 16 feet (approx.) to 28 feet (approx.). 
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Figure 4:  TB-2 Rock Core, 28 feet (approx.) to 31.7 feet. 
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Figure 5:  TB-3 Rock Core, 4.0 feet to 14 feet (approx.). 
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Figure 6:  TB-3 Rock Core, 14 feet (approx.) to 24 feet (approx.). 
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Figure 7:  TB-3 Rock Core, 24 feet (approx.) to 30.0 feet.   
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Figure 8:  TB-4 Rock Core, 4.2 feet to 15 feet (approx.).  
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Figure 9:  TB-4 Rock Core, 15 feet (approx.) to 25 feet (approx.).  
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Figure 10:  TB-4 Rock Core, 25 feet (approx.) to 30.7 feet.  
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Figure 11:  TB-5 Rock Core, 2.3 feet to 12.3 feet.  



 

 

APPENDIX C 
 

SUMMARY OF CLASSIFICATION TEST RESULTS 
GRAIN SIZE DISTRIBUTION TEST REPORTS 

ATTERBERG LIMITS TEST RESULTS 

SUMMARY OF SPECIAL LAB TESTS 

MOISTURE DENSITY RELATIONSHIP REPORTS 

RESILIENT MODULUS TEST RESULTS 

SUMMARY OF EXISTING TOPSOIL TEST RESULTS FOR USE WITH PLANT GROWTH LAYER 
  



RB-07 Topsoil 0  SILTY LOAM 6.7 16.7 62.7 13.9 76.6 25.4 3.6 20 7.3

RB-09 Topsoil 0  SILTY LOAM 0.3 4.5 76.7 18.5 95.2 26.1 3.9 4 6.8

S-1-A Topsoil 0  SILT 0.2 4.8 84.5 10.5 95.0 28.6 3.8 2 6.4

TB-2 Topsoil 0  SILTY LOAM With Organic Matter 13.2 11.2 64.6 10.9 75.5 27.1 4.7 4 7.7

RB-16 SS1 1 1 A-6 (20) SILTY LOAM 0.1 3.5 76.7 19.7 96.4 39 19 20 27.2 < 100 6.9

RB-19 SS2 4 2 A-7-6 (68) CLAY 0.1 2.8 39.8 57.3 97.2 82 20 62 23.7 340 6.8

S-5 SS1 1 3 A-6 (14) SILT 0.0 2.5 81.7 15.7 97.4 35 21 14 20.7 260 5.0

RB-20 SS1 1 4 A-7-6 (26) SILTY CLAY 0.2 3.4 65.1 31.3 96.4 44 18 26 25.3 240 6.2

RB-20 SS2 4 5 A-7-6 (84) CLAY 0.1 1.7 28.6 69.6 98.2 96 21 75 32.9 < 100 7.8

RB-06A SS3T 6 6 A-6 (19) SILTY CLAY LOAM 0.8 5.7 70.9 22.6 93.5 39 19 20 30.1 < 100 7.8

RB-08 Bulk 1 7 A-6 (12) SILTY LOAM 1.1 6.5 75.1 17.3 92.4 33 19 14 < 100 7.7

RB-05 Bulk 1 8 A-6 (16) SILT 0.1 3.3 87.3 9.4 96.6 38 23 15 30.0 < 100 5.9

% Fines
(Passing
No. 200)

Summary of Classification Tests

Sheet  1  of  1

Gravel
%

Sand
%

Soluble
Sulfate
(ppm)

Boring PLSilt
%

Clay
%

LL PISoil
Classification

Sample Depth pHCa/Mg
%

LOI
%

Moisture
%

Lab #

Route #

DES #

Project Type

Location

:

:

:

:

County

Project #

:

:

1802977

New Roadway

Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

170GC01077

ATC Group Services LLC
7988 Centerpoint Drive, Suite 100
Indianapolis, Indiana 46256
Telephone:  +1 317 849 4990
Fax:  +1 317 849 4278

Fullerton Pike Extension - Phase III
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COBBLES GRAVEL
SAND

coarse
SILT Clay

GRAIN SIZE IN MILLIMETERS

fine

3.5
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2.5

3.4
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Cc Cu

D60

   

   

   

   

   

0.007

0.007

0.002

PL PI

%Sand %Silt

Specimen Identification

39

82

35

44

96

D10 LOI %Gravel %Clay

GRAIN SIZE DISTRIBUTION TEST REPORT

   

   

   

   

   

RB-16

RB-19

S-5

RB-20

RB-20

Ca/Mg %Colloid

1.0

4.0

1.0

1.0

4.0

19

20

21

18

21

20

62

14

26

75

RB-16

RB-19

S-5

RB-20

RB-20

SS1

SS2

SS1

SS1

SS2

1.0

4.0

1.0

1.0

4.0

0.1

0.1

0.0

0.2

0.1

76.7

39.8

81.7

65.1

28.6

19.7

57.3

15.7

31.3

69.6

SS1

SS2

SS1

SS1

SS2

Textural Classification LL

D30

Lab #

1

2

3

4

5

0.027

0.004

0.018

0.016

Specimen Identification

A-6 (20) SILTY LOAM

A-7-6 (68) CLAY

A-6 (14) SILT

A-7-6 (26) SILTY CLAY

A-7-6 (84) CLAY

83/4 40 14036 3/8 60141.5 4 20

HYDROMETERU.S. SIEVE NUMBERSU.S. SIEVE OPENING IN INCHES
62 3 5016 100 20030101/214
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ATC Group Services LLC
7988 Centerpoint Drive, Suite 100
Indianapolis, Indiana 46256
Telephone:  +1 317 849 4990
Fax:  +1 317 849 4278

DES #:  1802977              Structure #:  --

Project #:  170GC01077

County:  Monroe           Route:  Fullerton Pike Extension - Phase III

Location: Rockport Road to Rogers Street, Bloomington, Indiana
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COBBLES GRAVEL
SAND

coarse
SILT Clay

GRAIN SIZE IN MILLIMETERS

fine

5.7

6.5

3.3

Cc Cu

D60

   

   

   

0.005

0.007

0.008

PL PI

%Sand %Silt

Specimen Identification

39

33

38

D10 LOI %Gravel %Clay

GRAIN SIZE DISTRIBUTION TEST REPORT

   

   

   

RB-06A

RB-08

RB-05

Ca/Mg %Colloid

6.0

1.0

1.0

19

19

23

20

14

15

RB-06A

RB-08

RB-05

1.79 8.54

SS3T

Bulk

Bulk

6.0

1.0

1.0 0.002

0.8

1.1

0.1

70.9

75.1

87.3

22.6

17.3

9.4

SS3T

Bulk

Bulk

Textural Classification LL

D30

Lab #

6

7

8

0.018

0.022

0.018

Specimen Identification

A-6 (19) SILTY CLAY LOAM

A-6 (12) SILTY LOAM

A-6 (16) SILT

83/4 40 14036 3/8 60141.5 4 20

HYDROMETERU.S. SIEVE NUMBERSU.S. SIEVE OPENING IN INCHES
62 3 5016 100 20030101/214
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ATC Group Services LLC
7988 Centerpoint Drive, Suite 100
Indianapolis, Indiana 46256
Telephone:  +1 317 849 4990
Fax:  +1 317 849 4278

DES #:  1802977              Structure #:  --

Project #:  170GC01077

County:  Monroe           Route:  Fullerton Pike Extension - Phase III

Location: Rockport Road to Rogers Street, Bloomington, Indiana
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COBBLES GRAVEL
SAND

coarse
SILT Clay

GRAIN SIZE IN MILLIMETERS

fine

16.7

4.5

4.8

11.2

Cc Cu

D60

   

   

   

   

0.008

0.007

0.009

0.011

PL PI

%Sand %Silt

Specimen Identification

4

4

4

5

D10 LOI %Gravel %Clay

GRAIN SIZE DISTRIBUTION TEST REPORT

   

   

   

   

RB-07

RB-09

S-1-A

TB-2

Ca/Mg %Colloid

0.0

0.0

0.0

0.0

RB-07

RB-09

S-1-A

TB-2

2.13

2.22

10.60

21.68

Topsoil

Topsoil

Topsoil

Topsoil

0.0

0.0

0.0

0.0

0.002

0.002

6.7

0.3

0.2

13.2

20

4

2

4

62.7

76.7

84.5

64.6

13.9

18.5

10.5

10.9

Topsoil

Topsoil

Topsoil

Topsoil

Textural Classification LL

D30

Lab #

0.03

0.021

0.019

0.035

Specimen Identification

83/4 40 14036 3/8 60141.5 4 20

HYDROMETERU.S. SIEVE NUMBERSU.S. SIEVE OPENING IN INCHES
62 3 5016 100 20030101/214
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ATC Group Services LLC
7988 Centerpoint Drive, Suite 100
Indianapolis, Indiana 46256
Telephone:  +1 317 849 4990
Fax:  +1 317 849 4278

DES #:  1802977              Structure #:  Monroe Co. Bridge No. 315

Project #:  170GC01077

County:  Monroe           Route:  Fullerton Pike Extension - Phase III

Location: Rockport Road to Rogers Street, Bloomington, Indiana

 SILTY LOAM

 SILTY LOAM

 SILT

 SILTY LOAM With Organic Matter
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LIQUID LIMIT

A-5
A-2-5

A-6 (16) SILT

A-6 (19) SILTY CLAY LOAM

A-6 (12) SILTY LOAM

A-6 (20) SILTY LOAM

A-7-6 (68) CLAY

A-7-6 (26) SILTY CLAY

A-7-6 (84) CLAY

A-6 (14) SILT

RB-05

RB-06A

RB-08

RB-16

RB-19

RB-20

RB-20

S-5

1.00

6.00

1.00

1.00

4.00

1.00

4.00

1.00

Specimen Identification

   

   

   

   

   

   

   

   

A-4
A-2-4

38
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23
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96
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14

20
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26

75

14

A-7-6

ATTERBERG LIMITS RESULTS

A-6
A-2-6

A-7-5
A-2-7

ATC Group Services LLC
7988 Centerpoint Drive, Suite 100
Indianapolis, Indiana 46256
Telephone:  +1 317 849 4990
Fax:  +1 317 849 4278

Rockport Road to Rogers Street, Bloomington, Indiana

DES #:  1802977              Structure #:  Monroe Co. Bridge No. 315

Project #:  170GC01077

County:  Monroe          Route:  Fullerton Pike Extension - Phase III

Location:



RB-02A SS1 1 - 2.5 25.4

RB-02A SS2 3.5 - 5 26.7

RB-03 SS1 1 - 2.5 35.9

RB-03 SS2 3.5 - 5 26.4

RB-03 SS3 6 - 7.5 25.0

RB-03 SS4 8.5 - 10 31.1

RB-03 SS5 11 - 12.5 29.8

RB-03 SS6 13.5 - 15 35.5

RB-04 SS1 1 - 2.5 27.4

RB-04 SS2 3.5 - 5 13.0

RB-04 SS3 6 - 7.5 15.9

RB-04 SS4 8.5 - 10 41.0

RB-04 SS5 11 - 12.5 47.2

RB-05 Bulk 1 - 3 2.670 30.0 97.29 21.9 6009 4458 5.9 < 100

RB-05A SS1 1 - 2.5 25.9

RB-05A SS2 3.5 - 5 25.6

RB-05A SS3 6 - 7.5 37.5

RB-06 SS1 1 - 2.5 22.4

RB-06 SS2 3.5 - 5 29.1

RB-06 SS3 6 - 7.5 33.2

RB-06A SS1 1 - 2.5 27.9

RB-06A SS2 3.5 - 5 28.9

RB-06A SS3T 6 - 7 30.1 7.8 < 100

RB-06A SS3B 7 - 7.5 28.2

RB-07 Topsoil 0 - 0.5 25.4 7.3 3.6 20

RB-07 SS2 3.5 - 5 28.3

RB-07 SS3B 7 - 7.5 21.9

RB-07 SS4 8.5 - 10 24.3

Opt.
Moisture

%

Sheet  1  of  5
Resilient Modulus

Remolded
(psi)

LOI
(%)

Void
Ratio

Sulfate
(ppm)

Qu
(tsf)

c
(tsf)

Dry
Density

(pcf)
Specific
Gravity

Resilient Modulus
In Situ Condition

(psi)
(deg)

Moisture
%

Max Dry
Density

(pcf)

Summary of Special Lab Tests

pH
Ca/Mg
CO3

(%)

Boring Sample Depth

Route #

DES #

Project Type

Location

:

:

:

:

County

Project #

:

:

1802977

New Roadway

Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

170GC01077

ATC Group Services LLC
7988 Centerpoint Drive, Suite 100
Indianapolis, Indiana 46256
Telephone:  +1 317 849 4990
Fax:  +1 317 849 4278

Fullerton Pike Extension - Phase III
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RB-07 SS5 11 - 12.5 31.5

RB-08 Bulk 1 - 6 109.9 16.1 7.7 < 100

RB-08 SS1 1.5 - 2.5 18.1

RB-08 SS2 3.5 - 5 28.8

RB-08 SS3 6 - 7.5 25.5

RB-08 SS4 8.5 - 8.9 45.0

RB-09 Topsoil 0 - 0.5 26.1 6.8 3.9 4

RB-09 SS1 1 - 2.5 19.8

RB-09 SS2 3.5 - 5 30.2

RB-09 SS3 6 - 7.5 43.6

RB-10 SS1 1 - 2.5 23.2

RB-10 SS2 3.5 - 4.6 35.3

RB-11 SS1 1 - 2.5 25.9

RB-11 SS2 3.5 - 4.2 31.2

RB-12 SS1 1 - 2.5 25.2

RB-15 SS1 1 - 2.5 24.3

RB-15 SS2 3.5 - 5 38.8

RB-16 SS1 1 - 2.5 27.2 6.9 < 100

RB-17 SS1 1 - 2.5 22.7

RB-17 SS2 3.5 - 5 15.7

RB-17A SS1 1 - 2.5 24.5

RB-18 SS1 1 - 2.5 24.6

RB-18 SS2 3.5 - 5 18.0

RB-18 SS3 6 - 7.5 28.3

RB-19 SS2 4 - 5 23.7 6.8 340

RB-19 SS3 6.5 - 7.5 26.9

RB-19 SS4T 9 - 9.5 49.1

RB-19 SS4B 9.5 - 10 52.1

Opt.
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%

Sheet  2  of  5
Resilient Modulus

Remolded
(psi)
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Sulfate
(ppm)
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c
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Dry
Density

(pcf)
Specific
Gravity

Resilient Modulus
In Situ Condition

(psi)
(deg)

Moisture
%

Max Dry
Density

(pcf)

Summary of Special Lab Tests

pH
Ca/Mg
CO3

(%)

Boring Sample Depth

Route #

DES #

Project Type

Location

:

:

:

:

County

Project #

:

:

1802977

New Roadway

Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

170GC01077

ATC Group Services LLC
7988 Centerpoint Drive, Suite 100
Indianapolis, Indiana 46256
Telephone:  +1 317 849 4990
Fax:  +1 317 849 4278

Fullerton Pike Extension - Phase III
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RB-20 SS1 1 - 2.5 25.3 6.2 240

RB-20 SS2 4 - 5 32.9 7.8 < 100

RB-20 SS4 8.5 - 10 53.8

RB-21 SS1 1 - 2.5 20.4

RB-21 SS3 6 - 7.5 36.2

RB-22 SS1 1 - 2.5 39.1

RB-22 SS2 3.5 - 5 32.9

RB-22 SS3 6 - 7.5 28.2

RB-22 SS4 8.5 - 10 51.4

RB-23 SS1 1 - 2.5 25.5

RB-23 SS2 3.5 - 5 21.9

RB-23 SS3 6 - 7.5 33.6

RB-23 SS4 8.5 - 10 31.5

RB-23 SS5 11 - 12.5 42.8

RB-24 SS1 1 - 2.5 22.6

RB-24 SS2 3.5 - 5 21.6

RB-24 SS3 6 - 7.5 50.2

RB-25 SS1 1 - 2.5 28.0

RB-25 SS2 3.5 - 5 20.5

RB-25 SS3 6 - 7.5 25.4

RB-25 SS4 8.5 - 10 64.3

RB-25A SS1 1 - 2.5 36.9

RB-25A SS2 3.5 - 5 40.7

RB-25A SS3 6 - 6.8 56.3

RB-26 SS1B 2 - 2.5 23.0

RB-26 SS2 3.5 - 5 28.7

RB-26 SS3 6 - 7.5 50.3

RB-26 SS4 8.5 - 10 50.2

Opt.
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%

Sheet  3  of  5
Resilient Modulus

Remolded
(psi)
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Sulfate
(ppm)
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c
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Dry
Density

(pcf)
Specific
Gravity

Resilient Modulus
In Situ Condition

(psi)
(deg)

Moisture
%

Max Dry
Density

(pcf)

Summary of Special Lab Tests

pH
Ca/Mg
CO3

(%)

Boring Sample Depth

Route #

DES #

Project Type

Location

:

:

:

:

County

Project #

:

:

1802977

New Roadway

Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

170GC01077

ATC Group Services LLC
7988 Centerpoint Drive, Suite 100
Indianapolis, Indiana 46256
Telephone:  +1 317 849 4990
Fax:  +1 317 849 4278

Fullerton Pike Extension - Phase III
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RB-26 SS5 11 - 12.5 45.4

RB-27 SS1 1 - 2.5 29.4

RB-27 SS2 3.5 - 5 24.4

RB-27 SS3 6 - 7.5 27.1

RB-27 SS4 8.5 - 10 36.7

RB-27 SS5 11 - 12.5 49.6

RB-30 SS1 1 - 2.5 27.3

RB-30 SS2 3.5 - 5 25.0

RB-31 SS1 1 - 2.5 25.5

RB-31 SS2 3.5 - 5 34.0

RB-31 SS3 6 - 7.5 31.1

RB-31 SS4 8.5 - 10 27.3

RB-31 SS5 11 - 12.5 29.6

RB-31 SS6 13.5 - 15 35.3

RB-31 SS7 16 - 17.5 38.8

S-1 SS2 3.5 - 5 28.7

S-1-A Topsoil 0 - 0.5 28.6 6.4 3.8 2

S-1-A SS1 1 - 2.5 22.5

S-1-A SS2 3.5 - 5 17.3

S-1-A SS3 6 - 7.5 29.9

S-2 SS1 1 - 2.5 23.1

S-3 SS1 1 - 2.5 23.2

S-4 SS1 1 - 2.5 29.8

S-5 SS1 1 - 2.5 20.7 5.0 260

S-5 SS2 3.5 - 5 19.7

S-5 SS3 6 - 7.5 29.9

TB-1 SS1 1 - 2.5 26.3

TB-1 SS2 3.5 - 5 24.6

Opt.
Moisture

%

Sheet  4  of  5
Resilient Modulus

Remolded
(psi)

LOI
(%)

Void
Ratio

Sulfate
(ppm)

Qu
(tsf)

c
(tsf)

Dry
Density

(pcf)
Specific
Gravity

Resilient Modulus
In Situ Condition

(psi)
(deg)

Moisture
%

Max Dry
Density

(pcf)

Summary of Special Lab Tests

pH
Ca/Mg
CO3

(%)

Boring Sample Depth

Route #

DES #

Project Type

Location

:

:

:

:

County

Project #

:

:

1802977

New Roadway

Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

170GC01077

ATC Group Services LLC
7988 Centerpoint Drive, Suite 100
Indianapolis, Indiana 46256
Telephone:  +1 317 849 4990
Fax:  +1 317 849 4278

Fullerton Pike Extension - Phase III
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TB-1 SS3 6 - 6.7 18.7

TB-2 Topsoil 0 - 0.5 27.1 7.7 4.7 4

TB-2 SS2 3.5 - 4.3 16.4

TB-2 RC 6 - 6.5

TB-2 RC 8 - 8.5 624

TB-2 RC 10.4 - 10.9 475

TB-2 RC 13.5 - 14 397

TB-2 RC 15.3 - 15.8 742

TB-2 RC 18 - 18.5 723

TB-2 RC 22.5 - 23 698

TB-3 SS1 1 - 2.5 23.0

TB-3 RC 6.3 - 6.8 719

TB-3 RC 12 - 12.5 449

TB-3 RC 16 - 16.5 523

TB-3 RC 18 - 18.5 511

TB-3 RC 21 - 21.5 562

TB-3 RC 23 - 23.5 646

TB-4 SS1 1 - 2.5 15.4

TB-4 RC 7.7 - 8.2 661

TB-4 RC 10 - 10.5 444

TB-4 RC 10.8 - 11.3 587

TB-4 RC 12.4 - 12.9 741

TB-4 RC 15.2 - 15.7 598

TB-4 RC 17.4 - 17.9 740

TB-4 RC 21.4 - 21.9 684

TB-5 SS1 1 - 2.5 28.4

Opt.
Moisture

%

Sheet  5  of  5
Resilient Modulus

Remolded
(psi)
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Ratio

Sulfate
(ppm)

Qu
(tsf)
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Dry
Density

(pcf)
Specific
Gravity

Resilient Modulus
In Situ Condition

(psi)
(deg)

Moisture
%

Max Dry
Density

(pcf)

Summary of Special Lab Tests

pH
Ca/Mg
CO3

(%)

Boring Sample Depth

Route #

DES #

Project Type

Location

:

:

:

:

County

Project #

:

:

1802977

New Roadway

Rockport Road to Rogers Street, Bloomington, Indiana

Monroe

170GC01077

ATC Group Services LLC
7988 Centerpoint Drive, Suite 100
Indianapolis, Indiana 46256
Telephone:  +1 317 849 4990
Fax:  +1 317 849 4278

Fullerton Pike Extension - Phase III
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ATTERBERG LIMITS
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for Specific Gravity Equal to:

LL PL
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TEST RESULTS

Test Method

D
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f

2.80

2.70

2.60

21.9

Source of Material

Description of Material

Optimum Water Content

Maximum Dry Density 97.3

RB-05    Bulk    1.0

AASHTO T99 Method A

152338

 A-6 (16) SILT

ATC Group Services LLC
7988 Centerpoint Drive, Suite 100
Indianapolis, Indiana 46256
Telephone:  +1 317 849 4990
Fax:  +1 317 849 4278

 Rockport Road to Rogers Street, Bloomington, Indiana
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DES #:  1802977

Project #:  170GC01077

County:  Monroe

Location:

Structure #:

Contract #:  R-41862

Route:  Fullerton Pike
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WATER CONTENT, %
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Curves of 100% Saturation
for Specific Gravity Equal to:

LL PL

MOISTURE-DENSITY RELATIONSHIP

TEST RESULTS

Test Method

D
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Y
, 

pc
f

2.80

2.70

2.60

16.1

Source of Material

Description of Material

Optimum Water Content

Maximum Dry Density 109.9

RB-08    Bulk    1.0

AASHTO T99 Method A

141933

 A-6 (12) SILTY LOAM

ATC Group Services LLC
7988 Centerpoint Drive, Suite 100
Indianapolis, Indiana 46256
Telephone:  +1 317 849 4990
Fax:  +1 317 849 4278

 Rockport Road to Rogers Street, Bloomington, Indiana
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DES #:  1802977

Project #:  170GC01077

County:  Monroe

Location:

Structure #:

Contract #:  R-41862

Route:  Fullerton Pike



Client: ATC Group Services, LLC Test Date: 03/01/21
Project Name: Fullerton Pike Tested By: trm
Project Location: Bloomington, IN Checked By: anm
GTX #: 313190
Boring ID: RB-5
Sample ID: Bulk
Depth, ft. 1-3
Soil Description:
Sample Preparation:

Material Type: Type 2
Test No.: RM-1
Test Comments:

Test Information:
Preconditioning-Greater than 5% perm. strain? (Y=yes or N=no) N
Testing-greater than 5% perm. Strain? (Y=yes or N=no) N
Testing-Number of Load Sequences Completed (0-15) 15

Specimen Information:
Diameter @ top of compacted specimen (in.) 2.87
Diameter @ middle of compacted specimen (in.) 2.87
Diameter @ bottom of compacted specimen (in.) 2.87
Average Diameter of specimen (in.) 2.87
Membrane Thickness {1} (in.) 0.01
Membrane Thickness {2} (in.) 0
Net Diameter (in.) 2.86
Height of Specimen, Cap and Base, (in.) 8.3
Height Cap and Base, (in.) 2.3
Initial Length of Specimen, Lo, (in.) 5.97
Initial Area Cross Section of Specimen, Ao, (in2) 6.42
Initial Volume of Specimen, (Ao)(Lo), (in3) 38.3
Soil Specimen Weight ---
Initial Weight of Container and Wet Soil, (grams) ---
Final Weight of Container and Wet Soil, (grams) ---
Weight of Wet Soil Used (grams) 1156

Soil Properties:
In Situ Moisture Content(Nuclear), % N/A
In Situ Wet Density (Nuclear), (pcf) N/A
Specific Gravity ---
Liquid Limit 38
Plastic Limit 23
Plasticity Index 15

Test Specimen Properties:
Compaction Moisture Content, % 25.9
Moisture Content after Resilient Modulus Testing, % 23.2
Compaction Dry Density rd, pcf 91.3
Permanent Strain, % 1.3
Quick Shear Test N/A
Stress-Strain Plot Attached (Y=yes, N=no) N 
Triaxial Shear Maximum Strength (Max Load/X-Section Area), psi N/A
Specimen Fail During Triaxial Shear? (Y=yes, N=no) N/A

  Resilient Modulus of Soil by AASHTO T 307

Atterberg Limits and Proctor values provided by client.

Moist, brown clay
Target Compaction: 95% of 97 pcf at 24% moisture content (provided
by client)
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RM TEST

2021-03-02 09:31:50 V 3.0.19.300 50 2021-03-01 12:42:30 V 3.0.19.300

Project Name: Fullerton Pike

Boring Number: RB-5

Sample Number: Bulk

Test Number: RM-1

Description: Moist, brown clay

Remarks: System U

Location: Bloomington, IN

Tester: trm

Test Date: 3/1/21

Preparation: reconstituted

Project Number: GTX-313190

Checker: anm

Depth: 1-3

Elevation: ---

Summary Data
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RM TEST

2021-03-02 09:32:37 V 3.0.19.300 50 2021-03-01 12:42:30 V 3.0.19.300

Project Name: Fullerton Pike

Boring Number: RB-5

Sample Number: Bulk

Test Number: RM-1

Description: Moist, brown clay

Remarks: System U

Location: Bloomington, IN

Tester: trm

Test Date: 3/1/21

Preparation: reconstituted

Project Number: GTX-313190

Checker: anm

Depth: 1-3

Elevation: ---

Summary Data
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RM TEST

2021-03-02 09:33:00 V 3.0.19.300 50 2021-03-01 12:42:30 V 3.0.19.300

Project Name: Fullerton Pike

Boring Number: RB-5

Sample Number: Bulk

Test Number: RM-1

Description: Moist, brown clay

Remarks: System U

Location: Bloomington, IN

Tester: trm

Test Date: 3/1/21

Preparation: reconstituted

Project Number: GTX-313190

Checker: anm

Depth: 1-3

Elevation: ---

Summary Data

1 10 100

Deviator Stress,psi

10
+3

10
+4

10
+5

10
+6

R
es

ili
en

t M
od

ul
us

, p
si

r = 0.98065Mr = 100.45 * Pa * (B/Pa) 1.49 * (Sd/Pa) -1.61

Page 4 of 5



RM TEST

2021-03-02 09:33:27 V 3.0.19.300 51 2021-03-01 12:42:30 V 3.0.19.300

Project Name: Fullerton Pike

Boring Number: RB-5

Sample Number: Bulk

Test Number: RM-1

Description: Moist, brown clay

Remarks: System U

Location: Bloomington, IN

Tester: trm

Test Date: 3/1/21

Preparation: reconstituted

Project Number: GTX-313190

Checker: anm

Depth: 1-3

Elevation: ---

Summary Data

Confining
Stress

S3
psi

Nom. Max.
Deviator
Stress

psi

Mean
Deviator
Stress

psi

Std. Dev.
Deviator
Stress

psi

Mean
Bulk

Stress
psi

Mean
Resilient

Strain
%

Std. Dev.
Resilient

Strain
%

Mean
Resilient
Modulus

psi

Std. Dev.
Resilient
Modulus

psi

6.065 2.000 2.023 0.0440 20.22 0.00 0.00 58772. 3769.5

6.037 4.000 4.083 0.0169 22.20 0.02 0.00 23112. 131.10

6.011 6.000 6.007 0.0774 24.04 0.05 0.00 11259. 113.26

5.965 8.000 8.050 0.0212 25.95 0.08 0.00 9297.9 130.00

5.934 10.00 10.00 0.0097 27.80 0.13 0.00 6685.2 94.590

4.092 2.000 2.079 0.0274 14.36 0.01 0.00 36325. 2870.9

4.049 4.000 3.957 0.0275 16.10 0.03 0.00 13989. 494.94

4.023 6.000 5.835 0.0207 17.90 0.08 0.00 7493.3 354.06

4.044 8.000 7.821 0.0178 19.95 0.11 0.00 6301.3 46.350

4.031 10.00 9.800 0.0339 21.89 0.16 0.00 5629.0 165.45

2.312 2.000 1.861 0.0088 8.799 0.01 0.00 22945. 10283.

2.311 4.000 3.956 0.0267 10.89 0.07 0.00 5578.4 131.25

2.303 6.000 5.816 0.0271 12.72 0.13 0.00 4458.4 16.043

2.297 8.000 7.888 0.0221 14.78 0.15 0.00 4655.9 22.466

2.285 10.00 9.792 0.0084 16.65 0.19 0.00 4606.0 9.0818

Page 5 of 5

Ellen.Wilkinson
Highlight



Client: ATC Group Services, LLC Test Date: 03/01/21
Project Name: Fullerton Pike Tested By: trm
Project Location: Bloomington, IN Checked By: anm
GTX #: 313190
Boring ID: RB-5
Sample ID: Bulk
Depth, ft. 1-3
Soil Description:
Sample Preparation:

Material Type: Type 2
Test No.: RM-2
Test Comments:

Test Information:
Preconditioning-Greater than 5% perm. strain? (Y=yes or N=no) N
Testing-greater than 5% perm. Strain? (Y=yes or N=no) N
Testing-Number of Load Sequences Completed (0-15) 15

Specimen Information:
Diameter @ top of compacted specimen (in.) 2.87
Diameter @ middle of compacted specimen (in.) 2.87
Diameter @ bottom of compacted specimen (in.) 2.87
Average Diameter of specimen (in.) 2.87
Membrane Thickness {1} (in.) 0.01
Membrane Thickness {2} (in.) 0
Net Diameter (in.) 2.86
Height of Specimen, Cap and Base, (in.) 8.3
Height Cap and Base, (in.) 2.3
Initial Length of Specimen, Lo, (in.) 5.97
Initial Area Cross Section of Specimen, Ao, (in2) 6.42
Initial Volume of Specimen, (Ao)(Lo), (in3) 38.3
Soil Specimen Weight ---
Initial Weight of Container and Wet Soil, (grams) ---
Final Weight of Container and Wet Soil, (grams) ---
Weight of Wet Soil Used (grams) 1137

Soil Properties:
In Situ Moisture Content(Nuclear), % N/A
In Situ Wet Density (Nuclear), (pcf) N/A
Specific Gravity ---
Liquid Limit 38
Plastic Limit 23
Plasticity Index 15

Test Specimen Properties:
Compaction Moisture Content, % 22.9
Moisture Content after Resilient Modulus Testing, % 21.4
Compaction Dry Density rd, pcf 91.9
Permanent Strain, % 0.7
Quick Shear Test N/A
Stress-Strain Plot Attached (Y=yes, N=no) N 
Triaxial Shear Maximum Strength (Max Load/X-Section Area), psi N/A
Specimen Fail During Triaxial Shear? (Y=yes, N=no) N/A

  Resilient Modulus of Soil by AASHTO T 307

Atterberg Limits and Proctor values provided by client.

Moist, brown clay
Target Compaction: 95% of 97 pcf at 22% moisture content (provided
by client)
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RM TEST

2021-03-02 10:12:35 V 3.0.19.300 50 2021-03-01 11:49:34 V 3.0.19.300

Project Name: Fullerton Pike

Boring Number: RB-5

Sample Number: Bulk

Test Number: RM-2

Description: Moist, brown clay

Remarks: System U

Location: Bloomington, IN

Tester: trm

Test Date: 3/1/21

Preparation: reconstituted

Project Number: GTX-313190

Checker: anm

Depth: 1-3

Elevation: ---

Summary Data
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RM TEST

2021-03-02 10:13:04 V 3.0.19.300 50 2021-03-01 11:49:34 V 3.0.19.300

Project Name: Fullerton Pike

Boring Number: RB-5

Sample Number: Bulk

Test Number: RM-2

Description: Moist, brown clay

Remarks: System U

Location: Bloomington, IN

Tester: trm

Test Date: 3/1/21

Preparation: reconstituted

Project Number: GTX-313190

Checker: anm

Depth: 1-3

Elevation: ---

Summary Data
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r = -0.88453Mr = 45126 * Sd -0.866
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RM TEST

2021-03-02 10:13:32 V 3.0.19.300 50 2021-03-01 11:49:34 V 3.0.19.300

Project Name: Fullerton Pike

Boring Number: RB-5

Sample Number: Bulk

Test Number: RM-2

Description: Moist, brown clay

Remarks: System U

Location: Bloomington, IN

Tester: trm

Test Date: 3/1/21

Preparation: reconstituted

Project Number: GTX-313190

Checker: anm

Depth: 1-3

Elevation: ---

Summary Data

1 10
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r = 0.96099Mr = 205.78 * Pa * (B/Pa) 0.789 * (Sd/Pa) -1.1
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RM TEST

2021-03-02 10:13:59 V 3.0.19.300 51 2021-03-01 11:49:34 V 3.0.19.300

Project Name: Fullerton Pike

Boring Number: RB-5

Sample Number: Bulk

Test Number: RM-2

Description: Moist, brown clay

Remarks: System U

Location: Bloomington, IN

Tester: trm

Test Date: 3/1/21

Preparation: reconstituted

Project Number: GTX-313190

Checker: anm

Depth: 1-3

Elevation: ---

Summary Data

Confining
Stress

S3
psi

Nom. Max.
Deviator
Stress

psi

Mean
Deviator
Stress

psi

Std. Dev.
Deviator
Stress

psi

Mean
Bulk

Stress
psi

Mean
Resilient

Strain
%

Std. Dev.
Resilient

Strain
%

Mean
Resilient
Modulus

psi

Std. Dev.
Resilient
Modulus

psi

5.858 2.000 2.003 0.0287 19.58 0.00 0.00 38720. 2947.9

6.034 4.000 3.950 0.0264 22.05 0.02 0.00 14884. 320.44

6.018 6.000 6.023 0.0547 24.08 0.05 0.00 10042. 71.236

6.044 8.000 8.006 0.0156 26.14 0.08 0.00 8841.8 67.859

5.989 10.00 9.974 0.0283 27.94 0.09 0.00 9783.1 93.996

4.082 2.000 1.969 0.0233 14.22 0.01 0.00 23178. 900.01

4.072 4.000 3.960 0.0282 16.18 0.02 0.00 15451. 377.58

4.010 6.000 5.985 0.0249 18.02 0.06 0.00 8332.9 49.069

4.018 8.000 8.036 0.0397 20.09 0.10 0.00 7238.7 43.929

4.030 10.00 9.966 0.0302 22.06 0.12 0.00 7396.7 36.395

2.304 2.000 1.924 0.0175 8.836 0.01 0.00 24857. 3266.8

2.279 4.000 4.031 0.0404 10.87 0.04 0.00 8581.9 40.776

2.258 6.000 5.936 0.0118 12.71 0.09 0.00 6009.4 20.631

2.251 8.000 7.998 0.0258 14.75 0.13 0.00 5721.5 14.882

2.254 10.00 9.943 0.0159 16.71 0.15 0.00 5861.3 19.377
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Rev 10/20

Date:

Des. No.:

Project:

Location:

REF.
AASHTO       

T 289

AASHTO      

T 88 and       

T 89

AASHTO      

T 88 and       

T 89

AASHTO      

T 88 and       

T 89

AASHTO      

T 88 and       

T 89

AASHTO           

T 267 and          

T 21*

NCRRP 221, 

Chapter 6, Bray 

P-1**

NCRRP 221, 

Chapt 7***

Gravel Sand Silt Clay

RB-07 268+05 18 Left 0 - 4 7.7 6.7 16.7 62.7 13.9 3.1 4 80

RB-9 272+16 48 Left 0 - 6 6.8 0.3 4.5 76.7 18.5 4.0 4 75

S-1-A 276+77 75 Left 0 - 6 6.1 0.2 4.8 84.5 10.5 3.4 12 103

TB-2 277+88 70 Left 0 - 6 7.7 13.2 11.2 64.6 10.9 4.0 12 126

6.0 - 7.3 N/A 5 - 50% 30 - 80% 5 - 30% 3 - 10%* 20 - 80 105 - 250

* In Daviess, Gibson, Knox, Pike, Posey, and Vanderburgh Counties, AASHTO T 21 shall also be performed.  Acceptable range is 4 - 10%

** North Central Regional Research Publication 221, Chapter 6

*** North Central Regional Research Publication 221, Chapter 7

Boring Station

(% by Weight)

pH

LOCATION

Organic 

Content      

(% by Wt)

INDIANA DEPARTMENT OF TRANSPORTATION

12/9/2020

1802977

Fullerton Pike Extension

Monroe County, Indiana

ANALYSIS

Geotechnical Services Division

Summary of Existing Topsoil Test Results for use with Plant Growth Layer

Note: All existing topsoil test results presented herein are for information only.  

Acceptable Ranges per Recurring Special 

Provision 629-R-630 "Plant Growth Layer"

Offset 

(feet)
Lt/Rt

Tested Depth 

(inch)

Phosphorus         

(ppm)

Potassium          

(ppm)
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Seismic Considerations

Geotechnical Consultant: ATC Group Services, LLC

Project Type: New Roadway

Route: Fullerton Pike

Location

County: Monroe

INDOT Des. No.: 2001721

Project No.: 170GC01077

Latitude: 39.122058

Longitude: -86.55811

Mapped Values of Coefficients, courtesy of https://earthquake.usgs.gov/ws/designmaps/aashto-2009

PGA 0.075

Ss 0.172

S1 0.064

Soil Site Class C

AASHTO LRFD Table 3.10.3.2- - Values of Site Factor, F pga  at Zero Period on Acceleration Spectrum

Site Class 0.1 0.2 0.3 0.4 0.5

A 0.8 0.8 0.8 0.8 0.8

B 1 1 1 1 1

C 1.2 1.2 1.1 1 1

D 1.6 1.4 1.2 1.1 1

E 2.5 1.7 1.2 0.9 0.9

Fpga 1.2

AASHTO LRFD Table 3.10.3.2.2. - Values of Site Factor, F a , for Short period Range of Acceleration Spectrum

Site Class 0.25 0.5 0.75 1 1.25

A 0.8 0.8 0.8 0.8 0.8

B 1 1 1 1 1

C 1.2 1.2 1.1 1 1

D 1.6 1.4 1.2 1.1 1

E 2.5 1.7 1.2 0.9 0.9

Fa 1.2 As = FPGA x PGA = 0.090

AASHTO LRFD Table 3.10.3.2.3 Values of Site Factor, F v , for long Period Pange of Acceleration Spectrum

Site Class 0.1 0.2 0.3 0.4 0.5

A 0.8 0.8 0.8 0.8 0.8

B 1 1 1 1 1

C 1.7 1.6 1.5 1.4 1.3

D 2.4 2 1.8 1.6 1.5

E 3.5 3.2 2.8 2.4 2.4

Fv 1.7

Design Spectral Response Acceleration Coeeficient at 1-second period (S D1 )

SD1 = FV * S1 (AASHTO LRFD 3.10.4.2-6)

SD1 = 0.109

AASHTO LRFD  Table 3.10.3-1, Seismic Zones

Seismic 

Zone

≤ 0.15 1

≤ 0.3 2

≤ 0.5 3

> 0.5 4

Seismic Zone 1

Peak Ground Acceleration Coefficient (PGA)

Spectral Acceleration Coefficient at Period 0.2 sec (Ss )

Spectral Acceleration Coefficient at Period 1.0 sec (S1 )

Acceleration 

Coeeficient, S D1

\\atcindcfs01\Fileserver\INDY2DATA\GEOTECH-PROJECTS\American Structurepoint (00481)\GC01077 (Fullerton Pike Bloomington)\Report\Appendix D\Seismic 

Considerations Date Modified: 1/14/2021
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9025 River Road, Indianapolis, Indiana 46240

TEL 317.547.5580     FAX 317.543.0270

www.structurepoint.com

M E M O R A N D U M

DATE: December 21, 2020
TO: Lisa Ridge, Director, Monroe County Highway Department
FROM: Paul A. Johnson, LPG
RE: Fullerton Pike Phase III (DES No. 1802977) –Karst Features Re-Evaluation (2019-20)
CC: Josh Iddings, Sarah Everhart and Patrick Wooden, PE (American Structurepoint), INDOT 

Environmental Services

The purpose of this memorandum is to provide a re-evaluation of karst resources within the proposed 
right-of-way areas for Phase III of the Fullerton Pike Corridor project located in Bloomington, Monroe 
County, Indiana (Des. No. 1802977).  Preliminary design for Phase III includes additional right-of-way 
not evaluated for karst resources in previous investigations completed in 2013.  This investigation was 
conducted in general conformance with the guidelines established in the 1993 Karst Memorandum of 
Understanding (MOU) and INDOT guidance.

Fullerton Pike is proposed as an east-west corridor on the south side of Bloomington, Monroe County, 
Indiana.  Phase III of the project begins 0.04 mile west of South Rogers Street continuing west to 0.11 
mile west of Rockport Road and includes a new bridge over an unnamed tributary of Clear Creek and 
the Clear Creek Trail.  An Environmental Assessment (EA) was prepared for the overall project 
(Rockport Road to South Sare Road) and approved by the Indiana Department of Transportation 
(INDOT) and the Federal Highway Administration (FHWA) on November 19, 2014. A Finding of No 
Significant Impact (FONSI) was issued on March 30, 2015 for the Fullerton Pike Corridor Improvement 
project (Des. No. 0801059).

The project is located within the Mitchell Plateau physiographic region of Indiana, an area characterized 
by classic karst with an abundance of sinkholes, caves, and large springs (Gray, 2000).  In this area, 
much of the drainage is by way of underground routes that emerge as large springs along the valleys 
of entrenched streams (Gray, 2000). 

Summary of Previous Investigations

An investigation of karst features was conducted for the entire proposed Fullerton Pike corridor in 2013, 
following the guidelines established in the Karst MOU, as part of the Environmental Assessment (EA). 
Fourteen (14) karst features were identified during the 2013 investigation; seven (7) of which were 
located within the vicinity of Phase III of the project from Rockport Road to Rogers Street.  The 2013 
report indicated features FR-1 and FR-4, located near the intersection of Fullerton Pike and Rockport 
Road, would be impacted as a result of the proposed project.  Sinkhole FR-4 was recommended for 
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closure using either an aggregate or concrete cap.  No impacts were identified for Site 1 (located 
northeast of the intersection of West Gordon Pike and South Wickens Street) or Site 2 (located 
southwest of the intersection of West Gordon Pike and South Rogers Street).

Re-Evaluation of Proposed Phase III Project Area 

As part of the re-evaluation for Phase III, a review of available literature was conducted to determine if 
karst features had been previously located within the expanded right-of-way area for Phase III.  A review 
of the previous investigation for the Fullerton Pike Corridor (American Structurepoint, 2013) and the I-
69 Section 5 Karst Investigation (Ozark Underground Laboratory, 2012) did not identify any karst 
features in the expanded right-of-way area.  

A field reconnaissance of the Phase III project area, including additional areas along Rockport Road to 
the north and south, Clear Creek trail to the north and south, and to the north of the entrance to Bachelor 
Middle School was conducted on May 14, 2019 and November 13, 2019 (See Exhibits 1 and 2). This 
field survey included a review of the previously investigated area as well as the additional proposed 
right-of-way.  The 2019 field reconnaissance revealed the following:

 Previously identified features FR-1, FR-4 and sites 1 and 2 remain essentially unchanged since 
the previous study,

 Three (3) additional karst features (sinkholes) were identified within the proposed right-of-way 
area, adjacent to the proposed Clear Creek Trail connection – see Table 1 below, features S-2, 
S-3 and S-4).  

 One additional feature was located south of the proposed Fullerton Pike roadway (noted as 
feature S-1 in Table 1).  This feature was mapped due to the proximity to the proposed roadway 
and because this was an apparently new feature formed since the previous investigation  

 No caves or springs were identified within the Phase III project area.    

Table 1:  Summary of Impacts to Karst Features and Recommended Measures for Avoidance 
and/or Mitigation – Proposed Fullerton Pike Phase III

Feature 
#

Feature 
Type

Sinkhole Area 
(acres) Description

S-1 Sinkhole/Soil 
Collapse 0.0035

S-1 is a 14’ diameter and 6’ deep round sinkhole/soil 
collapse approximately 500’ south of the environmental 
limits.  Soil and vegetation collapsed in bottom, no 
bedrock around rim. 

S-2 Sinkhole 0.00251 S-2 is a 4' by 3' depression located just east of a 
walking path.

S-3 Sinkhole 0.00121 S-3 is a large depression 20' long by 10' wide located 
east of a walking path.

S-4 Sinkhole 0.00436 S-4 is a depression 4' long by 3' wide with noticeable 
slumping through the feature.
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Discussion

The 2013 Karst Investigation indicated feature FR-4, located near the intersection of Fullerton Pike and 
Rockport Road, would be impacted during construction of Phase III and require closure via an 
aggregate or concrete cap.  Further evaluation of the proposed Phase III design indicates feature FR-
4 will now be avoided.  Feature FR-4 is located outside of the proposed construction limits and will not 
require specific treatment to close the feature (Exhibit 2A).  Potential impacts to feature FR-1 and Sites 
1 and 2 are consistent with the findings of the 2013 Karst feature investigation (Exhibits 2A and 2C). 
Implementation of appropriate erosion and sediment controls is recommended to minimize impacts to 
all features during construction.  Roadway runoff, on proposed Fullerton Pike and Rockport Road will 
be directed to an enclosed drainage system; therefore, no roadway runoff is anticipated to be directed 
to these sinkholes. 

Three additional karst features were identified during the 2019 field reconnaissance (sinkholes S-2, S-3 
and S-4).  All three newly identified features are located within the proposed right-of way, adjacent to 
Clear Creek Trail and the proposed trail connection from Fullerton Pike. Based on the preliminary 
design, the proposed project will avoid these three features, as they are located outside of the proposed 
construction limits (Exhibit 2B).  Implementation of appropriate erosion and sediment controls is 
recommended to minimize impacts on these features during construction.  Stormwater runoff from 
Fullerton Pike and the proposed trail connection will be routed to existing swales adjacent to Clear 
Creek Trail with discharged to the unnamed tributary to Clear Creek.  Runoff is not anticipated to be 
routed to the identified sinkholes or their drainage areas; therefore, long-term impacts from the 
proposed roadway are not anticipated.

Recommendations
To minimize impacts to karst resources within project area of Fullerton Pike Phase III, the following 
actions are recommended:

1. Utilize erosion and sediment control measures, including temporary earthen berms and silt 
fencing to control sediment from construction zones entering sinkholes or springs;

2. Re-vegetate bare and disturbed areas within sinkhole drainage areas as soon as practical 
following construction with a mixture of grasses (excluding all varieties of tall fescue), legumes, 
and native shrubs and hardwood tress species;

3. Where possible, maintain existing vegetation surrounding features throughout construction, 
including a minimum 10-foot buffer measured from the rim, or highest closed contour, 
surrounding sinkholes;

4. Install fencing around sinkholes and surrounding buffer areas and springs for the duration of 
construction

5. Install road signs indicating a low salt and no spray strategy for the Phase III area
6. Material storage and staging areas, as well as equipment storage, maintenance and re-fueling 

areas should not be located within the drainage area of any karst feature.

References
American Structurepoint, Inc., August 13, 2013, Karst Features Evaluation Fullerton Pike Corridor, 
Prepared for: Monroe County Highway Department.
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SR 39, Prepared for: Federal Highway Administration and INDOT.
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Exhibit 1 - Feature Locations

Monroe County Highway Department
501 North Morton Street, Suite 216

Bloomington, IN  47404

Location: Bloomington
Township: Perry
County: Monroe
State: Indiana
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Exhibit 2a - Feature Locations

Monroe County Highway Department
501 North Morton Street, Suite 216

Bloomington, IN  47404

Location: Bloomington
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County: Monroe
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Exhibit 2b - Feature Locations

Monroe County Highway Department
501 North Morton Street, Suite 216

Bloomington, IN  47404

Location: Bloomington
Township: Perry
County: Monroe
State: Indiana
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Exhibit 2c - Feature Locations

Monroe County Highway Department
501 North Morton Street, Suite 216

Bloomington, IN  47404

Location: Bloomington
Township: Perry
County: Monroe
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Exhibit 3: Photo Location Map

Monroe County Highway Department
501 North Morton Street, Suite 216

Bloomington, IN  47404

Location: Bloomington
Township: Perry
County: Monroe
State: Indiana
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Fullerton Pike Karst Re-Survey
Fullerton Pike

Bloomington, Monroe County, Indiana
May 14, 2019 and November 13, 2019

Page 1

Photo 1: Looking at S-1 sinkhole with recent soil 
collapse.

Photo 2: Looking north at S-1.

Photo 3: Looking east from S-1.
.

Photo 4: Looking south from S-1.

Photo 5: Looking west from S-1. Photo 6: Looking north from the middle section of 
the project area along Clear Creek Trail at S-2.



Page 2

Photo 7: Looking east from the middle section of 
the project area along Clear Creek Trail at S-2.

.

Photo 8: Looking south from the middle section of 
the project area along Clear Creek Trail at S-2.

Photo 9: Looking west from the middle section of 
the project area along Clear Creek Trail at S-2. 

Photo 10: Looking north from the middle of the 
project area south of S-2 at S-3. 

Photo 11: Looking east from the middle of the 
project area south of S-2 at S-3. 

Photo 12: Looking south from the middle of the 
project area south of S-2 at S-3. 

Fullerton Pike Karst Re-Survey
Fullerton Pike

Bloomington, Monroe County, Indiana
May 15, 2019
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Photo 13: Looking west from the middle of the 
project area south of S-2 at S-3. 

Photo 14: Looking north from the middle section of 
the project area north of S-2 at S-4. 

Photo 15: Looking east from the middle section of 
the project area north of S-2 at S-4. 

Photo 16: Looking south from the middle section of 
the project area north of S-2 at S-4. 

Fullerton Pike Karst Re-Survey
Fullerton Pike

Bloomington, Monroe County, Indiana
May 15, 2019

Photo 17: Looking west from the middle section of 
the project area north of S-2 at S-4.


	00000 - Division Divider
	010000 - Division Divider
	011000.00 SFL - Summary
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 CONTRACT DESCRIPTION
	A. Work of the Project includes relocation of water main as a result of road construction.
	B. Perform Work of Contract under fixed cost Contract with Owner according to Conditions of Contract.

	1.3 WORK BY OWNER OR OTHERS
	A. Coordinate work with INDOT Contractor.
	B. Coordinate Work with utilities of Owner and public or private agencies.
	C. Work under this Contract is as indicated on Drawings.

	1.4 CONTRACTOR'S USE OF SITE AND PREMISES
	A. Limit use of Site and premises to allow:
	B. Construction Operations: Limited to areas indicated on Drawings
	C. Time Restrictions for Performing Work: Conform to County requirements.
	D. Utility Outages and Shutdown:
	E. Sound Level Restrictions: Sound pressure level measured at boundary of Site shall not exceed 40 dBA.
	F. Construction Plan: Before start of construction, submit three copies of construction plan regarding access to Work, use of Site, and utility outages for acceptance by Owner. After acceptance of plan, construction operations shall comply with accepted plan unless deviations are accepted by Owner in writing.

	1.5 WORK SEQUENCE
	A. Contractor shall coordinate all work activities with INDOT contractor and other utility contractors. Work shall be sequenced such that water and sanitary services are maintained. If service must be interrupted, the Contractor shall coordinate with the Owner at least one week prior.
	B. Sequencing of Construction Plan: Before start of construction, submit a construction plan regarding phasing of demolition and new Work for acceptance by Owner. After acceptance of plan, construction sequencing shall comply with accepted plan unless deviations are accepted by Owner in writing.

	1.6 OWNER OCCUPANCY
	A. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.
	B. Schedule the Work to accommodate Owner occupancy.

	1.7 PERMITS
	A. Contractor shall furnish all necessary permits for construction of Work.
	B. A Notice of Intent to Construct a Water Main Extension has already been submitted.
	C. Contact Ben Ayers, Permits Engineer, Monroe County Highway Department, at (812)349-2559, bayers@co.monroe.in.us, prior to beginning any work on the County right-of-way, including delivery of materials, placement of equipment, or beginning construction.

	1.8 SPECIFICATION CONVENTIONS
	A. These Specifications are written in imperative mood and streamlined form. This imperative language is directed to Contractor unless specifically noted otherwise. The words "shall be" are included by inference where a colon (:) is used within sentences or phrases.


	PART 2 -  PRODUCTS - Not Used
	PART 3 -  EXECUTION - Not Used

	012000.00 SFL - Price and Payment Procedures
	1.1 SECTION INCLUDES
	A. Defect Assessment.
	B. Unit prices
	C. Alternates.

	1.2 DEFECT ASSESSMENT
	A. Replace the Work, or portions of the Work, not conforming to specified requirements.
	B. If, in the opinion of Engineer, it is not practical to remove and replace the Work, Engineer will direct appropriate remedy or adjust payment.
	C. The defective Work may remain, but unit sum/price will be adjusted to new sum/price at discretion of Owner.
	D. Defective Work will be partially repaired according to instructions of Engineer, and unit sum/price will be adjusted to new sum/price at discretion of Owner.
	E. Individual Specification Sections may modify these options or may identify specific formula or percentage sum/price reduction.
	F. Authority of Engineer and Owner to assess defects and identify payment adjustments is final.
	G. Nonpayment for Rejected Products: Payment will not be made for rejected products for any of the following reasons:

	1.3 UNIT PRICES
	A. Measurement methods delineated in individual Specification Sections complement criteria of this Section.
	B. Take measurements and compute quantities. Owner will verify measurements and quantities.
	C. Unit Quantities: Quantities and measurements indicated on Bid Form are for Contract purposes only. Actual quantities provided shall determine payment.
	D. Payment Includes: Full compensation for required labor, products, tools, equipment, plant and facilities, transportation, services and incidentals; erection, application, or installation of item of the Work; overhead and profit.
	E. Final payment for Work governed by unit prices will be made on basis of actual measurements and quantities accepted by Architect/Engineer multiplied by unit sum/price for Work incorporated in or made necessary by the Work.
	F. Measurement of Quantities:
	G. Unit Price Schedule:

	1.4 ALTERNATES
	A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option. Accepted Alternates will be identified in Owner-Contractor Agreement. The Owner-Contractor Agreement may identify certain Alternates to remain an Owner option for a stipulated period of time.
	B. Coordinate related Work and modify surrounding Work. Description for each Alternate is recognized to be abbreviated but requires that each change shall be complete for scope of Work affected.
	C. Schedule of Alternates:

	PART 2 -  PRODUCTS - Not Used
	PART 3 -  EXECUTION - Not Used

	013000.00 SFL - Administrative Requirements
	PART 1 -  GENERAL
	1.1 SECTION INCLUDES
	A. Coordination and Project conditions.
	B. Preconstruction meeting.
	C. Site mobilization meeting.
	D. Progress meetings.
	E. Preinstallation meetings.
	F. Closeout meeting.

	1.2 COORDINATION AND PROJECT CONDITIONS
	A. Coordinate scheduling, submittals, and Work of various Sections of Project Manual to ensure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify that utility requirements and characteristics of operating equipment are compatible with building utilities. Coordinate Work of various Sections having interdependent responsibilities for installing, connecting to, and placing operating equipment in service.
	C. Coordinate space requirements, supports, and installation of mechanical and electrical Work indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and conduit as closely as practical; place runs parallel with lines of building. Use spaces efficiently to maximize accessibility for other installations, for maintenance, and for repairs.
	D. Coordination Meetings: In addition to other meetings specified in this Section, hold coordination meetings with personnel and Subcontractors to ensure coordination of Work.
	E. In finished areas conceal pipes, ducts, and wiring within construction. Coordinate locations of fixtures and outlets with finish elements.
	F. Coordinate completion and clean-up of Work of separate Sections in preparation for Substantial Completion.
	G. After Owner's occupancy of premises, coordinate access to Site for correction of defective Work and Work not complying with Contract Documents, to minimize disruption of Owner's activities.

	1.3 PRECONSTRUCTION MEETING
	A. This work shall be in accordance with all applicable sections of the City of Bloomington Utilities “Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” including, but not limited to, section 4.2.2. This document is available online at: 2020 CBU Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf
	At the preconstruction meeting Contractor shall provide the proposed construction schedule for review.

	1.4 SITE MOBILIZATION MEETING
	A. Owner will schedule meeting at Project Site prior to Contractor occupancy. Construction Manager presides over meeting.
	B. Attendance Required:  Owner, Contractor, Contractor's superintendent, Construction Manager, major Contractors.
	C. Minimum Agenda:
	D. Construction Manager: Record minutes and distribute to participants within two days after meeting to Engineer, Owner, and those affected by decisions made.

	1.5 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at maximum bi-monthly intervals.
	B. Make arrangements for meetings, prepare agenda with copies for participants, and preside over meetings.
	C. Attendance Required: Job superintendent, major Contractors and suppliers, and Owner as appropriate to agenda topics for each meeting.
	D. Minimum Agenda:
	E. Construction Manager: Record minutes and distribute to participants within two days after meeting, with two copies each to Engineer, Owner, and those affected by decisions made.

	1.6 PREINSTALLATION MEETINGS
	A. When required in individual Specification Sections, convene preinstallation meetings at Project Site before starting Work of specific Section.
	B. Require attendance of parties directly affecting, or affected by, Work of specific Section.
	C. Notify Engineer four days in advance of meeting date.
	D. Prepare agenda and preside over meeting:
	E. Record minutes and distribute copies to participants within two days after meeting, with two copies each to Engineer, Owner, and those affected by decisions made.

	1.7 CLOSEOUT MEETING
	A. Schedule Project closeout meeting with sufficient time to prepare for requesting Substantial Completion. Preside over meeting and be responsible for minutes.
	B. Attendance Required:  Construction Manager, major Contractors major Subcontractors,, Owner, and others appropriate to agenda.
	C. Notify Engineer four days in advance of meeting date.
	D. Minimum Agenda:
	E. Record minutes and distribute copies to participants within two days after meeting, with two copies each to Engineer, Owner, and those affected by decisions made.


	PART 2 -  PRODUCTS - Not Used
	PART 3 -  EXECUTION – Not Used

	013216 - Construction Progress Schedule
	013300.00 SFL - Submittal Procedures
	PART 1 -  GENERAL
	1.1 SECTION INCLUDES
	A. Definitions.
	B. Submittal procedures.
	C. Construction progress schedules.
	D. Proposed product list.
	E. Product data.
	F. Shop Drawings.
	G. Other submittals.
	H. Design data.
	I. Test reports.
	J. Certificates.
	K. Manufacturer's instructions.
	L. Manufacturer's field reports.
	M. Construction photographs.
	N. Contractor review.
	O. Engineer review.

	1.2 DEFINITIONS
	A. Action Submittals: Written and graphic information and physical samples that require Engineer's and Construction Manager's responsive action.
	B. Informational Submittals: Written and graphic information and physical Samples that do not require Engineer's responsive action. Submittals may be rejected for not complying with requirements.

	1.3 SUBMITTAL PROCEDURES
	A. Sequentially number transmittal forms. Mark revised submittals with original number and sequential alphabetic suffix.
	B. Identify: Project, Contractor, Subcontractor and supplier, pertinent Drawing and detail number, and Specification Section number appropriate to submittal.
	C. Apply Contractor's stamp, signed or initialed, certifying that review, approval, verification of products required, field dimensions, adjacent construction Work, and coordination of information is according to requirements of the Work and Contract Documents.
	D. Schedule submittals to expedite Project, and submit electronic submittals via email as PDF electronic files. Coordinate submission of related items.
	E. For each submittal for review, allow 15 days excluding delivery time to and from Contractor.
	F. Identify variations in Contract Documents and product or system limitations that may be detrimental to successful performance of completed Work.
	G. Allow space on submittals for Contractor and Engineer review stamps.
	H. When revised for resubmission, identify changes made since previous submission.
	I. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report inability to comply with requirements.
	J. Submittals not requested will not be recognized nor processed.
	K. Incomplete Submittals: Engineer will not review. Complete submittals for each item are required. Delays resulting from incomplete submittals are not the responsibility of Engineer.

	1.4 CONSTRUCTION PROGRESS SCHEDULES
	A. Comply with Section 01 32 16 - Construction Progress Schedule

	1.5 PROPOSED PRODUCT LIST
	A. Within 15 days after date of Notice to Proceed, submit list of major products proposed for use, with name of manufacturer, trade name, and model number of each product.
	B. For products specified only by reference standards, indicate manufacturer, trade name, model or catalog designation, and reference standards.

	1.6 PRODUCT DATA
	A. Product Data: Action Submittal: Submit to Engineer for review for assessing conformance with information given and design concept expressed in Contract Documents.
	B. Submit electronic submittals via email as PDF electronic files.
	C. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturers' standard data to provide information specific to this Project.
	D. Indicate product utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.

	1.7 SHOP DRAWINGS
	A. Shop Drawings: Action Submittal: Submit to Engineer for assessing conformance with information given and design concept expressed in Contract Documents.
	B. Indicate special utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	C. When required by individual Specification Sections, provide Shop Drawings signed and sealed by a professional Engineer responsible for designing components shown on Shop Drawings.
	D. Submit electronic submittals via email as PDF electronic files.

	1.8 OTHER SUBMITTALS
	A. Informational Submittal: Submit data for Engineer's knowledge as Contract administrator or for Owner.
	B. Submit information for assessing conformance with information given and design concept expressed in Contract Documents.

	1.9 TEST REPORTS
	A. Informational Submittal: Submit reports for Engineer's knowledge as Contract administrator or for Owner.
	B. Submit test reports for information for assessing conformance with information given and design concept expressed in Contract Documents.

	1.10 CERTIFICATES
	A. Informational Submittal: Submit certification by manufacturer, installation/application Subcontractor, or Contractor to Engineer, in quantities specified for Product Data.
	B. Indicate material or product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.
	C. Certificates may be recent or previous test results on material or product but must be acceptable to Architect/Engineer.

	1.11 MANUFACTURER'S INSTRUCTIONS
	A. Informational Submittal: Submit manufacturer's installation instructions for Engineer's knowledge as Contract administrator or for Owner.
	B. Submit printed instructions for delivery, storage, assembly, installation, adjusting, and finishing, to Engineer in quantities specified for Product Data.
	C. Indicate special procedures, perimeter conditions requiring special attention, and special environmental criteria required for application or installation.

	1.12 MANUFACTURER'S FIELD REPORTS
	A. Informational Submittal: Submit reports for Engineer's knowledge as Contract administrator or for Owner.
	B. Submit report within 2 days of observation to Engineer for information.
	C. Submit reports for information for assessing conformance with information given and design concept expressed in Contract Documents.

	1.13 CONSTRUCTION PHOTOGRAPHS
	A. Provide photographs of construction throughout progress of Work produced by an experienced photographer acceptable to Engineer.
	B. Each month submit photographs with Application for Payment.
	C. Photographs: Submit electronic via email.
	D. Digital Images: Deliver complete set of digital image electronic files on CD-ROM to Owner with Project record documents. Identify electronic media with date photographs were taken. Submit images that have same aspect ratio as sensor, uncropped.

	1.14 CONTRACTOR REVIEW
	A. Review for compliance with Contract Documents and approve submittals before transmitting to Engineer.
	B. Contractor: Responsible for:
	C. Stamp, sign or initial, and date each submittal to certify compliance with requirements of Contract Documents.
	D. Do not fabricate products or begin Work for which submittals are required until approved submittals have been received from Engineer.

	1.15 ENGINEER REVIEW
	A. Do not make "mass submittals" to Engineer. "Mass submittals" are defined as six or more submittals or items in one day or 15 or more submittals or items in one week. If "mass submittals" are received, Engineer's review time stated above will be extended as necessary to perform proper review. Engineer will review "mass submittals" based on priority determined by Engineer after consultation with Owner.
	B. Informational submittals and other similar data are for Engineer's information, do not require Engineer's responsive action, and will not be reviewed or returned with comment.
	C. Submittals made by Contractor that are not required by Contract Documents may be returned without action.
	D. Submittal approval does not authorize changes to Contract requirements unless accompanied by Change Order.
	E. Owner may withhold monies due to Contractor to cover additional costs beyond the second submittal review.


	PART 2 -  PRODUCTS - Not Used
	PART 3 -  EXECUTION - Not Used

	014000.00 SFL - Quality Requirements
	PART 1 -  GENERAL
	1.1 SECTION INCLUDES
	A. Quality control.
	B. Tolerances.
	C. References.
	D. Labeling.
	E. Testing and inspection services.
	F. Manufacturers' field services.

	1.2 QUALITY CONTROL
	A. Monitor quality control over suppliers, manufacturers, products, services, Site conditions, and workmanship, to produce Work of specified quality.
	B. Comply with specified standards as the minimum quality for the Work except where more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.
	C. Perform Work using persons qualified to produce required and specified quality.
	D. Products, materials, and equipment may be subject to inspection by Engineer and Owner at place of manufacture or fabrication. Such inspections shall not relieve Contractor of complying with requirements of Contract Documents.
	E. Supervise performance of Work in such manner and by such means to ensure that Work, whether completed or in progress, will not be subjected to harmful, dangerous, damaging, or otherwise deleterious exposure during construction period.

	1.3 TOLERANCES
	A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. Do not permit tolerances to accumulate.
	B. Comply with manufacturers' recommended tolerances and tolerance requirements in reference standards. When such tolerances conflict with Contract Documents, request clarification from Architect/Engineer before proceeding.
	C. Adjust products to appropriate dimensions; position before securing products in place.

	1.4 REFERENCES
	A. For products or workmanship specified by association, trade, or other consensus standards, comply with requirements of standard except when more rigid requirements are specified or are required by applicable codes.
	B. Conform to reference standard by date of issue current as of date of Contract Documents except where specific date is established by code.
	C. Obtain copies of standards and maintain on Site when required by product Specification Sections.
	D. When requirements of indicated reference standards conflict with Contract Documents, request clarification from Architect/Engineer before proceeding.
	E. Neither contractual relationships, duties, or responsibilities of parties in Contract nor those of Architect/Engineer shall be altered from Contract Documents by mention or inference in reference documents.

	1.5 LABELING
	A. Attach label from agency approved by authorities having jurisdiction for products, assemblies, and systems required to be labeled by applicable code.
	B. Label Information: Include manufacturer's or fabricator's identification, approved agency identification, and the following information, as applicable, on each label:
	C. Manufacturer's Nameplates, Trademarks, Logos, and Other Identifying Marks on Products: Not allowed on surfaces exposed to view in public areas, interior or exterior.

	1.6 TESTING AND INSPECTION SERVICES
	A. Utilities inspection shall be in accordance with all applicable sections of the City of Bloomington Utilities “Construction Specifications for City of Bloomington Utilities Wastewater, Water, and Storm Projects” including, but not limited to, section 4.2.2.1. This document is available online at: 2020 CBU Construction Specs_FINAL REVISED (with details)_updated 5-21-20.pdf
	B. Employ and pay for services of an independent testing agency or laboratory acceptable to Owner to perform specified testing.
	C. Independent firm will perform tests, inspections, and other services specified in individual Specification Sections and as required by authorities having jurisdiction.
	D. Testing, inspections, and source quality control may occur on or off Project Site. Perform off-Site testing as required by Engineer or Owner.
	E. Reports shall be submitted by independent firm to Engineer, Contractor, and authorities having jurisdiction, indicating observations and results of tests and compliance or noncompliance with Contract Documents.
	F. Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools, storage, safe access, and assistance by incidental labor as requested.
	G. Employment of testing agency or laboratory shall not relieve Contractor of obligation to perform Work according to requirements of Contract Documents.
	H. Retesting or re-inspection required because of nonconformance with specified or indicated requirements shall be performed by same independent firm on instructions from Engineer. Payment for retesting or re-inspection will be charged to Contractor.
	I. Agency Responsibilities:
	J. Agency Reports: After each test, promptly submit two copies of report to Engineer, Contractor, and authorities having jurisdiction. When requested by Engineer, provide interpretation of test results. Include the following:
	K. Limits on Testing Authority:

	1.7 MANUFACTURER'S FIELD SERVICES
	A. When specified in individual Specification Sections, require material or product suppliers or manufacturers to provide qualified staff personnel to observe Site conditions, conditions of surfaces and installation, quality of workmanship, testing, adjusting, and balancing of equipment commissioning as applicable, and to initiate instructions when necessary.
	B. Submit qualifications of observer to Owner 30 days in advance of required observations. Observer is subject to approval of Owner.
	C. Report observations and Site decisions or instructions given to applicators or installers that are supplemental or contrary to manufacturer's written instructions.
	D. Refer to Section 01 33 00 - Submittal Procedures, "Manufacturer's Field Reports" Article.


	PART 2 -  PRODUCTS - Not Used
	PART 3 -  EXECUTION - Not Used

	015000 - Temporary Facilities and Controls
	020000 - Division Divider
	020001 - Protection of the Site
	31000 - Division Divider
	311000.00 SFL - Site Clearing
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	B. Related Sections:

	1.2 SUBMITTALS
	A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
	B. Product Data: Submit data for herbicide. Indicate compliance with applicable codes for environmental protection.

	1.3 QUALITY ASSURANCE
	A. Conform to applicable code for environmental requirements, disposal of debris, burning debris on site, and use of herbicides,
	B. Perform Work in accordance with local, State, and Federal standards.
	C. Maintain one copy of each document on site.


	PART 2 -  EXECUTION
	2.1 EXAMINATION
	A. Prior to starting work, examine and document the existing site conditions.
	B. Verify existing plant life designated to remain is tagged or identified.
	C. Identify waste area for placing removed materials.

	2.2 PREPARATION
	A. Call Local Utility Line Information service not less than three working days before performing Work. Request underground utilities to be located and marked within and surrounding construction areas.

	2.3 PROTECTION
	A. Locate, identify, and protect utilities indicated to remain, from damage.
	B. Protect trees, plant growth, and features designated to remain, as final landscaping.
	C. Protect benchmarks, survey control points, and existing structures from damage or displacement.

	2.4 CLEARING
	A. Clear areas required for access to site and execution of Work to minimum depth of 12 inches.
	B. Clear undergrowth and deadwood, without disturbing subsoil.

	2.5 REMOVAL
	A. Remove debris, rock, and extracted plant life from site.
	B. Partially remove paving, curbs, and, sidewalks as required. Neatly saw cut edges at right angle to surface.
	C. Continuously clean-up and remove waste materials from site. Do not allow materials to accumulate on site.
	D. Do not burn or bury materials on site. Leave site in clean condition.

	2.6 TOPSOIL EXCAVATION
	A. Excavate topsoil from areas to be further excavated, relandscaped, or regraded, without mixing with foreign materials for use in finish grading.
	B. Do not excavate wet topsoil.
	C. Stockpile in area designated on site to depth not exceeding 8 feet and protect from erosion. Stockpile material on impervious material and cover over with same material, until disposal.
	D. Remove excess topsoil not intended for reuse, from site.



	312317 - Trenching
	312318 - Rock Removal
	312319 - Dewatering
	312323 - Fill
	312323.33 SFL - Flowable Fill
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	B. Related Requirements:

	1.2 DEFINITIONS
	A. Utility: Any buried pipe, duct, conduit, manhole, tank, or cable.
	B. Excavatable Flowable Fill: Lean cement concrete fill used where future excavation may be required, such as fill for utility trenches, bridge abutments, and culverts.
	C. Non-excavatable Flowable Fill: Lean cement concrete fill used where future excavation is not anticipated, such as fill below structure foundations and filling abandoned utilities.

	1.3 REFERENCE STANDARDS
	A. ASTM International:

	1.4 SUBMITTALS
	A. Section 01 33 00 - Submittal Procedures: Requirements for submittals.
	B. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.
	C. Field Quality-Control Submittals:
	D. Delivery Tickets: Furnish duplicate delivery tickets indicating actual materials delivered to Project Site.
	E. Qualifications Statements: Submit qualifications for supplier.

	1.5 QUALITY ASSURANCE
	A. Perform Work according to local, State, and Federal standards.
	B. Maintain one copy of each standard affecting the Work of this Section on Site.

	1.6 QUALIFICATIONS
	A. Supplier:

	1.7 ENVIRONMENTAL REQUIREMENTS
	A. Minimum Conditions: Do not install flowable fill during inclement weather or when ambient temperature is less than 40 degrees F.

	1.8 FIELD MEASUREMENTS
	A. Verify field measurements before installing flowable fill to establish quantities required to complete the Work.


	PART 2 -  PRODUCTS
	2.1 FLOWABLE FILL
	A. Furnish materials according to local, State, and Federal standards.

	2.2 SOURCE QUALITY CONTROL
	A. Section 01 40 00 - Quality Requirements: Testing, inspection and analysis requirements.
	B. Test and analyze properties of flowable fill design mix and certify results for the following:
	C. Prepare delivery tickets containing the following information:


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Section 01 30 00 - Administrative Requirements: Verification of existing conditions before starting Work.

	3.2 PREPARATION
	A. Support and restrain utilities to prevent movement and flotation during installation of flowable fill.
	B. Protect structures and utilities from damage caused by hydraulic pressure of flowable fill before fill hardens.
	C. Protect utilities and foundation drains to prevent intrusion of flowable fill.

	3.3 INSTALLATION - FILLING ABANDONED UTILITIES
	A. Only water mains 12-inch and greater require flowable fill be installed prior to abandonment.
	B. Verify pipes and conduits are not clogged and are sufficiently empty to permit gravity installation of flowable fill for entire length indicated to be filled.
	C. Seal lower end of pipes and conduits by method to contain flowable fill and to vent trapped air caused by filling operations.
	D. Place flowable fill using method to ensure there are no voids.
	E. After filling pipes and conduits seal both ends.

	3.4 FIELD QUALITY CONTROL
	A. Perform inspection and testing according to ASTM C94/C94M.
	B. Perform in place penetration (density) tests using hand held penetrometer to measure penetration resistance of hardened flowable fill according to ASTM C403.
	C. Defective Flowable Fill: Fill failing to meet the following test requirements or fill delivered without the following documentation.

	3.5 CLEANING
	A. Remove spilled and excess flowable fill from Project Site.
	B. Restore facilities and Site areas damaged or contaminated by flowable fill installation to existing condition before installation.



	312500 - Erosion and Sedimentation Control
	320000 - Division Divider
	329400 - Restoration
	330000 - Division Divider
	330130.13 - Water Main Testing
	331113 - Public Water Utility Distribution Piping
	331213 - Water Service Connections
	331219 - Water Utility Distribution Fire Hydrants
	331233 - Water Utility Metering
	331300- Disinfection of Water Utility Piping System
	400000 - Division Divider
	400561 - Gate Valves
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	Appendix A Divider

